

MOGALAKWENA LOCAL MUNICIPALITY

MOGALAKWENA MUNICIPALITY BULK WATER MASTERPLAN, PHASE 2A: CONSTRUCTION OF THE KROMKLOOF WATER TREATMENT WORKS AND HIGH LIFT PUMP STATION

CIDB GRADING: 8ME AND 6 CE OR HIGHER

TENDER REF NO: 22-2019/20

TENDERER	
ADDRESS OF TENDERER	
TELEPHONE	
FACSIMILE	
TENDER AMOUNT	
COMPLETION PERIOD	

CLOSING DATE: 10 FEBRUARY 2020 @ 10H00

EMPLOYER:

MOGALAKWENA MUNICIPALITY
PO BOX 51
MOKOPANE
0600

TEL: 015 491 9600

EMPLOYER'S AGENT:



AURECON SOUTH AFRICA (PTY) LTD
P O BOX 3519
POLOKWANE
0700

TEL: 015 287 3800

MOGALAKWENA LOCAL MUNICIPALITY

PROJECT NAME: MOGALAKWENA BULK WATER MASTERPLAN: PHASE 2A: CONSTRUCTION OF THE KROMKLOOF WATER TREATMENT WORKS AND HIGH LIFT PUMP STATION

TENDER REF NO: 22-2019/20

CONTENTS				
<u>SECTION</u>	DESCRIPTION	<u>PAGE</u>		
COVER PAGE				
CONTENTS		(i) to (ii)		
	THE TENDER			
PART T1	TENDERING PROCEDURES			
T1.1	Tender Notice and Invitation to Tender (White)	T1.1-1 to T1.1-2		
T1.2	Tender Data (White)	T1.2-1 to T1.2-25		
	,			
PART T2	RETURNABLE DOCUMENTS			
T2.1	List of Returnable Documents (Yellow)	T2.2-1 to T2.2-2		
T2.2	Returnable Schedules (Yellow)	T2.2-3 to T2.2-65		
THE CONTRACT				
PART C1	AGREEMENT AND CONTRACT DATA			
C1.1	Form of Offer and Acceptance (White)	C1-1 to C1-3		
C1.2	Contract Data (White)	C1-4 to C1-19		
C1.3	Form of Guarantee (White)	C1-20 to C1-21		
C1.4	Occupational Health and Safety Agreement (White)	C1-22 to C1-28		
C1.5	Contract of Employment as Community Liaison Officer (White)	C1-29 to C1-31		
PART C2	PRICING DATA			
C2.1	Pricing Instructions (Yellow)	C2.1-1 to C2.1-3		
C2.2	Daywork Schedule (Yellow)	C2.2-1 to C2.2-4		
C2.3.1	Schedule of Prices – Preliminary and General (Yellow)	C2.3.1-1 to C2.3.1-6		

SECTION	DESCRIPTION	<u>PAGE</u>
C2.3.2	Schedule of Prices – Industrial Wellfield 1 Infrastructure (Yellow)	C2.3.2-1 to C2.3.2- 24
C2.3.3	Schedule of Prices – Industrial Wellfield 2 Infrastructure (Yellow)	C2.3.3-1 to C2.3.3-
C2.3.4	Schedule of Prices – Summary (Yellow)	C2.3.4-1
PART C3	SCOPE OF WORKS	
C3.1	Description of the Works (Blue)	C3-1 to C3-24
C3.2	Engineering (Blue)	C3-25 to C3-27
C3.3	Procurement (Blue)	C3-28 to C3-31
C3.4	Construction (Blue)	C3-32 to C3-172
C3.5	Management (Blue)	C3-173 to C3-188
C3.6	Annexes (Blue)	C3-189 To C3-286
PART C4	SITE INFORMATION	C4-1 to C4-1

APPENDICES

Book of Drawings (Separate Book of Drawings) APPENDIX A1