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T1 – Tender Procedure 
 
For the purpose of this tender process a Quality-Based Selection (QBS) method of selection is to be used. 
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The tender data is according to Treasury document: Supply Chain Management: A Guide for Accounting 
Officers of Municipalities and Municipal Entities (2005) as well as CIDB: Construction Procurement, Best 
Practice Guideline #A7, September 2015. Only the relevant sections of these documents are included below: 
 

Method of selection 
 
Quality-Based Selection as per Treasury document: Supply Chain Management: A Guide for Accounting 
Officers of Municipalities and Municipal Entities to be used as a method of selection that is, there will only 
be submission of technical proposals for evaluation purposes. Once the service provider has been appointed 
a detailed scope of service would need to be submitted and the fees as per ECSA fees structure to be applied.    
 
The tender process will consist of a submission of a technical proposal only.  
 

National Treasury:  
 
According to National Treasury: 
 

5.9.1 Quality-Based Selection (QBS) 
 
"If technical proposals alone were invited, after evaluating the technical proposals using the same 
methodology as in QCBS, the accounting officer should request the consultant with the highest ranked 
technical proposal to submit a detailed financial proposal. 
 
The accounting officer and the consultant should then negotiate the financial proposal and the contract. All 
other aspects of the selection process should be identical to those of QCBS. If, however, consultants were 
requested to provide financial proposals initially together with the technical proposals, safeguards should be 
built in to ensure that the price envelope of only the selected proposal is opened and the rest returned 
unopened, after the negotiations are successfully concluded". 
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CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 
 
 
CIDB (2005) 

 

CIDB also describes the QBS process as follows: 
 
Approach to Appointment of Consultants:  
 
"Quality based selection (QBS) Tenderers are requested to submit technical proposals only or to submit 
technical proposals and financial proposals in two envelopes. Where only technical proposals are called for, 
the tenderer with the highest ranked proposal is requested to submit a detailed financial proposal so that 
the contract can be negotiated. 
The final contract is thereafter negotiated".  
 
Please note the above are quotes from documents: 
 
For the purpose of this bid only a technical proposal must be submitted for evaluation. 
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T1.1 Tender Notice and Invitation to Tender 

 

Mogalakwena Local Municipality hereby invites Professional Service Providers (PSP) to submit Technical 
Proposals for the above-mentioned project. This appointment is intended to be for a period of 3 (Three) 
years.  
 
The Coordinating agent will be expected to coordinate the implementation of Bulk Infrastructure projects 
related to the balance of the Mogalakwena Water Master Plan throughout their project lifecycle. 
 
Only Tenderers who have the required and relevant resources, capacity and expertise as contained in the 
Tender Data are eligible to submit tenders. 
 
Complete tender documents, signed and sealed in an envelope must be deposited in the Tender Box at 
Mogalakwena Municipality, 54 Retief Street, Mokopane, by no later than 10H00  for  the above project when 
all tenders received will be opened in public in the Old Council Chamber, on the Ground Floor. 
 
No late, faxed, telegraphic, emailed and telephonic tenders will be accepted. The council also reserves the 
right to negotiate further conditions and requirements with the successful tenderer. 
 
NB* Service providers should take note that no bid/service will be awarded to a service provider who is not 
registered and valid on Web Based Central Supplier Database (CSD). 
 
Enquiries related to this tenders must be addressed to Supply Chain Management at 015 491 
9671/9731/9649/9647 ( Ms Molewa DM or Ms Molepo ME)  

 

Tenders may only be submitted on the original tender documentation that is issued. The re-typing of the 

Tender document is not permitted. 

All Tenders will be evaluated in accordance with the Supply Chain Policy of the Mogalakwena Local 

Municipality, PFMA and other related legislations. All submitted proposals shall remain valid for 90 days.  

Furthermore, Quality-Based Selection (QBS) as prescribed and described by Treasury and the CIDB will be 

the method of selection for this particular Tender. 
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T1.2 TENDER DATA  
 

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of the CIDB Standard 
for Uniformity in Construction Procurement (July 2015) as published in Government Gazette No 38960, Board 
Notice 136 of 2015.  (See www.cidb.org.za). 
 
The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 
inconsistency between it and the Standard Conditions of Tender.  
 
Each item of data given below is cross-referenced to the clause in the Standard Conditions of Tender to which 
it mainly applies. 
 

Clause 
number 

Tender Data 

F.1.1 The employer is MOGALAKWENA LOCAL MUNICIPALITY 

F.1.2 The Documents issued by the Employer for the purpose of the Tender Document are as follows:   
THE TENDER 
Part T1:  Tendering procedures 
  T1.1  -  Tender notice and invitation to tender 
  T1.2  -  Tender data 
Part T2: Returnable documents 
  T2.1  -  List of returnable documents 
  T2.2  -  Returnable schedules 
THE CONTRACT 
Part C1:  Agreements and Contract data  
  C1.1  -  Form of offer and acceptance 
  C1.2  -  Contract data 
Part C2:  Scope of Service 
  C2   -   Scope of Service 

F.1.3.1 The returnable documents, schedules and other certificates or statements are all listed under 
Section T2.1 “List of Returnable Documents”. 
It is incumbent upon the tenderer to complete all of the returnable schedules bound in this 
document under Section T2.2 “Returnable Schedules” and to also attach those additional 
certificates or documents of statement as indicated in Section T2.2. 

F.1.3.2 Replace the wording with: 
“These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to 

http://www.cidb.org.za/
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tender, except for those tender conditions, claims, statements and undertakings presented by 
the tenderer that will have influence on the competitive procedure as contemplated under 
Clauses F.1.5, F.1.6. and as listed in the Tender Data under Clause F.3.11.1.” 

F.1.3.3 The following additional definitions shall apply: 
g) “Tender” and “Bid” shall have the same meaning. The company offering a tender or bid is 
referred to as the “Tenderer” or “Bidder”.  

F.1.4 The employer does not bind itself to accept the lowest or any other Tender. 

F.2.1 Only those tenderers who have in their full time employment suitably qualified and registered 
Professional Engineers or Professional Technologist registered in terms of the Engineering 
Profession Act (Act No.: 46 of 2000) with experience in Water Resource Management and 
Planning are legible to submit proposals. No Freelancers will be recognised. 

F.2.2 Cost of Tendering 
The employer will not compensate the tenderer for any costs incurred in attending interviews or 
making any submissions in the office of the employer.  
 
Accept that, unless otherwise stated in the tender data, the employer will not compensate the 
tenderer for any costs incurred in the preparation and submission of a tender offer, including the 
costs of any testing necessary to demonstrate that aspects of the offer complies with 
requirements. 

F.2.5 The Tenderer is deemed to be in possession and have knowledge of the documents referred to in 
this document but not attached. 

 F.2.7 The arrangements for a compulsory clarification meeting are as stated in the Tender Notice and 
Invitation to Tender.  
 
Tenderers must sign the attendance list in the name of the tendering entity. Addenda will be 
issued to and tenders will be received only from those tendering entities appearing on the 
attendance list.  

F.2.8 The tenderer shall request clarification of the tender documents, if necessary, by notifying the 
employer at least 5 (Five) working days before the closing time stated in the tender data. 

F.2.12 No  alternative tender offers will be considered 

F.2.13.3 Parts of each tender offer communicated on paper shall be submitted as an original.  
The document is to be intact in its original format and no pages shall be removed or re-arranged. 

F2.13.4 Only authorised signatories may sign the original and all copies of the tender offer where 
required. 
 
In the case of a COMPANY submitting a tender, include a copy of a resolution by its board of 
directors authorising a director or other official of the company to sign the documents on behalf 
of the company. 
 
In the case of a CLOSE CORPORATION submitting a tender, include a copy of a resolution by its 
members authorising a member or other official of the corporation to sign the documents on 
each member’s behalf. 
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In the case of a PARTNERSHIP submitting a tender, all the partners shall sign the documents, 
unless one partner or a group of partners has been authorised to sign on behalf of each partner, 
in which case proof of such authorisation shall be included in the Tender. 
 
In the case of a JOINT VENTURE submitting a tender, include a resolution of each company of the 
joint venture together with a resolution by its members authorising a member of the joint 
venture/consortium to sign the documents on behalf of the joint venture. 
 
Accept that failure to submit proof of authorisation to sign the tender shall result in the tender 
offer being regarded as non-responsive. 

F.2.13.5 
F.2.15.1  
 

The employer’s details and address for delivery of tender offers and identification details that are 
to be shown on each tender offer package are:  
 
Location of tender box:    In the main entrance to the Mogalakwena Local Municipal offices 
Physical address:             54 Retief Street, Mokopane 
Identification details on the Sealed Tender envelope are:  Tender No:04-2019/20 “APPOINTMENT 
OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL INFRASTRUCTURE 
IMPLEMENTATION FOR A PERIOD OF 3 YEARS” 
  
Documents to be deposited in the Tender Box in the Entrance Foyer. Access to the tender box is 
only during office hours. 
 
Only tenders that are received in a sealed envelope clearly indicating the Name and Address of 
the Tenderer, description of the service and the tender number for which the tender is 
submitted will be eligible for acceptance. 

F.2.13.6     
F.3.5 

A two-envelope procedure is not required. 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.15 The closing time for submission of tender offers is as stated in the Tender Notice and Invitation 
to Tender. 

F.2.16 The tender offer validity period is 90 days. 

F.2.19 By submitting this tender, the tenderer/bidder authorizes the municipality or its delegate(s) to 
carry out any investigation deemed necessary to verify the correctness of the statements and 
documents submitted and that such documents reasonably reflect the ability of the tenderer to 
provide the goods and services required by the municipality. 
 
The tenderer acknowledges that access to his/her premises during normal working hours will be 
granted to the employer or his/her agents during tender and evaluation period to verify any of 
the claims made by the tenderer. 

F.2.23 The documentation that must be submitted with the tender is listed under section T.2.1 List of 
Returnable Documents. 
 
The tenderer shall also refer to Clause F.3.13 hereinafter for the conditions in respect of rejection 
of tender. 
 

F.3.2 The employer shall at any time prior to five (5) working days from the closing of tenders, be 
entitled to make any variation, amendment or addition to, or omission from the Tender 
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Documents, including to the time and date set for the closing of tenders, by the issuing of an 
addendum (or addenda). 
 
Any Addendum so issued shall be deemed to form part of the tender documents and shall be 
communicated in writing to all parties who have acquired the tender documents from the 
employer.  Acknowledgment of receipt is required by the tenderers of any such an addendum 
during the tender period.  Failure to acknowledge the receipt of, or failure to comply in all 
respects with the content of any such addenda, will render any Tender subsequently submitted, 
as invalid. 
 
No variation by the employer of the tender documents will be of any force or effect unless set 
out in an addendum as described above, despite the fact that a variation of, or amendment to, 
the tender documents may have been implied in, or may reasonably be inferred from, any other 
document issued or statement made by the employer or the engineer. 

F.3.4 This tender is based on a one envelope system and tenders will be opened in the following 
manner: 
 
Immediately after the tender closing date and time as stated in the invitation to tender at the 
Mogalakwena Local Municipality, the deposited tenderer envelopes will be opened and the 
following will be made public for each tenderer: 
 
The name of the company of tender received. 

F.3.11.1 Evaluation of tenders will be in accordance with the Supply Chain Management Policy of the 
Mogalakwena Municipality provisions, together with those Tender Conditions as listed herewith. 
 

F.3.11.3 For the purpose of this bid process, the selection process will be guided by the Quality-Based 
Selection (QBS) method of selection. 

F.3.13 Tender offers will only be accepted if: 

 Authority for signatory is provided 

 The tenderer has attended the compulsory clarification (briefing) meeting 

 Has completed the Compulsory Enterprise Questionnaire and there is no conflict of 
interest which may impact on the tenderer’s ability to perform the contract in the best 
interests of the employer or potentially compromise the tender process and persons in 
the employ of the state are permitted to submit tenders or participate in the contract; 

 The tenderer has not: 
o abused the employer’s Supply Chain Management System; or 
o failed to perform on any previous contract and has been given a written notice 

to this effect;  

 The tenderer or any of its directors/shareholders is not listed on the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as 
a person prohibited from doing business with the public sector;  

 The employer is reasonably satisfied that the tenderer has in terms of the Construction 
Regulations 2003, issued in terms of the Occupational Health and Safety Act 1993, the 
necessary competencies and resources to carry out the work safely. 

 The tenderer has registered and in good standing with the compensation fund or with a 
licensed compensation insurer; 

 Submitted a Valid Certified Copy of company registration certificate  

 Valid Tax Clearance Certificate (Tax Compliance status pin issued should also be attached 
for new tax clearance certificate issued) 
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 The Mogalakwena Local Municipality may cancel a contract awarded of any company if:  
o The  company or any of its directors has committed a corrupt or fraudulent act 

during the procurement process or in the execution of the contract, or 
o An official or other role player committed any corrupt or fraudulent act during 

the procurement process or in the execution of the contract that benefited that 
tender. 

F.3.14.2 Complete the schedule of deviations attached to the form of offer and acceptance, if any 

F.3.16 Notice of non-acceptance of tender will not be sent to individual unsuccessful tenderers.  
Particulars of the accepted tender can be obtained from the Municipal Manager. 

F.3.17 The number of paper copies of the signed contract to be provided by the employer is one (1). 

Addition
al 

Furthermore: 
 

 Bid documents must be completed in black ink.   

 All details must be legible and readable to ensure the Bid will be considered for 
adjudication 

 Bidders are required to sign each page of the Bid documents  

 Corrections may not be made by means of correction fluids such as Tipp-Ex or a similar 
product. In the event of a mistake having been made it shall be crossed out in ink and be 
accompanied by a full signature at each and every alteration. The municipality reserves 
the right to reject the Bid if corrections are not made in accordance with the above 

 The Bidder must submit comprehensive information to prove the relevant skills required 
for the position. 

 Bidders are required, in terms of section 21 of the Local Government: Municipal Finance 
Management Act, 2003 – Municipal Supply Chain Management Regulations as appeared 
in Government Gazette no. 27636 dated 30 May 2005, to provide the municipality with 
the following documents once the appointment has been made namely:  

 
“1. If the bidder is required by law to prepare annual financial statements for auditing, their 
audited annual financial statement - 
 
a) for the past three years; or 
b) since their establishment if established during the past three  
     years; 
 
2. A certificate signed by the bidder certifying that the bidder has no undisputed commitments 
for municipal services towards a municipality or other services provider in respect of which 
payment is overdue for more than 30 days; 
 
3. Particulars of any contracts awarded to the bidder by an organ of state during the past five 
years, including particulars of any material non – compliance or dispute concerning the execution 
of such contract. 

Signed  Date  

Name  Position  

Tenderer  
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T2: RETURNABLE DOCUMENTS 
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

 
 

(All Documents and Schedules MUST BE RETURNED for the tender to Qualify) 
 

 
T2.1 List of Returnable Documents 
T2.2 Returnable Schedules 
   
 

NOTE: 

 

Although the documents “Returnable Documents” are in line with the CIDB model, these are not the 
only documents to be returned together with the bid.  All the documents indicated on document T1, 
must be completed and signed where applicable and submitted as a complete set of documents. 
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T2.1 List of Returnable Documents 
 

(All Documents and Schedules MUST BE RETURNED for the tender to Qualify) 
 

The tenderer must complete the following returnable documents 

 

1 Returnable Schedules: Primary Responsiveness 
 T2.2A General Information 

 T2.2B Authority for Signatory 

 T2.2C Certificate of Authority for Signatory of Joint Ventures/Consortium 

 T2.2D Certificate of Attendance of Briefing Meeting 

 T2.2E Compulsory Enterprise Questionnaire   

 T2.2F Record of Addenda to tender documents 

 T2.2G Tenderer's Deviations or Qualifications 

   

2 Returnable Schedules: Claims for Quality  
 T2.2H Company Experience In Bulk Water/Waste Water/Roads (value based) 

(valid certified appointment letters and completion certificates to be 
attached in 6.1) 

 T2.2I Company's previous Experience In Bulk Water/Waste Water/Roads 
(number of projects implemented) (valid certified appointment letters 
and completion certificates to be attached in 6.1) 

 T2.2J Key Personnel Qualifications in the relevant field (including a 4 page 
abbreviated CV for each of the key personnel to be attached in 6.3) 

 T2.2K Affidavit with List of employees and their fields of expertise (no free 
lancers) 

 T2.2L Valid Certified Copy of Corporate Membership with Industry Body (CESA, 
SABTACO etc.) 

 T2.2M Tenderer's valid Professional Indemnity Insurance for Civil Engineering 
Work > R 10 000 000,00 

   

3 Returnable Schedules: Statements of Compliance (attach required certificates 
and documentation in Section 6) 
 T2.2N All attached MBD forms 

 T2.2Q Valid Tax Clearance Certificate (Tax Compliance status pin issued should 
also be attached for new tax clearance certificate issued) 

 T2.2R Company Registration  

 T2.2S A Valid Certified Copy of a Tenderer’s recent municipal account and proof 
of office address 

 T2.2T Proof of Valid Registration with National Treasury Central Data Base 

4 Returnable Schedules: Contract portion of this document 
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 C1.1 Form of Offer and Acceptance 

 C1.2 Contract Data 

 C2 Scope of service 

5 Returnable Schedules: Documents under Separate Cover 
 There are no schedules to be completed for tender purposes in the other documents 

forming part of this contract 

6 Evidence required 

 
6.1 

Valid Certified Copies of Appointment letters and completion reports 
(T2.2H and T2.2I) 

 
6.2 

Company Profile and valid certified copies of CVs of team members 
(T2.2J) 

 

6.3 
Valid Certified Copies of qualifications of team members, Valid certified 
Copies of ID and Valid Certified Copy of professional registration with 
ECSA (T2.2J) 

 
6.4 

Proof of valid Registration with Central Supplier Database for the South 
African Government  

 6.5 Affidavit (T2.2K) 

 6.6 Valid Certified Copy of licenses for Design Software 
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RETURNABLE SCHEDULE: PRIMARY RESPONSIVENESS 
APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

 

T2.2A GENERAL INFORMATION 
 

1. Name of biding entity: 
 

____________________________________________________________ 
 
2. Contact details 
 
 Address  : _______________________________________ 
 
     _______________________________________ 
 

 Tel no  : __________________________________________ 

 

 Fax no  : __________________________________________ 

 

 E-mail address : ______________________________________________ 

 
3. Legal entity (service provider):  Mark with an X 
 

Sole proprietor  

Partnership  

Close corporation  

Company (Pty) Ltd  

Joint venture/Consortium  

 
 
4. Income tax reference number :  

 
  ______________________________________ 
  
 
 
5. For joint ventures/consortiums the following must be attached: 
 

▪ Written power of attorney for authorized signatory; 
▪ Pro-forma of the joint venture/consortium agreement; 
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Signed  Date  

Name  Position  

Tenderer  
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T2.2B – Authority of Signatory 
Signatories for closed corporations and companies shall confirm their authority by 

attaching to this form a duly signed and dated Valid Certified Copy of the relevant resolution of their 
members or their board of directors, as the case may be, on the organizations official stationary. 
 

An example of a resolution for a company is shown below:  
 
"By resolution of the board of directors passed on ………………………………………………… 20…., 
 
Mr/Ms……………………………………………………………………………………………………………… 
 
has been duly authorized to sign all documents in connection with the Tender for Contract NO 04/2019/20 
for APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL 
INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEAR 
–and any Contract which may arise there from on behalf of 
  
 
(NAME OF THE COMPANY IN BLOCK CAPITALS)    ………………………………………………………… 
 
 
SIGNED BY ACCOUNTABLE OFFICER:   ………………………………………………………….  
ON BEHALF OF COMPANY 
 
IN HIS/HER CAPACITY AS:    ………………………………………………………….  
  
DATE:        ………………………………………………………….  
  
SIGNATURE OF DULY AUTHORIZED SIGNATORY:   …………………………………………………………. 
 
AS WITNESSES 1     …………………………………………………………. 
 
 
  2     …………………………………………………………. 
  



17 
APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 

3 YEARS 

 

APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

 
T2.2C Certificate of Authority for signatories of Joint 

Venture/Consortiums 
 
This Returnable Schedule is to be completed by joint ventures/Consortiums. 

 
We, the undersigned, are submitting this tender offer in Joint Venture/Consortium and hereby authorise 

Mr/Ms . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . , authorised signatory of the company . . . . . . . . . . . . . . 

. . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . . .  , acting in the capacity of lead partner, to 

sign all documents in connection with the tender offer and any contract resulting from it on our behalf.   

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner 
 
 
 

 
 

 
Signature: ………………….  
Name: ……………………….. 
Designation: …………………… 

 
Partner  
 
 
 

 
 
 
 

 
Signature: ………………….  
Name: ……………………….. 
Designation: …………………… 

 
Partner  
 
 

 
 
 

 
Signature: ………………….  
Name: ……………………….. 
Designation: …………………… 

 
Partner 
 
 
 

  
Signature: ………………….  
Name: ……………………….. 
Designation: …………………… 

 
Attach hereto (separately) the agreement or undertaking of the Joint Venture/Consortium on the official 
stationary of the Joint Venture or the lead partner. 
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

 

T2.2E Record of Addenda to Tender Documents 

 

We confirm that the following communications received from the Employer before the submission of this tender offer, 
amending the tender documents, have been taken into account in this tender offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

 

Signed  Date  

Name  Position  

Tenderer  
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

 

T2.2F Tenderer’s Deviations or Qualifications 
 

The Tenderer should record any deviations or qualifications s/he may wish to make to the tender documents 
in this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a 
covering letter to his tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to clause F.3.14.2 of the Standard Conditions of Tender referenced in the 
Tender Data regarding the employer’s handling of material deviations and qualifications. 
 
Tenderers must not include deviations or qualifications relating to the scope of service in this schedule where 
they are required to submit an Approach Paper. 
 

Page Clause or item Proposal 

 

 

 

 

 

 

 

 

  

 

 

 

 

Signed 

 
 

 

Date 

 

Name  Position  

Tenderer  
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 

 

 
MOGALAKWENA LOCAL MUNICIPALITY 

 
 

 
 
 

Evaluation Criteria 
 
A two-phase evaluation criterion will be considered in evaluating the tender namely: 

 Phase 1: Technical Compliance 

 Phase 2: Administrative Compliance 
 
 

Phase 1: Technical Evaluation 
 
Evaluation of technical proposals will be done according to the Guidelines in Supply Chain Management: A 
Guide for Accounting Officers of Municipalities and Municipal Entities (National Treasury) using the Quality-
Based Selection method with criteria as listed in tables below. 
 

Scoring for technical criteria 
 
 
 

Tenderer's Relevant Past Experience in Programme Management and 
Coordinating Large Projects POINTS 

Valid certified Appointment letters and completion certificates from previous employers must be 
attached as a source of evidence 

Value of Programme equal and more than R 100 million but less than R300 
million total value of projects 10 

Value of Programme equal and more than R 300 million total value of 
projects 25 

 
Note:  Where there is no source of evidence provided, no points will be allocated. 
             Experience is defined as experience in Programme or Project Management in Bulk 
             Water, Waste Water, Roads and storm water Infrastructure. 
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Please provide the following information on relevant previous experience relating to Programme Management and Coordinating large projects. In the event of 
insufficient space, kindly attach an additional list with the same column headings. Also, please attach Valid certified Appointment / reference Letters and 
completion certificates from previous employer’s appointment letters as a source of evidence.   
 

Employer, Contact person and contactable 
telephone number 

Description of work (Service) 
Value of work 
inclusive of VAT 
(Rand) 

Date completed 

        

        

        

        

        

 
 

Signed  Date  

Name  Position  

Tenderer  
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Tenderer's Relevant Past Experience in Capital Infrastructure including but 
not limited to Water, Waste Water and Roads Programme Management 
and Execution (RBIG,WSIG,MIG etc) POINTS 

Valid certified approved Technical Reports and/or Business Plans and/or Implementation 
Readiness Study Reports (IRS) must be attached as a source of evidence 

1-2 Programme 10 

3 and above Programme 15 

 
 

Note:  Where there is no source of evidence provided, no points will be allocated. 
             Experience is defined as experience in Programme or Project Management in Bulk Water 
              Infrastructure. 
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Please provide the following information on relevant previous experience relating to Programme Management and Coordinating large projects. In the event of 
insufficient space, kindly attach an additional list with the same column headings. Also, please attach appointment letters or letters of recommendation from 
previous employers for each project as a source of evidence.   
 

Employer, Contact person and contactable 
telephone number 

Description of work (Service) 
Value of work 
inclusive of VAT 
(Rand) 

Date completed 

        

        

        

        

        

 

Signed  Date  

Name  Position  

Tenderer  
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Schedule of the Tenderer's Relevant Past Experience in Sourcing Funds and 
Grants for Infrastructure Projects for Municipalities POINTS 

Valid certified approved Technical Reports and/or Business Plans and/or Implementation 
Readiness Study Reports (IRS) must be attached as a source of evidence 

Value of funds raised equal and more than R 50 million but less than R 100 
million total capital value 10 

Value of funds raised equal and more than R 100 million total capital value 15 

 
Note:  Where there is no source of evidence provided, no points will be allocated. 
             Experience is defined as experience in Programme or Project Management in Bulk Water 
              Infrastructure. 
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Please provide the following information on relevant previous experience relating to Programme Management and Coordinating large projects. In the event of 
insufficient space, kindly attach an additional list with the same column headings. Also, please attach appointment letters or letters of recommendation from 
previous employers for each project as a source of evidence.   
 

Employer, Contact person and contactable 
telephone number 

Description of work (Service) 
Value of work 
inclusive of VAT 
(Rand) 

Date completed 

        

        

        

        

        

 

Signed  Date  

Name  Position  

Tenderer  
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The experience of assigned staff members in relation to the scope of work will be evaluated from three (3) 
different aspects as stated below: 
 

1) General experience (total duration of professional activity), level of education and training and 
positions held for each discipline specific team leader. 

2) The education, training skills and experience of the assigned staff in the specific sector, field, subject 
etc. which is directly linked to the scope of work and role.  

3) Key staff members professional registration status with ECSA. 
 
The scoring for the experience of key staff will be as follows: 
 

Tenderer's proposed key personnel to be involved in the project POINTS 

CVs and certified copies of Professional registration certificate from ECSA and academic qualifications must 
be attached as a source of evidence. 

Employer's Representative   

Less than 15 years relevant experience or not registered professionally with ECSA 
0 

Equal or more than 15 years relevant experience (Pr Eng/Pr Tech) 
10 

Equal or more than 15 years relevant experience (Pr Eng/Pr Tech) + Relevant Masters degree 
(e.g MBA,MSc,Meng etc.) 15 

    

Assistant Employer's Representative   

Less than 10 years relevant experience or not registered professionally with ECSA 0 

Equal or more than 10 years but less than 15 years relevant experience (Pr Eng/Pr Tech) 10 

Equal or more than 15 years relevant experience (Pr Eng/Pr Tech) 15 

    

Programme Engineer   

Less than 10 years relevant experience or not registered professionally with ECSA 0 

Equal or more than 10 years relevant experience (Pr Eng/Pr Tech) 10 

    

3x Civil Engineering Technicians   

Less than three (3) qualified Technicians (Ndip in Civil Engineering) 0 

Three (3) or more Technicians (Ndip. In Civil Engineering) 5 

 
 

Note:  Where there is no source of evidence provided, no points will be allocated. 
             Experience is defined as experience in Programme or Project Management in Bulk Water 
              Infrastructure. 
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An abbreviated CV of key staff of not more than 4 pages should be attached to this schedule. 
 
Each CV should be structured to cover the following information: 
 

1. Personal particulars 
- Name. 
- Date and place of birth. 
- Place(s) of tertiary education and dated associated with. 
- Professional awards. 

 
2. Qualifications (Degrees, diplomas, grades of membership of professional societies and professional 

registrations.) 
3. Skills. 
4. Name of current employer and position in enterprise. 
5. Overview of post graduate / diploma experience (Year, organization and position) 
6. Outline of recent assignments / experience that has a bearing on the scope of work. 
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Please provide the following information related to the proposed Key Personnel to be involved in the project. Kindly attach an additional list with the same column 
headings. 
 

Key Staff Academic Qualification Years of Experience 
Professional Registration 
Number with ECSA 

Employer’s representative 
 
Name: 

      

Assistant Employer’s representative 
 
Name:       

Programme Engineer 
 
Name: 

      

Civil Engineering Technician 
 
Name:       

Civil Engineering Technician 
 
Name:       

Civil Engineering Technician 
 
Name:       

Signed  Date  

Name  Position  

Tenderer  



APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A 
PERIOD OF 3 YEARS 

 

A minimum of 70 to be scored to be shortlisted for further evaluation.  
 

 

Phase 2: Administrative compliance  
 
Successful bids lodged will be examined to determine administrative compliance.  
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
MBD5 

 
 

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (ALL APPLICABLE TAXES 
INCLUDED) 

 
 
 

For all procurement expected to exceed R10 million (all applicable taxes  included), 

Critical Criteria Compliance  
Yes/No (office 
use only) 

 Valid Tax Clearance Certificate (Tax Compliance status pin issued should also be 
attached for new tax clearance certificate issued) 

 

 Original signed standard tender document including initialling of all pages  

 Attendance at compulsory briefing session and signing of attendance register  

 Valid Certified Copy of Company Registration Certificate to be submitted (T2.2S)  

 Valid Professional Indemnity Insurance Cover (T2.2N)  

 Valid Proof of registration with Central Supplier Database for the South African 
Government (attach a valid certified copy of registration certificate in Section 6: 
Evidence Required 6.6: Registration with Central Supplier Database) 

 

 All MBD forms attached  

 CSD report attached.  
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bidders must complete the following questionnaire: 
 
1 Are you by law required to prepare annual financial statements for auditing? 
 
 
1.1 If yes, submit audited annual financial statements for the past three years or since the date of 

establishment if established during the past three years. 
 
 ……………………………………………………………… 
 
 ……………………………………………………………… 
 
2 Do you have any outstanding undisputed commitments for municipal services towards any 

municipality for more than three months or any other service provider in respect of which payment 
is overdue for more than 30 days? 

 
 
2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal services 

towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

 
 
2.2 If yes, provide particulars. 
 

……………………………………………………………… 
 
            ………………………………………………………………. 
 
            ………………………………………………………………. 
 
             …………………………………………………………….. 
 
* Delete if not applicable 
 
 *YES / NO 
 
                           
 
 
3 Has any contract been awarded to you by an organ of state during the past five years, including 

particulars of any material non-compliance or dispute concerning the execution of such contract? 
 
 
3.1       If yes, furnish particulars 

 
             ………………………………………………………………. 
 

……………………………………………*YES / NO 
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4. Will any portion of goods or services be sourced from outside                            

  *YES / NO 
             the Republic, and, if so, what portion and whether any portion  
             of payment from the municipality / municipal entity is expected to be  
             transferred out of the Republic? 
 
 
4.1 If yes, furnish particulars 
 
 

…………………………………………………….. 
 
…………………………………………………….. 

 
 
 

CERTIFICATION 
 

 
I, THE UNDERSIGNED (NAME)     ……………………………………………………………………… 

 
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS 
CORRECT.  
 
I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE 
TO BE  
 
FALSE.   
 
 
………………………………….. …………………………………….. 
 Signature Date 
 
 
………………………................. 
 ……………………………………. 
         Position  Name of Bidder 
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MBD 7.3 
 

 
 

CONTRACT FORM - SALE OF GOODS/WORKS 
 
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE 
SELLER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE SUCCESSFUL 
BIDDER AND THE SELLER WOULD BE IN POSSESSION OF ORIGINALLY SIGNED CONTRACTS FOR THEIR 
RESPECTIVE RECORDS. 
 

PART 1 (TO BE FILLED IN BY THE BIDDER) 
 
1. I hereby undertake to purchase all or any of the goods and/or works described in the attached 

bidding documents from (name of institution)……..…..…………………………. in accordance with 
the requirements stipulated in (bid number)………..……….. at the price/s quoted.  My offer/s 
remain binding upon me and open for acceptance by the seller during the validity period 
indicated and calculated from the closing time of bid. 

 
2. The following documents shall be deemed to form and be read and construed as part of this 

agreement: 
 

(i) Bidding documents, viz 
- Invitation to bid; 
- Tax clearance certificate; 
- Pricing schedule(s); 
- Declaration of interest; 
- Declaration of Bidder’s past SCM practices; 
- Special Conditions of Contract; 

(ii) General Conditions of Contract; and 
(iii) Other (specify) 

 
3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the 

price(s) quoted cover all the goods and/or works specified in the bidding documents; that the 
price(s) cover all my obligations and I accept that any mistakes regarding price(s) and 
calculations will be at my own risk. 

 
4. I accept full responsibility for the proper execution and fulfilment of all obligations and 

conditions devolving on me under this agreement as the principal liable for the due fulfillment 
of this contract. 

 
5. I undertake to make payment for the goods/works as specified in the bidding documents. 
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6. I declare that I have no participation in any collusive practices with any bidder or any other 
person regarding this or any other bid. 

 
7. I confirm that I am duly authorised to sign this contract. 
 

NAME (PRINT)  …………………………………………. 
 
CAPACITY  …………………………………………. 

 
SIGNATURE  …………………………………………. 
 
NAME OF FIRM  …………………………………………. 

 
DATE   …………………………………………. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

WITNESSES 
 
1
 …….…………….…
…. 
 
2. ……………………

….. 
 
DATE:
 ……………………
….. 
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MBD 7.3 

 
 

 
CONTRACT FORM - SALE OF GOODS/WORKS 

           
PART 2 (TO BE FILLED IN BY THE SELLER) 

 
 

1. I……………………… in my capacity as…………………………………………………...….. 
accept your bid under reference number ………………dated………………………for the purchase of 
goods/works indicated hereunder and/or further specified in the annexure(s). 

 
2. I undertake to make the goods/works available in accordance with the terms and conditions 

of the contract. 
 
 

ITEM 
NO. 

DESCRIPTION 
PRICE  (ALL 

APPLICABLE TAXES 
INCLUDED) 

  

     

 
 
4. I confirm that I am duly authorized to sign this contract. 
 
 
SIGNED AT ………………………………………ON……………………………….. 
 
 
NAME (PRINT) ……………………………………. 
 
SIGNATURE ……………………………………. 

 
OFFICIAL STAMP 
  

WITNESSES 
 
1. ………………………

. 
 
2. ………………………

. 
 
DATE
 ………………………
. 
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MBD 8 
 

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES  
 

 
1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring 

that when goods and services are being procured, all reasonable steps are taken to 
combat the abuse of the supply chain management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or 

committed any improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or 

other public sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the 

Prevention and Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and 
submitted with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited from 
doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 
 
The Database of Restricted Suppliers now resides on the National 
Treasury’s website(www.treasury.gov.za) and can be accessed by clicking 
on its link at the bottom of the home page.  
 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  
The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  
 

Yes 
 

No 
 

http://www.treasury.gov.za/
http://www.treasury.gov.za/
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4.2.1 If so, furnish particulars: 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including 
a court of law outside the Republic of South Africa) for fraud or corruption 
during the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 
 

Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 
 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 

 
CERTIFICATION 

 
I, THE UNDERSIGNED (FULL NAME)  …………..……………………………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS 
 DECLARATION FORM TRUE AND CORRECT. 
 
 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 

AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE. 
 
 
 ………………………………………...   ………………………….. 
 Signature        Date 
 
 
 
 ……………………………………….   ………………………….. 
 Position        Name of Bidder 

            Js367bW 

  



Page 37 of 48 
APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A 

PERIOD OF 3 YEARS 

 

 

MBD 9 
CERTIFICATE OF INDEPENDENT BID DETERMINATION 

 

1 This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an 

agreement between, or concerted practice by, firms, or a decision by an association of firms, 

if it is between parties in a horizontal relationship and if it involves collusive bidding (or bid 

rigging).² Collusive bidding is a pe se prohibition meaning that it cannot be justified under 

any grounds. 

3 Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must 
provide measures for the combating of abuse of the supply chain management system, and 
must enable the accounting officer, among others, to: 

 
a. take all reasonable steps to prevent such abuse; 

 
b. reject the bid of any bidder if that bidder or any of its directors has abused the supply 

chain management system of the municipality or municipal entity or has committed 
any improper conduct in relation to such system; and 

 
c. cancel a contract awarded to a person if the person committed any corrupt or 

fraudulent act during the bidding process or the execution of the contract. 
 
 

4 This MBD serves as a certificate of declaration that would be used by institutions to ensure 

that, when bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5 In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) 

must be completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 

compete, secretly conspire to raise prices or lower the quality of goods and / or services for 

purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 

therefore, an agreement between competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT BID DETERMINATION 
 
I, the undersigned, in submitting the accompanying bid: 

________________________________________________________________________ 

(Bid Number and Description) 

  

in response to the invitation for the bid made by: 

______________________________________________________________________________ 

(Name of Municipality / Municipal Entity) 

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 

I certify, on behalf of:_______________________________________________________that: 

(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to 

be true and complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on 

behalf of the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the 

bidder to determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word 

“competitor” shall include any individual or organization, other than the bidder, whether or 

not affiliated with the bidder, who: 

 

(a)  has been requested to submit a bid in response to this bid invitation; 

(b)  could potentially submit a bid in response to this bid invitation, based on their 

qualifications, abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line 

of business as the bidder 
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MBD 9 

  

6. The bidder has arrived at the accompanying bid independently from, and without 

consultation, communication, agreement or arrangement with any competitor. However 

communication between partners in a joint venture or consortium³ will not be construed as 

collusive bidding. 

7.  In particular, without limiting the generality of paragraphs 6 above, there has been no 

consultation, communication, agreement or arrangement with any competitor regarding: 

(a) prices;       

(b) geographical area where product or service will be rendered (market 

allocation)   

(c)  methods, factors or formulas used to calculate prices; 

(d)  the intention or decision to submit or not to submit, a bid;  

(e)  the submission of a bid which does not meet the specifications and 

conditions of the bid; or 

(f)        bidding with the intention not to win the bid. 

8. In addition, there have been no consultations, communications, agreements or arrangements 

with any competitor regarding the quality, quantity, specifications and conditions or delivery 

particulars of the products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, 

directly or indirectly, to any competitor, prior to the date and time of the official bid opening 

or of the awarding of the contract. 

 

 

³ Joint venture or Consortium means an association of persons for the purpose of combining their 
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract. 
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MBD 9 

 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat 

any restrictive practices related to bids and contracts, bids that are suspicious will be reported 

to the Competition Commission for investigation and possible imposition of administrative 

penalties in terms of section 59 of the Competition Act No 89 of 1998 and or may be reported 

to the National Prosecuting Authority (NPA) for criminal investigation and or may be 

restricted from conducting business with the public sector for a period not exceeding ten (10) 

years in terms of the Prevention and Combating of Corrupt Activities Act  No 12 of 2004 or 

any other applicable legislation. 

 

 

 …………………………………………………   ………………………………… 

Signature        Date 

 

………………………………………………….   ………………………………… 

Position         Name of Bidder 
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEARS 
 

 
MOGALAKWENA LOCAL MUNICIPALITY 

 
 

C1.1 Form of offer and acceptance 

 

Offer 

The employer, identified in the acceptance signature block, has solicited offers to enter into a contract 

for the procurement of: 

Contract Number:  

APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 

INFRASTRUCTURE IMPLEMENTATION FOR THE BALANCE OF THE MOGALAKWENA 

WATER MASTER PLAN, THE MOGALAKWENA WASTE WATER MASTER PLAN AND THE 

MOGALAKWENA ROADS AND STORMWATER MASTERPLAN FOR A PERIOD OF 3 YEARS 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender 

data and addenda thereto as listed in the tender schedules, and by submitting this offer has accepted 

the conditions of tender. 

By the representative of the tenderer, deemed to be duly authorized, signing this part of this form of 

offer and acceptance, the tenderer offers to perform all of the obligations in accordance with the 

conditions of contract identified in the contract data. 

This offer may be accepted by the employer by signing the acceptance part of this form of offer and 

acceptance and returning one copy of this document to the tenderer before the end of the period of 

validity stated in the tender data, whereupon the tenderer becomes the party named as the service 

provider in the conditions of contract identified in the contract data. 

 

Signature(s)  .................................................................   .................................................................  

Name(s)  .................................................................   .................................................................  

Capacity  .................................................................   .................................................................  

for the tenderer  ......................................................................................................  

(Name and address of organization) 
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Name of witness ................................................................  

Signature     ...............................................................  Date .........................................................  

 

Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the 

tenderer’s offer.  In consideration thereof, the employer shall pay the service provider the amount 

due in accordance with the conditions of contract identified in the contract data.  Acceptance of the 

tenderer’s offer shall form an agreement between the employer and the tenderer upon the terms and 

conditions contained in this agreement and in the contract that is the subject of this agreement. 

 

The terms of the contract are contained in: 

 PART C1 Agreements and contract data, (which includes this agreement) 

 PART C2 Scope of work 

  

The tenderer shall within two weeks after receiving a completed copy of this agreement, including the 

schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract 

data) to arrange the delivery of any documentation to be provided in terms of the conditions of 

contract identified in the contract data at, or just after, the date this agreement comes into effect.  

Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation 

of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 

tenderer receives one fully completed original copy of this document, including the schedule of 

deviations (if any).  Unless the tenderer (now service provider) within five days of the date of such 

receipt notifies the employer in writing of any reason why he cannot accept the contents of this 

agreement, this agreement shall constitute a binding contract between the parties. 

 

Signature(s)  ......................................................   .....................................................  

Name(s)  ......................................................   .....................................................  

Capacity  ......................................................   .....................................................  

for the Employer ...........................................................................................................  

  (Name and address or organization) 

Name of witness  ................................................  

Signature             ................................................   Date:   .............................................  

****For official use only 
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C1.2 Conditions of Contract   

 
Contract fees as per municipal fee structure which is based on ECSA fee structure guidelines. 

 
The municipal fee structure will be based on the fee structure guidelines in the ECSA document: 
Guideline for Defining the Scope of Services and for determining the Professional Fees for Persons 
Registered in terms of the Engineering Profession Act, 200 (Act No. 46 of 2000): Government Gazette 
No 39480, 04 December 2015, Board notice, Notice 138 of 2015 (or the latest edition at the time of 
signing the SLA). 
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APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK 
CAPITAL INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEAR 

 
 

MOGALAKWENA LOCAL MUNICIPALITY 

 

 
 

C2 – SCOPE OF SERVICE 
 

APPOINTMENT OF A COORDINATING AGENT FOR THE COORDINATION OF BULK CAPITAL 

INFRASTRUCTURE IMPLEMENTATION FOR A PERIOD OF 3 YEAR 

 

 

BACKGROUND 

 

MOGALAKWENA WATER MASTER PLAN 

   

In 2007 the feasibility study for the Olifants River Water Resource Development Project (ORWRDP) 
was completed. The feasibility study was based on the construction of the Dehoop Dam which would 
make available a water allocation from the Flagboshielo Dam to supply the Mogalakwena Bulk Water 
distribution network. The ORWRDP bulk infrastructure plan makes provision for the construction of 
raw water pipelines to the identified target areas.  
 
The relevant bulk pipeline that would augment raw water supply to the Mogalakwena system   for 
domestic and mine use is the Phase 2B pipeline from Flag Boshielo Dam to Pruissen which is a place 
13km south of Mokopane Town that was established as a suitable position to end the pipeline before 
it becomes a gravity pipe system. The DWS is responsible for the construction of the Phase 2B Pipeline 
with TCTA as the implementing agent and the pipeline was anticipated to be completed by 2010 
already which is not the case. It should be noted that the ORWRDP is in essence a water transfer 
scheme between catchment areas which comes at most with certain specific challenges amongst 
others the implementation coordination with other water authority stakeholders. 
 
The Mogalakwena Local Municipality was appointed by the Department of Water and Sanitation as 

the Implementing Agent (IA) to plan, design and supervise the construction of the infrastructure from 

the Pruissen point going forward into the Municipal boundaries. The project to implement the 

infrastructure is funded by the Department of Water and Sanitation and is called the Mogalakwena 

Bulk Water Supply (MBWS) Project (RM04).  

 

In view of the delay with the arrival of the Flag Boshielo water at Pruissen, which the initial target year 

was 2010, the Municipality reviewed the overall project design to accommodate the utilization of the 
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available water resources which are mainly the ground water in a form of wellfields and the water 

from the Doorndraai Dam. 

 

 

A phased implementation approach was adopted for the Mogalakwena Bulk Water System which is 

as presented below: 

 

 Phase 1: To get the infrastructure within the southern supply areas operational while awaiting 

Flag Boshielo Water.  

 
 Phase 2A: Interim water supply via newly identified groundwater resources into Northern 

Supply areas to supply water at free basic level while awaiting Flag Boshielo supply. 

 
 Phase 2B: Extending phase 2A infrastructure to increase supply area and include other 

groundwater resources currently being used within the well field areas. 

  
 Phase 3: Linking the water supply from Flag Boshielo to the infrastructure provided under 

previous phases once Flag Boshielo Water is available. 

 
 Phase 4: Increasing of capacities to cater for future growth based on 2045 development 

scenarios (i.e. further phases of treatment works, further storage reservoirs, etc.). 

 

A multiyear implementation approach for water master plan has been adopted by the municipality 

and is funded through Grant Funding from the Regional Bulk Infrastructure Grant (RBIG), Water 

Services Infrastructure Grant (WSIG), Municipal Infrastructure Grant (MIG) and own municipal funds 

(CRR). The funds are synchronized in the manner as stipulated below to avoid duplication: 

 

RBIG: Caters for the construction of Bulk pipelines, storage facilities and treatment work. 

WSIG: Caters for water source development (Well-fields) and construction of pumping lines 

              from the individual boreholes to the main bulk pumping line. 

              Water Conservation and Demand Management infrastructure. 

MIG (Water component): Village internal reticulation. 

CRR: Water Conservation and Demand Management Infrastructure. 

 

 The appointed Coordinating Agent will be expected to coordinate all activities from inception to 

closeout stages of all projects from Phase 2 – Phase 4 of the Mogalakwena Water Master Plan. 

Including fundraising to enable commencement of the rest of the phases of the Master plan. 

 

 Infrastructure for phase one has been completed and awaits commissioning as soon as water is 

available in the area. The appointed coordinating agent will be expected to coordinate all activities 

required to lead to the successful commissioning of the Phase 1 infrastructure. 

 

 The appointed Coordinating agent will be expected to ensure and keep the GIS information 

updated at all times as infrastructure is completed. 
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 The appointed Coordinating agent will be expected to have a capacity building programme/plan 

to capacitate the current Municipal officials allocated to the projects. 

 

    MOGALAKWENA WASTE WATER MASTER PLAN 

The Municipality has a bulk wastewater master plan in place which its implementation has been 

planned as follows: 

Group 1: refurbishment of existing Mokopane WWTW (including upgrades at primary school and the 

industrial drainage line) 

Group 2: bulk drainage pipes to the new WWTW (including decommissioning / rehabilitation of 

existing oxidation ponds) 

Group 3: New 10 Ml/d WWTW (including river outlet structure) (Masodi Waste Water  

                Treatment Works) 

Group 4: Extension and new sewer drainage systems (future phase) 

 

The Masodi Waste Water Treatment Works project implementation commenced in June 2015 which 

is a multi-year project implemented to construct a new 10ML/day waste water treatment plant with 

capacity for expansion to 15 ML/day in future should need arise. The project is currently on hold . 

 

 The appointed Coordinating Agent will be expected to coordinate all activities required leading to 

having a Contractor back on site for the completion of the project. 

 

 The appointed Coordinating agent will be expected to raise funds for the implementation of the 

rest of the components of the Waste Water Master Plan and for the reticulation of the 

Mogalakwena Peri-Urban areas for the generation of effluent which is the output of the Masodi 

WWTW. 

 

 The appointed Coordinating agent will be expected to ensure and keep the GIS information 

updated at all times as infrastructure is completed. 

 

 The coordinating Agent will be expected to assist with the negotiations with the mines for the 

supply of effluent from all the WWTW facilities under the operation of the Municipality. 

 

 The appointed Coordinating agent will be expected to have a capacity building programme/plan 

to capacitate the current Municipal officials allocated to the projects. 

 

 

MOGALAKWENA ROADS AND STORM WATER MASTER PLAN 

 

The Municipality has a Roads and Storm Water master plan in place which is currently under 

implementation. 
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 The appointed Coordinating Agent will be expected to coordinate all activities required for the 

planning and implementation of the components of the master plan. 

 

 The appointed Coordinating agent will be expected to ensure and keep the GIS information 

updated at all times as infrastructure is completed. 

 

 The appointed Coordinating agent will be expected to have a capacity building programme/plan 

to capacitate the current Municipal  allocated officials to the projects.
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