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MOGALAKWENA MUNICIPALITY

MOGALAKWENA LOCAL MUNICIPALITY

TENDER SHALL HAVE THE CIDB CLASS GRADING 7 CE OR HIGHER

CONTRACT NO: 16-2020/2021 (RE-ADVERT)
FOR
MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

PROCUREMENT DOCUMENT

JANUARY 2022

NAME OF TENDERER | e e
TENDER SUM IN FIGURES ...t e e e e

TENDER SUM IN WORDS @ ittt
(form of offer)

ISSUED BY:

THE MUNICIPAL MANAGER
MOGALAKWENA LOCAL MUNICIPALITY

54 RETIEF STREET

MOKOPANE

0601

Tel: (015) 491 9600 Fax: (015) 491 9755

PREPARED BY:

QUALIS CONSULTING
314 MARSHALL STREET

FLORA PARK

0700

Tel (012) 665 1168 = Municipal ( &%
Email: info@qualisconsulting.co.za mig | s n

EXPANDED PUBLIC WORKS PROGRAMME
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CHECKLIST

DESCRIPTION

*YES

*NO

Compulsory Attendance of Site Inspection Meeting

Power of Attorney/ JV agreement in case of JV (Attachment)

Certificate of Authority/Letter of Authority of signatory (Attachment)

Valid Tax Clearance attached (Attachment)

CIDB grading (Attachment) Correct minimum grading required and not expired
status

Form of Offer Completed in figures and in words

Document filled in with a black pen

All pages to be initialised

Schedule of construction plant (Attach registration papers(NATIS)licence disc
or letter of intent to rent plant from accredited plant hiring firms)

Schedule of Company Experience (Attach certified copies of appointment
letters and completion certificates of previous projects)

Key Staff and personnel (Attach organogram with CV's and certified copies of
qualification certificates)

Schedule of sub contracts (Attachment)

Programme of works included (Attachment)

Declaration of interest completed/All MBD forms to be completed.

Accredited BBB-EE Certificate (Attachment) Joint BBB-EE for joint ventures or
sworn-in affidavit.

Company registration document (Attachment)

YES/*NO mark with v

NB: Please note the checklist is just a guide to assist you.

CONTRACT NO: 16-2020/2021 2
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NB: Requirement for neatness and Convenience to the Evaluation of the Tender All attachments must be
bound into one document separately and submitted with Tender Document strapped together with a
rubber band.



CONTENTS
THE TENDER

PART T1: TENDERING PROCEDURES

T1.1  Tender Notice and Invitation to Tender

T1.2 Tender Data

PART T2: RETURNABLE DOCUMENTS

T2.1 Returnable Schedules required for Tender Evaluation

T2.2  Other Documents required for Tender Evaluation

T2.3 Returnable Schedules that will be incorporated into the Contract
THE CONTRACT

PART C1: AGREEMENT AND CONTRACT DATA

Cl.1 Form of Offer and Acceptance

Cl1.2 Agreementin Terms of the Occupational Health & Safety Act
C1.3 Guarantee

Cl.4 Form Agreement in Terms of the Mine Health and Safety Act
Cl1.5 Appointment in Terms of Section 4 of the Mine Health and Safety Act
Cl1.6 Mine Health and Safety Act No 29

Cl1.7 Agreementin Terms of the Mine Health and Safety Act

C1.8 Contract Data

C1.9 Disaster Management Act (Covid-19)
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier
Millennium Park)

PART C2: PRICING DATA

C2.1  Pricing Instructions

C2.2 Bills of Quantities

C2.3  Summary of Bill of Quantities

c2.4 Calculation of Tender Sum

PART C3: SCOPE OF WORK
C3.1  Description of Works
C3.2  Standard Specifications

C3.3 Procurement

PART C4 : SITE INFORMATION
C4.1  Site Information

C4.2  Topography

C4.3  Locality Plan

C4.4  Drawings
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CONTRACT NO: 16-2020/2021 MoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

PART T1: TENDERING PROCEDURES

T1.1 TENDER NOTICE AND INVITATION TO TENDER.......cccooiiiiiis 7
T1.2 TENDER D AT A e e 9
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11 TENDER NOTICE AND INVITATION TO TENDER
CLOSING DATE & TIME: 23 February 2022 AT 10:00hrs

NOTICE NUMBER:

Mogalakwena Local Municipality hereby invites suitably qualified service providers to tender for the
below mentioned projects.

Tenders are hereby invited from prequalified only tenderers who can demonstrate that they will have
in their employ staff which satisfy EPWP requirements during the contract validity are eligible to
submit tenders

The details of the project are as follows:

No: | Project Name ciDB Tender | Minimum Compulsory | Enquiries
Grading Number | Number of Briefing
Work Session
Opportunities
Expected
1 MOORDKOPPIE 7CE OR 16- 015 491
MINI WATER HIGHER 2020/20 9671/9731/9649
SCHEME 22 21 N/A Scm@mogalak-
PHASE 3-B wena.gov.za

Mogalakwena Municipality will evaluate, adjudicate and award the bids in accordance with the
PPPFA of 2017

BID DOCUMENTS CONTAINING THE CONDITIONS OF BIDS AND REQUIREMENTS CAN BE
DOWNLOADED ON E-TENDERS PUBLICATION PORTAL AT www.etenders.gov.za for free and
Municipality website.

NO Official and compulsory briefing meetings will held due to Covid 19.

The respective project name with the project number must be clearly marked on the envelope before
submission.

Complete tender documents, fully priced, signed and sealed in an envelope must be deposited in the
Tender Box at Mogalakwena Municipality, 54 Retief Street, Mokopane, by no later than 10:00hrs on
23 February 2022 for all the above projects when all tenders received will be opened in public in the
Old Council Chamber, on the Ground Floor Civic Centre.

No late, faxed, telegraphic, emailed and telephonic tenders will be accepted. The council also
reserves the right to negotiate further conditions and requirements with the successful tenderer.

NB* Service providers should take note that no bid/service will be awarded to a service provider who
is not registered and valid on Web Based Central Supplier Database (CSD).

Enquiries related to this tenders must be addressed to Supply Chain Management at 015 491
9671/9731/9649/9647.

The Municipality does not bind itself to accept the lowest or any tender and reserves the right to
accept any tender or any part thereof, which may result in the acceptance of more than one tender,
whichever the case may be.

NGOEPE HSM - ACTING MUNICIPAL MANAGER
54 RETIEF STREET, MOKOPANE, 0601

CONTRACT NO: 16-2020/2021 8
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of SANS
294:2015.

The Standard Conditions of Tender makes several references to the tender data for details that apply
specifically to this tender. The tender data shall have precedence in the interpretation of any
ambiguity of inconsistency between it and the Standard Conditions of Tender.

Each item of data given below is cross-referenced to the subclause in the Standard Conditions of
Tender to which it mainly applies.

Subclause Data

F.1.1 The employer is the Mogalakwena Local Municipality.

F.1.2 The Project Document issued by the employer consists of the following:
THE TENDER

Part T1:  Tendering procedures:
T1.1 Tender notice and invitation to tender
T1.2 Tender Data

Part T2:  Returnable documents
T2.1 Returnable Schedules required for Tender Evaluation
T2.2 Other Documents required for Tender Evaluation
T2.3 Returnable Schedules that will be incorporated into

the Contract

THE CONTRACT
Part C1:  Agreements and contract data

Cl1 Form of Offer and Acceptance

Cl.2 Agreementin Terms of the Occupational Health &

Safety Act

Cl1.3 Guarantee

Cl.4  Form Agreementin Terms of the Mine Health and
Safety Act

C1.5 Appointment in Terms of Section 4 of the Mine Health
Safety Act

Cl1.6  Mine Health and Safety Act No 29

Cl1.7  Agreementin Terms of the Mine Health and Safety act

C1.8 Contract Data

CONTRACT NO: 16-2020/2021 9




Part C2: Pricing data
c2.1 Pricing instructions
Cc2.2 Bills of quantities
C2.3  Summary of Bills of Quantities
C2.4  Calculation of Tender Sum

Part C3:  Scope of work
C3.1 Description of Works
C3.2  Standard Specifications
C3.3 Procurement
C3.4  Additional Information

Part C4: Site information
C4.1 Site Information
C4.2 Locality Plan

Part C5:  Drawings

F14 The employer’s agent is:

Name: Qualis Consulting

Address: 314 Marshall Street, Polokwane, 0699

Tel: (012) 665 1168

Email: info@qualisconsulting.co.za

F.2.1 Only those tenderers who are registered with the CIDB, or can provide proof of having

applied for registration, in a contractor grading designation equal to or higher than a

contractor grading designation determined in accordance with the sum tendered for a

7 CE OR HIGHER class of construction work, or by a contractor who is registered as a

potentially emerging enterprise in terms of these Regulations at a contractor grading

designation, one level higher than the contractor's registered grading designation,
provided that the client

(a) is satisfied that such a contractor has the potential to develop and qualify to be
registered in that higher grade; and

(b) ensures that financial, management or other support is provided to that
contractor to enable the contractor to successfully execute that contract are
eligible to submit tenders.

Joint ventures are eligible to submit tenders provided that:

1. every member of the joint venture is registered with the CIDB or can provide
proof of having registered;

2. the lead partner has a contractor grading designation in the 7 CE OR HIGHER
class of construction work; and the combined contractor grading designation
calculated in accordance with the Construction Industry Development
Regulations is equal to or higher than a contractor grading designation
determined in accordance with the sum tendered for a 7CE OR HIGHER class
of construction work are eligible to submit tenders.

F.2.1.5 The tender offer validity period is 90 days.

CONTRACT NO: 16-2020/2021 10
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY

FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

F.2.10.1 The tender amount in the form of tender will be final and binding, refer to F.3.9

F.2.23 The tenderer is required to submit with his tender A Tax Clearance Certificate
from the South African Revenue Services (“SARS”) certifying that the tenderer’s
taxes are in order or that suitable arrangements have been made with SARS.

F.3.11 EVALUATION PROCESS AND CRITERIA

Responsive tenders will be evaluated according to the Preferential Procurement
Regulations, Regulation 09 of 2017.

The following evaluation process and criteria will be used to evaluate all bids
submitted:

Administrative Compliance — Phase One

1.1 All bids duly lodged will be examined to determine compliance with bidding
requirements and conditions. Bids with obvious deviations from the
requirements/conditions, will be eliminated from further evaluation.

1.2 Critical Criteria:

The following critical criteria have been identified for this bid and any non-compliance
thereto will lead to the bid being regarded as non-responsive and disqualified from
further evaluation

e All Pages to be initialled

e Form of Offer completed and signed

e Site inspection is compulsory

¢ All attached MBD forms must be completed and signed.

¢ If the value of the transaction is expected to exceed R10 million (VAT
included), require bidders to furnish—

(1) if the bidder is required by law to prepare annual financial statements for
auditing, their audited annual financial statements —

(aa) for the past three years; or
(bb) since their establishment if established during the past three years;

(ii) a certificate signed by the bidder certifying that the bidder has no undisputed
commitments for municipal services towards a municipality or other service provider in

respect of which payment is overdue for more than 30 days;

(iii) particulars of any contracts awarded to the bidder by an organ of state during

CONTRACT NO: 16-2020/2021 11




the past five years, including particulars of any material nhon-compliance or dispute

concerning the execution of such contract;

(iv) a statement indicating whether any portion of the goods or services are
expected to be sourced from outside the Republic, and, if so, what portion and whether
any portion of payment from the municipality is expected to be transferred out of the
Republic

Bill of quantities to be filled in black ink
e Initial all alterations in the BoQ
e Authority of Signatory to be signed
e JV agreement submitted (Where applicable)

e Proof of registration with CIDB attached (in case of Joint Venture both
individuals and combined CIDB must be attached)

e Copy of Municipal rates and taxes not older than 3 months to be attached
(Both for the company and each of the directors)

o Certified ID copies of directors/shareholders/members to be attached

e A trust, consortium or joint venture will qualify for points for their B-
BBEE status level as an unincorporated entity, provided that the entity
submits their consolidated B-BBEE scorecard as if they were a group
structure and that such a consolidated B-BBEE scorecard is prepared for
every separate bid. (Please note: Non-submission will not lead to
disqualification of the bidder).

NB: All copies must be certified, the certification must not be older than 3
months of the closing date

Functionality — Phase Two

FUNCTIONALITY

A) COMPANY EXPERIENCE (no of projects > R 20 mil)

TARGETED GOALS
POINTS

Name reference with contact MAXPOINTS | ~ " A\MED BY | POINTS

details (Previous completed_ TOBE THE ALLOCATION
Water Supply and Reticulation | SCORED TENDERER
projects > R 20 million value)

Project 1

Project 2

Project 3

o1 (o1 (o1 (Ol

Project 4
Total 20

B) COMPANY EXPERIENCE (value of projects)

CONTRACT NO: 16-2020/2021 12
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MOGALAKWENA MUNICIPALITY

CONTRACT NO: 16-2020/2021
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

NAME REFERENCE WITH POINTS

CONTACT DETAILS (Any civil, _I\I{I(,)A)éEPOINTS CLAIMED POINTS

water and water supply projects) SCORED BY THE ALLOCATION
TENDERER

Completed project with value of > 10

R 40 million

Completed project with value of > 5

R 20 million

Total 10

NB: The tenderer should attach certified (not older than three months from the
closing date of Bid) appointment letters and completion certificates as proof
for having completed such project (Contract amount; contract period; proof of
final completion). If adequate information is not provided on the projects
listed, no points will be awarded. The note is for Aand B

C) FINANCIAL REFERENCES

POINTS
MAX POINTS
CLAIMED POINTS
TARGETED GOALS ;CC):OBIEED BY THE ALLOCATION
TENDERER
Bank rating of ‘C’ or better 5
Registered financial Institution’s
full details as guarantor in the 3
amount of 10% as specified for
surety purpose shall be submitted
Total 8
D) EXPERIENCE
POINTS
MAX POINTS
CLAIMED POINTS
TARGETED GOALS ggoBlgED BY THE ALLOCATION
TENDERER

CONTRACT NO: 16-2020/2021 13




Contract Manager: Water Supply

210yrs =4

and Reticulation projects 6-9yrs=3
3-5yrs=2
1-2yrs=1
Site Agent: Water Supply and | 28 yrs =4
Reticulation projects 5-7yrs=3
3-4yrs=2
1-2yrs=1
Foreman: Water Supply and |=25yrs=2
Reticulation projects 4yrs=1.5
3yrs=1
1-2yrs = 0.5
Health and Safety Officer: Water | 25 yrs = 1
Supply and Reticulation projects | 4 yrs =0.75
3yrs=0.5
1-2yrs =0.25
Total 11

NB: PROJECT ORGANOGRAM SHOULD BE ATTACHED. CURRICULUM VITAE

WITH DETAILED EXPERIENCE AND CONTRACT DETAILS WITH

CONTACTABLE REFERENCES SHOULD BE ATTACHED TO THE TENDER

DOCUMENT FOR VERIFICATION BY THE CLIENT.

NB: INTERNATIONAL QUALIFICATIONS TO BE ACCOMPANIED BY SAQA
APROVED VERIFICATIONS OR ELSE NO POINTS WILL BE ALLOCATED. NO

ORGANOGRAM ATTACHED; NO POINTS WILL BE ALLOCATED.

E) QUALIFICATIONS

POINTS
MAX POINTS
CLAIMED POINTS
TARGETED GOALS ggoBIEED BY THE ALLOCATION
TENDERER
Contract Manager: Civil | BSc =4
Engineering or  Construction | B-Tech =4
Management or Project | NDip =3
Management. ECSA Registered.
Site Agent: Civil Engineering or | BSc =4
Construction Management or | B-Tech=4
Project Management NDip = 3
Foreman: Water Supply and | NDip =2
Reticulation projects NQF7=2
N6 =2
N3=15
NQF5=1.5
NQF4=1
NQF3=0.5
Health and Safety Officer: 5 years | SACPCMP
experience as an OHS officer in | Reg=1
Water Supply and Reticulation | NDip = 0.5
projects
Total 11

NB: Valid, certified qualifications (not older than three months from closing

date of Bid) should be attached.

CONTRACT NO: 16-2020/2021 14
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

F) PLANT AND EQUIPMENT (Water Supply and Reticulation)

MAX POINTS POINTS
Tome | CAME> | |PonTs
TENDERER
1. TLB x2 4
2. Excavator x 2 (minimum of 20 6
Tons)
3. Flat Deck Truck,
4.LDV
5. 10 m"3 Tipper Truck x 2
Total 20

NB: Tenderers should attach certified proof of ownership for the plant
mentioned above if they own such plant. In case of hired plant, tenderers will
be required to attach a letter of undertaking by the hiring firm indicating that
they will provide the tenderer with such plant should the tenderer become a
successful bidder. The hiring company should also provide proof of
ownership for such plant.

G) PROGRAMME OF WORKS AND CASHFLOW

PROGRAMME OF WORKS

Activities with Timelines

Detail with Critical path and Resource allocation

Microsoft Project or equivalent presentation

CASHFLOW ESTIMATE AND FINANCIAL RESPONSIVENESS

Cashflow Projection 6
Total 20
SUMMARY OF POINTS FOR FUNCTIONALITY
POINTS
!\I./Ig)éEPOINTS CLAIMED POINTS
SCORED BY THE ALLOCATION
TENDERER
A) COMPANY EXPERIENCE (no 20
of projects > R 20 mil)
B) COMPANY EXPERIENCE 10

CONTRACT NO: 16-2020/2021 15



(value of projects > R 40 mil)

C) FINANCIAL REFERENCES 8

D) PERSONNEL EXPERIENCE 11
AND

E) PERSONNEL 11

QUALIFICATIONS
F) PLANT AND EQUIPMENT

(Water Supply and 20
Reticulation)
G) PROGRAMME OF WORKS 20
AND CASHFLOW
Total 100
TOTAL POINTS ACHIEVABLE 100
MINIMUM SCORE REQUIRED FOR FURTHER EVALUATION 70

Price and Preference Points — Phase Three

The procedure for evaluation of responsive tenders is 90/10 preference points system
as contained in the procurement policy clause C3.3

Phase three will be evaluated in accordance with MBD 6.2 as contained in this
document.

F3.13.1 Tender offers will only be accepted on condition that:
a) the tenderer is registered with the Construction Industry Development Board in
an appropriate contractor grading designation;
b) the tenderer or any of its directors is not listed in the Register of Tender
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of
2015 as a person prohibited from doing business with the public sector; and
C) the tenderer has not over the last five years failed to satisfactorily perform a
contract for the employer and has been issued with a written notice to this effect.
F.3.18 The number of paper copies of signed contract to be provided by the Engineer is
Three (3).
F.5.5.1 The works shall be completed within one financial year as envisaged by the employer,

measured from commencement /site hand over date to due completion date.

The contract will be awarded on 12 months performance-based contract, annual
financial allocation and financial availability.

The contracting will be performance based and the contractor will be subjected to
annual performance evaluation at the end of each financial year for contract renewal.

The availability of financial resources cannot be guaranteed by Mogalakwena Local
Municipality and is also for the continuation of the contract Mogalakwena Local
Municipality will reserve the right without prejudice to withdraw from any of the
contracts with all rights reserved should the required financial resources not be
available.

Only those tenderers who can demonstrate that they will have in their employ
management and supervisory staff satisfying the requirement of the scope of work for

CONTRACT NO: 16-2020/2021 16
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY

FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

labour-intensive competencies for supervisory and management staff during the
validity of the contract are eligible to submit tenders

The tenderer must submit to the Employer, names of all management and supervisory
staff that will be employed to supervise the labour-intensive portion of the works
together with satisfactory evidence that such staff members satisfy eligibility
requirements.

MBD FORMS
MBD 1 INVITATION TO BID... .ttt e 19
MBD 3.1  PRICING SCHEDULE........oi e 22
MBD 4 DECLARATION OF INTEREST ... et 24
MBD 5 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED).....29
MBD 6.1 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE

PREFERENTIAL PROCUREMENT REGULATIONS 2017.....ccvviviiiiiiiiiiiieeeeen 30
MBD 7.1 CONTRACT FORM: PURCHASE OF GOODS/WORKS .......coiiiiiiiiiiiieeeeeeee 36

CONTRACT NO: 16-2020/2021 17




MBD 7.2 CONTRACT FORM - RENDERING OF SERVICES........ccciiiiiiiiiee 38

MBD 7.3 CONTRACT FORM - SALE OF GOODS/WORKS.......ccciiiiiiiiiiicee, 42
MBD 8 DECLARATION OF BIDDER'S PAST SUPPLY CHAIN MANAGEMENT
PRACTICES. .. e 45
MBD 9 CERTTFICATE ON INDEPENDENT BID DETERMINATION ..o, 47
MBD 1

INVITATION TO BID

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE
MOGALAKWENALOCALMUNICIPALITY

BID NUMBER: 16-2020/2021 CLOSING DATE: 23 FEBRUARY 2022 CLOSING TIME: 10:00hrs
DESCRIPTION: MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B
The successful bidder will be required to fill in and sign a written Contract Form (MBD 7).

CONTRACT NO: 16-2020/2021 18
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

BID DOCUMENTS MAY BE POSTED TO:

Mogalakwena Local Municipality

P.O. Box 34

Mokopane

0600

OR

DEPOSITED IN THE BID BOX SITUATED AT (STREET ADDRESS)

Mogalakwena Local Municipality

54 Retief Street (Corner Retief and Ruiter Str. Mokopane)
Mokopane

0600

Bidders should ensure that bids are delivered timeously to the correct address. If the bid is
late, it will not be accepted for consideration.

The bid box is generally open 24 hours a day, 7 days a week.
ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS — (NOT TO BE RE-TYPED)

THIS BID IS SUBJECT TO THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF
APPLICABLE, ANY OTHER SPECIAL CONDITIONS OF CONTRACT

THIS BID WILL BE EVALUATED AND ADJUDICATED ACCORDING TO THE FOLLOWING
CRITERIA:

1. Relevant Experience

2. Value for money

3. Capability to execute the contract
4, PPPFA & associated regulations

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE (see
definition on MBD 4 attached)

THE FOLLOWING PARTICULARS MUST BE FURNISHED
(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

NAME OF BIDDER . ...ttt e
PO ST AL AD D RE S S e
ST REET AD D RE S S e

CONTRACT NO: 16-2020/2021 19




TELEPHONE NUMBER CODE............... NUMBER.... ..o
CELLPHONE NUMBER e e aeeas
FACSIMILE NUMBER CODE ............. NUMBER......co
VAT REGISTRATION NUMBER. .. ...ttt et nenes
HAS AN ORIGINALTAX CLEARANCE CERTIFICATE BEENATTACHED (MBD 2)? YES/NO

ARE YOU THE ACCREDITED REPRESENTATIVE IN SOUTH AFRICA FOR THE
GOODS/SERVICES OFFERED BY YOU?
YES/NO
(IF YES ENCLOSE PROOF)

CAPACITY UNDER WHICH THIS BID IS SIGNED.......ciiiiiiiiii e

TOTALBID PRICE.......cooiiiiiiiee
TOTAL NUMBER OF ITEMS OFFERED........c.cooiiiiiiin

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:
Municipality / Municipal Entity: Mogalakwena Municipality

Department: Finance - SCM

Contact Person: Rasekgala Moyahobo

Tel: 015491 9647

Fax: 086 216 4563.

scm@mogalakwena.gov.za / rasekgalam@mogalakwena.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: KUTUMELA SP

Tel: 0154919798 /9799 /9603

Email: kutumelap@mogalakwena.gov.za and mogotlanet@moqgalakwena.gog.za
MBD 3.1

PRICING SCHEDULE - FIRM PRICES
(PURCHASES)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE
CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A
SEPARATE PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

CONTRACT NO: 16-2020/2021 20
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

Name of Bidder............ccooiiiiiii Bid
Number............oooiiiiie,
Closing Time .....ccooiiiiiiiiceeee e, Closing Date ............ccooviiieininnnn.

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCYNO.
**(ALL APPLICABLE TAXES INCLUDED)

- Required by:
- N

- Brand and Model e,

- Country of Origin

- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s) .......c.ccooeeiiiiiiiiiiiiii
- Period required for delivery L

- Delivery basis

Note: All delivery costs must be included in the bid price, for delivery at the prescribed
destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax,

unemployment insurance fund contributions and skills development levies.

*Delete if not applicable

CONTRACT NO: 16-2020/2021 21



MBD 4

DECLARATION OF INTEREST

1. Any legal person, including persons employed by the state!, or persons having a kinship
with persons employed by the state, including a blood relationship, may make an offer or
offers in terms of this invitation to bid (includes a price quotation, advertised competitive bid,
limited bid or proposal). In view of possible allegations of favouritism, should the resulting
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY

FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

2.1

2.2

2.3

2.4

2.5

2.6

26.1

bid, or part thereof, be awarded to persons employed by the state, or to persons connected
with or related to them, it is required that the bidder or his/her authorised representative
declare his/her position in relation to the evaluating/adjudicating authority where-

- the bidder is employed by the state; and/or

- the legal person on whose behalf the bidding document is signed, has a relationship
with persons/a person who aref/is involved in the evaluation and or adjudication of the
bid(s), or where it is known that such a relationship exists between the person or
persons for or on whose behalf the declarant acts and persons who are involved with
the evaluation and or adjudication of the bid.

In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Full Name of bidder or his or her representative: ..............coiiiiiiiiiiiiiii,

Identity NUMDEr: .o e
Position occupied in the Company (director, trustee, shareholder?): ....................
Company Registration Number: ... ...
Tax Reference NUMDEr: ...

VAT Registration NUMDbEr: ... ...

The names of all directors / trustees / shareholders / members, their individual identity
numbers, tax reference numbers and, if applicable, employee / personal numbers must be
indicated in paragraph 3 below.

1“State” means —

(a) any national or provincial department, national or provincial public entity or constitutional
institution within the meaning of the Public Finance Management Act, 1999 (Act No. 1 of
1999);

(b) any municipality or municipal entity;

(c) provincial legislature;

(d) national Assembly or the national Council of provinces; or

(e) Parliament.

2" Shareholder” means a person who owns shares in the company and is actively involved in the
management of the enterprise or business and exercises control over the enterprise.
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2.7 Are you or any person connected with the bidder YES / NO
presently employed by the state?

2.7.1 If so, furnish the following particulars:

Name of person / director / trustee / shareholder/ member: ...

Name of state institution at which you or the person
connected to the bidder is employed: L

Position occupied in the state institution:

Any other particulars:

2.7.2 If you are presently employed by the state, did you obtain YES / NO
the appropriate authority to undertake remunerative

work outside employment in the public sector?

2.7.2.11f yes, did you attached proof of such authority to the bid YES / NO
document?

(Note: Failure to submit proof of such authority, where
applicable, may result in the disqualification of the bid.

2.7.2.2If no, furnish reasons for non-submission of such proof:

2.8 Did you or your spouse, or any of the company’s directors / YES / NO
trustees / shareholders / members or their spouses conduct

business with the state in the previous twelve months?

2.8.1 If so, furnish particulars:

2.9 Do you, or any person connected with the bidder, have YES / NO
any relationship (family, friend, other) with a person
employed by the state and who may be involved with
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CONTRACT NO: 16-2020/2021 MOoSALATINERA MENIGIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium Park)

the evaluation and or adjudication of this bid?

2.9.1 If so, furnish particulars.

2.10 Are you, or any person connected with the bidder, YES/NO
aware of any relationship (family, friend, other) between
any other bidder and any person employed by the state
who may be involved with the evaluation and or adjudication
of this bid?

2.10.1 |If so, furnish particulars.

2.11 Do you or any of the directors / trustees / shareholders / members YES/NO
of the company have any interest in any other related companies
whether or not they are bidding for this contract?

2.11.1 If so, furnish particulars:

3 Full details of directors / trustees / members / shareholders.

Full Name Identity Personal Tax | State Employee
Number Reference Number Number [/ Persal
Number
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4 DECLARATION
[, THE UNDERSIGNED (NAME). .. .o

CERTIFY THAT THE INFORMATION FURNISHED IN PARAGRAPHS 2 and 3 ABOVE IS
CORRECT.

| ACCEPT THAT THE STATE MAY REJECT THE BID OR ACT AGAINST ME IN TERMS
OF PARAGRAPH 23 OF THE GENERAL CONDITIONS OF CONTRACT SHOULD THIS
DECLARATION PROVE TO BE FALSE.

Position Name of bidder
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MBD 5

DECLARATION FOR PROCUREMENT ABOVE R10 MILLION (VAT INCLUDED)

For all procurement expected to exceed R10 million (VAT included), bidders must
complete the following questionnaire:

1 Are you by law required to prepare annual financial statements for auditing? YES/NO

1.1 If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

2 Do you have any outstanding undisputed commitments for municipal services towards a
municipality or any other service provider in respect of which payment is overdue for more than
30 days? YES / NO

2.1 If no, this serves to certify that the bidder has no undisputed commitments for municipal
services towards a municipality or other service provider in respect of which payment is overdue
for more than 30 days.

2.2 If yes, provide particulars.

3 Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract?
YES / NO

3.1 If yes, furnish particulars

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what
portion and whether any portion of payment from the municipality / municipal entity is expected to
be transferred out of the Republic? YES / NO

4.1 If yes, furnish particulars

CERTIFICATION

[, THE UNDERSIGNED (NAME) ...ttt et
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION
PROVE TO BE
FALSE.

Signature Date

Position Name of Bidder
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MBD 6.1

PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL PROCUREMENT

REGULATIONS 2017
(i)

This preference form must form part of all bids invited. It contains general information and serves
as a claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE)
Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-
BBEE, AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT
REGULATIONS, 2017.
GENERAL CONDITIONS
11 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all
applicable taxes included).
1.2 a) The value of this bid is estimated to exceed/not exceed R50 000 000 (all applicable
taxes included) and therefore the 90/10. Preference point system shall be applicable; or
b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).
1.3 Points for this bid shall be awarded for:
(a) Price; and
(b) B-BBEE Status Level of Contributor.
1.4 The maximum points for this bid are allocated as follows:
PRICE 90
B-BBEE STATUS LEVEL OF CONTRIBUTOR 10
Total points for Price and B-BBEE must not
exceed
15 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE status
level of contribution are not claimed.
1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated

or at any time subsequently, to substantiate any claim in regard to preferences, in any
manner required by the purchaser.

CONTRACT NO: 16-2020/2021 29



DEFINITIONS

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of
section 9(1) of the Broad-Based Black Economic Empowerment Act;

(c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price
guotations, advertised competitive bidding processes or proposals;

(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black
Economic Empowerment Act, 2003 (Act No. 53 of 2003);

(e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on
black economic empowerment issued in terms of section 9 (1) of the Broad-Based
Black Economic Empowerment Act;

() “functionality” means the ability of a tenderer to provide goods or services in
accordance with specifications as set out in the tender documents.

(g) “prices” includes all applicable taxes less all unconditional discounts;

(h) “proof of B-BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good Practice;
3) Any other requirement prescribed in terms of the B-BBEE Act;

(i) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the
Broad-Based Black Economic Empowerment Act;

() “rand value” means the total estimated value of a contract in Rand, calculated at the
time of bid invitation, and includes all applicable taxes;

POINTS AWARDED FOR PRICE
THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Ps =80 1_Pt——P_m|n or Ps =90 1_Pt_—P_m'n
P min P min
Where
Ps = Points scored for price of bid under consideration
Pt = Price of bid under consideration
Pmin = Price of lowest acceptable bid
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4.

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of =~ Number of points AU 7 B (el
_ Contributor ___ (90/10 system) _____ (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant 0 0
contributor

BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must
complete the following:
B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor: L= (maximum of 10 or 20
points)
(Points claimed in respect of paragraph 7.1 must be in accordance with the table
reflected in paragraph 4.1 and must be substantiated by relevant proof of B-BBEE
status level of contributor.
SUB-CONTRACTING

7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

[YEs] | no | |

7.1.1 If yes, indicate:

i) What percentage of the contract will be subcontracted................................. %
i) The name of the SUD-CONractor............oooiie i
i) The B-BBEE status level of the sub-contractor............cccoooiieiiiiii
iv) Whether the sub-contractor is an EME or QSE

(Tick applicable box)

[YES] | no | |
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v)  Specify, by ticking the appropriate box, if subcontracting with an enterprise in
terms of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned EME QSE
by:
v v

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

DECLARATION WITH REGARD TO COMPANY/FIRM

8.1 Name of COMPANY/ TN ... e
8.2 VAT registration NUMDEI:. ... ... e
8.3 Company registration NUMbDET: ... ... .. e,

8.4 TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One person business/sole propriety
Close corporation

Company

(Pty) Limited

[TICK APPLICABLE BOX]

[ A I |

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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8.6

8.7

8.8

8.9

COMPANY CLASSIFICATION

Manufacturer

Supplier

Professional service provider

Other service providers, e.g. transporter, etc.
[TICK APPLICABLE BOX]

U
U
U
U

MUNICIPAL INFORMATION

Municipality where business is situated:

I/we, the undersigned, who is / are duly authorised to do so on behalf of the
company/firm, certify that the points claimed, based on the B-BBE status level of
contributor indicated in paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the
company/ firm for the preference(s) shown and I / we acknowledge that:

i) The information furnished is true and correct;

ii) The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

ii) Inthe event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv) If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

(a) disqualify the person from the bidding process;

(b) recover costs, losses or damages it has incurred or suffered as a
result of that person’s conduct;

(c) cancel the contract and claim any damages which it has suffered as
a result of having to make less favourable arrangements due to such
cancellation;

(d) recommend that the bidder or contractor, its shareholders and
directors, or only the shareholders and directors who acted on a
fraudulent basis, be restricted by the National Treasury from
obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e) forward the matter for criminal prosecution.
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WITNESSES
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MBD 7.1
CONTRACT FORM - PURCHASE OF GOODS/WORKS THIS FORM MUST BE FILLED IN
DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND THE PURCHASER
(PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to supply all or any of the goods and/or works described in the attached
bidding documents to (name of INSttUtioN)............evvvvviviviieiiiiiiiiiniene. in accordance with the
requirements and specifications stipulated in bid number..................... at the price/s quoted.
My offer/s remain binding upon me and open for acceptance by the purchaser during the validity
period indicated and calculated from the closing time of bid.
2. The following documents shall be deemed to form and be read and construed as part of this
agreement:
(i) Bidding documents, viz
- Invitation to bid;
- Tax clearance certificate;
- Pricing schedule(s);
- Technical Specification(s);
- Preference claims for Broad Based Black Economic Empowerment Status Level of Contribution
in terms of the Preferential Procurement Regulations 2017;
- Declaration of interest;
- Declaration of bidder’s past SCM practices;
- Certificate of Independent Bid Determination;
- Special Conditions of Contract;
(i) General Conditions of Contract; and
(iii) Other (specify)
3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the
price(s) and rate(s) quoted cover all the goods and/or works specified in the bidding documents;
that the price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding
price(s) and rate(s) and calculations will be at my own risk.
4. | accept full responsibility for the proper execution and fulfilment of all obligations and
conditions developing on me under this agreement as the principal liable for the due fulfillment of
this contract.
5. | declare that | have no participation in any collusive practices with any bidder or any other
person regarding this or any other bid.
6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) ..o,

CAPACITY i,
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Lol in my capacity as

CONTRACT FORM - PURCHASE OF GOODS/WORKS
PART 2 (TO BE FILLED IN BY THE PURCHASER)

accept your bid under reference number
goods/works indicated hereunder and/or further specified in the annexure(s).
2. An official order indicating delivery instructions is forthcoming.

3. | undertake to make payment for the goods/works delivered in accordance with the terms and
conditions of the contract, within 30 (thirty) days after receipt of an invoice accompanied by the
delivery note.

MBD 7.1

ITEM PRICE (ALL BRAND DELIVERY | B-BBEE STATUS | MINIMUM
NO. APPLICABLE PERIOD LEVEL OF THRESHOLD
TAXES CONTRIBUTION FOR LOCAL
INCLUDED) PRODUCTION
AND
CONTENT (if
applicable)
4. | confirm that | am duly authorized to sign this contract.
SIGNED AT oovveeiiiee e ONeooiee e
NAME (PRINT) ..o,
SIGNATURE ...
OFFICIAL STAMP
WITNESSES
1
2 e
DATE ..o
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MBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SERVICE PROVIDER (PART 1)
AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO
THAT THE SERVICE PROVIDER AND THE PURCHASER WOULD BE IN POSSESSION OF
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

PART 1 (TO BE FILLED IN BY THE SERVICE PROVIDER)

1. | hereby undertake to render services described in the attached bidding documents to (name
of the

institution)................. in accordance with the requirements and task
directives /

proposals specifications stipulated in Bid Number........................ at the price/s quoted. My
offer/s

remain binding upon me and open for acceptance by the Purchaser during the validity period
indicated and calculated from the closing date of the bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

(i) Bidding documents, viz

- Invitation to bid;

- Tax clearance certificate;

- Pricing schedule(s);

- Filled in task directive/proposal;

- Preference claims for Broad Based Black Economic Empowerment Status Level of
Contribution in terms of the Preferential Procurement Regulations 2011;

- Declaration of interest;

- Declaration of Bidder’s past SCM practices;

- Certificate of Independent Bid Determination;

- Special Conditions of Contract;

(i) General Conditions of Contract; and

(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the
price(s) and rate(s) quoted cover all the services specified in the bidding documents; that the
price(s) and rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and
rate(s) and calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and
conditions

devolving on me under this agreement as the principal liable for the due fulfillment of this
contract.

5. | declare that | have no participation in any collusive practices with any bidder or any other

person
regarding this or any other bid.
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6. | confirm that | am duly authorised to sign this contract.
NAME (PRINT) ..o

CAPACITY i

SIGNATURE ...
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MBD 7.2
CONTRACT FORM - RENDERING OF SERVICES

PART 2 (TO BE FILLED IN BY THE PURCHASER)
S PP in my capacity
accept your bid under reference number

.................. dated...........................for the rendering of services indicated hereunder and/or

further specified in the annexure(s).
2. An official order indicating service delivery instructions is forthcoming.

3. | undertake to make payment for the services rendered in accordance with
conditions of the contract, within 30 (thirty) days after receipt of an invoice.

the terms and

B-BBEE MINIMUM
DESCRIPTION PRICE (ALL COMPLETION | STATUS LEVEL | THRESHOLD
OF SERVICE APPLICABLE DATE OF FOR LOCAL
TAXES CONTRIBUTION | PRODUCTION
INCLUDED) AND CONTENT

(if applicable)

4. | confirm that | am duly authorised to sign this contract.

SIGNED AT o ON o,
NAME (PRINT) .o

SIGNATURE .. o
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OFFICIAL
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STAMP

WITNESSES




MBD 7.3
CONTRACT FORM - SALE OF GOODS/WORKS
THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART
1) AND THE SELLER (PART 2). BOTH FORMS MUST BE SIGNEDIN THE ORIGINAL SO
THAT THE SUCCESSFUL BIDDER AND THE SELLER WOULD BE IN POSSESSION OF
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.
PART 1 (TO BE FILLED IN BY THE BIDDER)

1. | hereby undertake to purchase all or any of the goods and/or works described in the attached

bidding documents from (name of INSttUtion).............ccccvevvviviereieeeieneieneee, in accordance with the
requirements stipulated in (bid number)..................... at the price/s quoted. My offer/s remain
binding

upon me and open for acceptance by the seller during the validity period indicated and calculated
from the closing time of bid.

2. The following documents shall be deemed to form and be read and construed as part of this
agreement:

() Bidding documents, viz

- Invitation to bid;

- Tax clearance certificate;

- Pricing schedule(s);

- Declaration of interest;

- Declaration of Bidder’s past SCM practices;
- Special Conditions of Contract;

(i) General Conditions of Contract; and

(iii) Other (specify)

3. | confirm that | have satisfied myself as to the correctness and validity of my bid; that the
price(s) quoted cover all the goods and/or works specified in the bidding documents; that the
price(s) cover all my obligations and | accept that any mistakes regarding price(s) and
calculations will be at my own risk.

4. | accept full responsibility for the proper execution and fulfilment of all obligations and
conditions

devolving on me under this agreement as the principal liable for the due fulfilment of this contract.
5. I undertake to make payment for the goods/works as specified in the bidding documents.

6. | declare that | have no participation in any collusive practices with any bidder or any other
person regarding this or any other bid.

7. 1 confirm that | am duly authorised to sign this contract.

CONTRACT NO: 16-2020/2021 41



NAME (PRINT) oo

CAPACITY o,
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CONTRACT FORM - SALE OF GOODS/WORKS MBD 7.3

PART 2 (TO BE FILLED IN BY THE SELLER)

O P IN MY CAPACITY @S....iiuerieeieeiieeeeeieiiiirr e e e e s e e e e e enneees accept your bid
under reference number .................. dated.........ccoviveiieennns for the purchase of goods/works
indicated hereunder and/or further specified in the annexure(s).

2. | undertake to make the goods/works available in accordance with the terms and conditions of
the contract.

ITEM DESCRIPTION PRICE (ALL
APPLICABLE
TAXES
INCLUDED)

4. | confirm that | am duly authorized to sign this contract.
SIGNED AT ..o ON. it
NAME (PRINT) ©oovoveeceeeeceee e

SIGNATURE ...,

OFFICIAL STAMP

WITNESSES
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MBD 8

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in
ensuring that when goods and services are being procured, all reasonable steps are
taken to combat the abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal
or other public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2015).

4 In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

ltem  Question Yes No

4.1 Is the bidder or any of its directors listed on the National Treasury’s | Yes | No
Database of Restricted Suppliers as companies or persons prohibited | [] ]
from doing business with the public sector?

(Companies or persons who are listed on this Database were informed
in writing of this restriction by the Accounting Officer/Authority of the
institution that imposed the restriction after the audialterampartem rule
was applied).

The Database of Restricted Suppliers now resides on the National
Treasury’s website(www.treasury.gov.za) and can be accessed by
clicking on its link at the bottom of the home page.

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender | Yes | No
Defaulters in terms of section 29 of the Prevention and Combating of | [] []
Corrupt Activities Act (No 12 of 2015)?

The Register for Tender Defaulters can be accessed on the
National Treasury’s website (www.treasury.gov.za) by clicking on
its link at the bottom of the home page.

4.2.1 | If so, furnish particulars:

4.3 Was the bidder or any of its directors convicted by a court of law | Yes | No
(including a court of law outside the Republic of South Africa) for fraud | [] ]
or corruption during the past five years?
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4.3.1 | If so, furnish particulars:

Question

4.4 Does the bidder or any of its directors owe any municipal rates and | Yes | No
taxes or municipal charges to the municipality / municipal entity, or to | [] ]
any other municipality / municipal entity, that is in arrears for more

than three months?

4.4.1 | If so, furnish particulars:

4.5 | Was any contract between the bidder and the municipality / municipal | Yes | No
entity or any other organ of state terminated during the past five years | [] ]
on account of failure to perform on or comply with the contract?

4.7.1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ......cciiiiiiiiiiiciienes s s i reen e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS
DECLARATION FORM IS TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Position Name of Bidder
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MBD 9
CERTIFICATE OF INDEPENDENT BID DETERMINATION

This Municipal Bidding Document (MBD) must form part of all bids? invited.
Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot
be justified under any grounds.
Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the
supply chain management system of the municipality or municipal entity or has
committed any improper conduct in relation to such system; and

C. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form of
bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)
must be completed and submitted with the bid:

LIncludes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and /
or services for purchasers who wish to acquire goods and / or services through a bidding

process. Bidrigging is, therefore, an agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of: that:

1.
2.

(Name of Bidder)
I have read and | understand the contents of this Certificate;
I understand that the accompanying bid will be disqualified if this Certificate is found not
to be true and complete in every respect;
| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;
Each person whose signature appears on the accompanying bid has been authorized by
the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;
For the purposes of this Certificate and the accompanying bid, | understand that the word
“competitor” shall include any individual or organization, other than the bidder, whether or
not affiliated with the bidder, who:
(a) has been requested to submit a bid in response to this bid invitation;
(b) could potentially submit a bid in response to this bid invitation, based on
their qualifications, abilities or experience; and
(© provides the same goods and services as the bidder and/or is in the same
line of business as the bidder

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium? will not be construed as
collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor regarding:
(a) prices;
(b) geographical area where product or service will be rendered (market

allocation)
(©) methods, factors or formulas used to calculate prices;
(d) the intention or decision to submit or not to submit, a bid;
(e) the submission of a bid which does not meet the specifications and

conditions of the bid; or
Q) bidding with the intention not to win the bid.
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8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the
bidder, directly or indirectly, to any competitor, prior to the date and time of the official bid
opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity for
the execution of a contract.

10. I am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious will
be reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No 89 of 1998 and
or may be reported to the National Prosecuting Authority (NPA) for criminal investigation
and or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities
Act No 12 of 2015 or any other applicable legislation.

Position Name of Bidder
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E. Certificate for Close Corporation

We, the undersigned, being the key members in the business trading

B ettt e e (COMPANY . N@ame)  hereby
authorise Mr/Mrs.........oooiiiiiii e (name)
Acting in the capacity of...........cooiiiiii (designation), to sign all documents in

connection with the tender for Contract No: 16-2020/2021 and any contract resulting from it on

our behalf.

NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be complete and signed by all the key members upon whom rests
the direction of the affairs of the Close Corporation as a who
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T.2 RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION

T2.1 A CERTIFICATE OF ATTENDANCE AT CLARIFICATION MEETING

This is to certify that

at

........................... (location) (o o PPN (o £=1 (=3 § starting

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the
works and / or matters incidental to doing the work specified in the tender documents in order for
us to take account of everything necessary when compiling our rates and prices included in the
tender.

Particulars of person(s) attending the meeting:

Attendance of the above persons at the meeting is confirmed by the employer’s representative/
engineer, namely:

CapaACItY. .. e
Date & Time.......ccoovvviiiiiiiii e,
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T2.1 B SCHEDULE OF PROPOSED SUBCONTRACTORS (EXCLUDING LOCAL)

We notify you that it is our intention to employ the following specialised subcontractors for
work in this contract.
If we are awarded a contract we agree that this notification does not change the requirement
for us to submit the name of proposed specialised subcontractors in accordance with
requirements in the contract for such appointments. If there are no such requirements in the
contract, then your written acceptance of this list shall be binding between us.

Company Registration | Description of Work

Name and address of proposed Number & CIDB to be executed by
Subcontractor T
Classification Subcontractor
1.
2.
3.
4,
5.
NOTES:
1) ATTACH PROJECT CERTIFICATE OF COMPLETION FOR COMPLETED PROJECTS
2) ATTACH APPOINTMENT LETTER FOR PROJECTS THAT ARE NOT YET COMPLETE

SIgNed. ... Date....ooovii
Name. ... Position...........coooiii
L= 1o [T =)

CONTRACT NO: 16-2020/2021 51



T2.1 C SCHEDULE OF PLANT AND EQUIPMENT

The following are lists of major items of relevant equipment that I/we presently own or lease
and will have available for this contract or will acquire or hire for this contract if my/our tender
is accepted.

(@) Details of major equipment that is owned by and immediately available for this
contract.

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required.

(b) Details of major equipment that will be hired, or acquired for this contract if my/our
tender is acceptable

Quantity Description, size, capacity, etc.

Attach additional pages if more space is required

SIgNEA. ... Date.....oovviiiii
NaMC. .o Position......ccooveee
Tenderer
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T2.1 D SCHEDULE OF THE TENDERER’S EXPERIENCE

The following is a statement of similar water work successfully executed by myself/ourselves
in the last five years:

Employer, contact Value of work CIDB

erson and Description of Inclusive of Date
teleghone number contract VAT (Rand) Classification | Completed

Note:
1. Attach Project Completion Certificate for Completed Projects

2. Attach Appointment letter for projects that are not yet completed
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T2.1 E RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender
offer:

Date Title of Details

10.

Attach additional pages if more space is required.

SIgNEd. ... Date ...,
NaAMC. .o s POSItioN. ...,
=1L [T ] T
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T21F
Note:

DEVIATIONS OR QUALIFICATIONS BY THE TENDERER

Tenderers will be declared to be non-responsive should any proposed deviation or

gualification, save for where alternative tender offers are permitted in terms of the Tender Data,
in the employer’s opinion:

a) detrimentally affect the scope, quality, or performance of the works, services or supply
identified in the Scope of Work,
b) change the employer’s or the tenderer’s risks and responsibilities under the contract, or
C) affect the competitive position of other tenderers presenting responsive tenders, if it were
to be rectified.
PAGE DESCRIPTION

SIGNED ON BEHALF OF TENDERER: e
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T2.1 G CONTRACTOR’S ESTABLISHMENT ON SITE

The combined extended total tendered for Part 1 for the Fixed charge and Value related items;
i.e.

Contractual Requirements:
PSA 8.3.1 Fixed charge contractual requirements.

PSA 8.3.1 Value related contractual requirements.

shall not exceed a maximum of 15 % of the tender sum (excluding VAT).

Total tendered for Item (a), (b) and (c) expressed as a percentage of the tender sum (excluding
VAT): % (insert percentage).

SIGNED ON BEHALF OF TENDERER ...
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T2.1H CERTIFICATE OF NON-COLLUSIVE TENDER

1

IN THE CASE OF A SINGLE CONSTRUCTION CONCERN:

I/We certify that this is a bona fide tender.

I/We also certify that I/We have not done and I/We undertake not to do any of the following at any
time before the hour and date specified for the closure of submission of tenders for this contract.

a)

b)

d)

Fix or adjust the amount of this tender by or under or in accordance with any agreement
or arrangement with any other person;

communicate to a person other than the person calling for these tenders the amount or
approximate amount of the proposed tender, except when the confidential disclosure of
the approximate amount of the tender is necessary to obtain the insurance-premium
guotations required for preparation of the tender;

cause or induce any other person to communicate to me/us the amount or approximate
amount of any rival tender for this contract;

enter into any agreement or arrangement with any other person to induce him to refrain
from tendering for this contract, or to influence the amount of any tender or the conditions
of any tender to be submitted, nor cause or induce any other person to enter into any
such agreement or arrangement;

offer or pay or give or agree to pay or to give any sum of money or valuable consideration
directly or indirectly to any person for doing or having done or causing or having caused
to be done in relation to any tender or proposed tender for this contract, any action similar
to those described above.

In this certificate the term “person” includes any persons, body of persons or association,
whether corporate or not, and the term "agreement or arrangement” includes any agreement or
arrangement, whether formal or informal and whether legally binding or not.

SIGNED ON BEHALF OF TENDERER: ......ooii e
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1
2

CERTIFICATE OF NON-COLLUSIVE TENDER (continued)
IN THE CASE OF A CONSORTIUM OF CONSTRUCTION CONCERNS:

We certify that this is a bona fide tender.

We also certify that we have not done and we undertake not to do any of the following at any
time before the hour and date specified for the closure of submission of tenders for this contract:

a)

b)

d)

e)

Fix or adjust the amount of this tender by or under or in accordance with any agreement
or arrangement with any person outside this consortium;

communicate to a person outside this consortium other than the person calling for these
tenders, the amount or approximate amount of the proposed tender, except when the
confidential disclosure of the approximate amount of the tender is necessary to obtain
insurance premium quotations required for preparation of the tender;

cause or induce any person outside this consortium to communicate to us the amount or
approximate amount of any rival tender for this contract.

enter into any agreement or arrangement with any person outside this consortium to
induce him to refrain from tendering for this contract, or to influence the amount of any
tender or the conditions of any tender to be submitted, nor cause or induce any person
outside this consortium to enter into any such agreement or arrangement;

offer or pay or give or agree to give any sum of money or valuable consideration directly
or indirectly to any person outside this consortium for doing or having done or causing or
having caused to be done in relation to any tender or proposed tender for this contract,
any action similar to those described above.

In this certificate the term “person” includes any persons, body of persons or association,
whether corporate or not, the term “agreement or arrangement” includes any agreement or
arrangement, whether formal or informal and whether legally binding or not, and the term “person
outside this consortium” means, when the consortium is a partnership, a person other than a
partner or an employee of a partner or the partnership, or when the consortium is a company, a
person other than a person or company holdings shares in the consortium, or any employee of
such a person, company or the consortium.

SIGNED ON BEHALF OF TENDERER: .......ooiiiiiiiiieee e
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T2.11 COMPLIANCE WITH OCCUPATIONAL HEALTH AND SAFETY ACT, 1993 AND
CONSTRUCTION REGULATIONS, 2003

The tenderer shall attach to this Form evidence that he is registered and in good standing with a
compensation insurer who is approved by Department of Labour in terms of section 80 of the
Compensation for Injury and Disease Act (COIDA) (Act 130 of 1993).

The tenderer is required to disclose, by also attaching documentary evidence to this form, all
inspections, investigations and their outcomes conducted by the Department of Labour into the
conduct of the tenderer at any time during the 36 months preceding the date of this tender.

SIGNED ON BEHALF OF THE TENDERER: ... e

Note to tenderer:

Discovery that the tenderer has failed to make proper disclosure may result in the
Municipality terminating a contract that flows from this tender on the ground that it has

been rendered invalid by the tenderer’s misrepresentation.
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T2.1J REQUIREMENTS IN TERMS OF GOVERNMENT’S RECONSTRUCTION AND

K1

K2

K2.1

K2.2

DEVELOPMENT PROGRAMME
General

The employer requires the active participation of the contractor in this aspect of the
contract.

Forms RDP 1 (E) to RDP 4 (E) apply to this section and must be completed and
submitted with the tender.

The tenderer's submissions under this item will be taken into consideration when
evaluating tenders received.

Definitions
Contract Participation Goal (CPG)

The value of goods, services and works, excluding VAT, for which the contractor
proposes to engage labour or ABEs .

Affirmable Business Enterprise (ABE)

A business which adheres to statutory labour practices, is a legal entity, registered with
the South African Revenue Service and a continuing and independent enterprise for
profit, providing a commercially useful function and

a) which is at least 51 % Owned by one or more Previously Disadvantaged
Individuals (PDI) or in the case of a company, at least 51 % of the shares are
owned by one or more Previously Disadvantaged Individuals (PDI) and

b) whose management and daily business operations are under the control of one or
more of the Previously Disadvantaged Individuals (PDI) who effectively own it
provided, however, that, during the period for which the business has been
operating or the previous three financial years, whichever period is the lesser, the
average annual turnover of the business (excluding VAT and any turnover
generated in respect of work performed by other parties in a joint venture or a
consortium) does not exceed:

1) R10 million in respect of contractors who mainly perform Civil Engineering
Services.

2) R2,5 million in respect of labour-only subcontractors

3) R210 million in respect of Manufacturers

4) R15 million in respect of Suppliers
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5) R2,5 million, exclusive of any turnover generated in respect of out-sourced
activities which the enterprise does not have the in-house competence and
expertise to perform, in respect of professional service providers, and

6) R2,5 million in respect of other service providers, e.g., transport; and that the
sum of the average annual turnovers over the same period of all the
business concerns which are under the control of Previously Disadvantaged
Individuals (PDI) within the business entity and Affiliated Entities does not
exceed one and a half (1,5) times the maximum allowable annual average
turnover for the particular category of enterprise as set out in (b) above,
seeking ABE status.

K2.3 “Historically Disadvantaged Individuals (HDIs)” means all South African Citizens

1. who had no franchise in national elections prior to the introduction of the 1983 and
1993 constitutions;

2. women, or

3. disabled persons

Persons who obtained South African Citizenship after the first democratic election in April
1994, cannot qualify for preference as an HDI.

K2.4 Target values

(a) The values of the following items (excluding VAT) expressed as percentages of
the Tender Sum, (excluding VAT) as proposed by the tenderer in his tender. The
monetary total of these values shall be the CPG.

In this contract the minimum target values shall be as follows:

Labour Maximisation 15%
ABE support o 10%

(b) The value of the following item expressed as a percentage of the total number of
supervisory staff employed on the contract, as proposed by the tenderer in his tender. In
this contract the minimum target value shall be:

HDI Supervisory Staff : 50%

The tender of a tenderer whose proposed target values are below the minimum set by the
employer may be disqualified.

The maximum target values for each category will be the highest of all values submitted in
the tenders short-listed for detailed evaluation.

CONTRACT NO: 16-2020/2021 61



K3

K3.1

K3.2

K4

Contract Participation Performance (CPP)

The Contractor’s Participation Performance will be measured monthly in order to monitor
the extent to which he is striving to reach the Contract Participation Goal (CPG) he
proposed in his tender. Failure to reach the CPG will make him liable for a penalty as
prescribed in Section C3.3.1.5 of the Preferential Procurement Point System Policy.

Monitoring of CPG

Regular returns will be required from the contractor, to be submitted with each payment
certificate.

Examples of the forms to be used are illustrated under Annexure C5.1 of this document.
Training

No training will be offered.
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RDP1(E) SCHEDULE OF LOCAL LABOUR CONTENT

The Tenderer must complete the table below to reflect the labour force anticipated to be
employed on this contract, including labour employed by sub-contractors.

The specified target value is 15%

Minimum Wage Total Wage Cost
T f Lab Man-h )
ype ot Labour an-nours Rate per Unit (Excl VAT)
Permanent Labour
Temporary Labour
SMME/HDI’s Labour
TOTAL

PERCENTAGE
Notes to Tenderer:
(D) Labour is defined as hourly paid personnel.
(2) The penalty for non-compliance during the contract or for fraudulent

disclosure is discussed in Section C3.3.1.5.

3) The rate shall be R 147.53 per day

SIGNED ON BEHALF OF THE TENDERER: ..o,
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RDP2(E) EMPLOYMENT OF ABE’S

Target values of work to be executed by and goods & services to be procured from ABEs
shall be 10%.

Iltem Value
Schedule Description/
Name of ABE Goods & Rands % of Tender
Iltem No ) sum (Excl
Services to be (Excl VAT)
provided VAT)
TOTAL

Notes to tenderer:

1. Regardless whether the tenderer fits the classification of an SMME/PDI, as
defined in Section 3.3 of this specification, the tenderer nevertheless retains
the obligation to commit to the target values prescribed under Form T2.1 K,
item K2.4.

2. Tenderers shall insert “unknown” if an SMME/PDI has not been selected prior
to tender closing date.

3. The penalty for non-compliance during the contract or for fraudulent
disclosure is discussed in Section C3.3.1.5.

SIGNED ON BEHALF ON THE TENDERER ... e,
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RDP3(E) HDI EQUITY IN PROJECT

The tenderer shall complete the table below.

Company Name Total HDI

: Other HDI Female Equit .
(In Case of Joint Venture, Equity Share % Share(j/ y Equity Share
0 0
all JV Partner Names) quity %

Notes to tenderer:

The tenderer may be required to provide audited proof of equity distribution. In the
case of public listed companies the ratios of equity shareholding are to be

replaced by the ratio of HDI and female representativity at directorship level.

SIGNED ON BEHALF OF THE TENDERER ... o
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RDP4(E) HDI SUPERVISORY STAFF

The minimum value of HDI supervisory staff expressed as a percentage of the total
number of staff be 50%. Refer Form T2.1 K, item 2.4(b).

It is proposed to employ the following salaried personnel on this contract as supervisory
staff:

(Note: The Curriculum Vitae of each staff member proposed to be attached to
Section T2.3 A)

Staff Category Number per Category HDI Status (Yes or No)
TOTALS
HDIs as percentageoftotal ............coovveeeeeeeieiiiiinnnn.. %

The tenderer shall submit a signed copy of his management proposal, providing a clear
statement of his understanding and approach to execute the work, using the headings
and sub-headings listed as follows:

(@) Personnel

Curriculum vitae (not longer than one A4 page) is required for each person as
follows, indicating the relevant experience,

(1) Contract manager
- contract management experience
- water projects experience

(i) Site agent
- contract management experience
- water projects experience

- community liaison experience
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(b)  Management of site

(1) access to resources (number of personnel and equipment available in the
company)
(i) guality assurance plan

(i) site management systems

(iv) organizational structure (provide head office and site organogram,
indicating personnel required in terms of the specifications, and
percentage time of personnel allocated to the site)

(c) SMME support
(1) financial and managerial
(i) equipment and tools
(iii) procurement of materials

(iv) assistance with tenders

Notes to tenderer:

1. If personnel are hourly paid they cannot be classified as supervisory staff,
regardless the nature of their duties.

2. The tenderer may be required to provide audited proof that the stated
personnel are salaried members of staff or contracted on a monthly fee.

3. Examples of relevant personnel are: Site agent, assistant site agent, senior
materials technician, senior surveyors and clerks.

SIGNED ON BEHALF OF THE TENDERER ... ..,
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RDP5(E) ABE DECLARATION AFFIDAVIT

It is understood and agreed that should this contract be awarded to me an ABE
Declaration Affidavit will be completed by each and every ABE employed by me on this
contract and will be submitted to the Employer immediately upon demand by the
Employer.

SIGNED ON BEHALF OF THE TENDERER ..o

An example of the SMME/PDI Declaration Affidavit is given in Annexure C5.1.
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SBD2 TAX CLEARANCE REQUIREMENTS

IT 1S A CONDITION OF BIDDING THAT -

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been
made with the Receiver of Revenue to meet his / her tax obligations.

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)’, must be
completed in all respects and submitted to the Receiver of Revenue where the bidder is registered
for tax purposes. The Receiver of Revenue will then furnish the bidder with a Tax Clearance
Certificate that will be valid for a period of six (6) months from date of issue. This Tax Clearance
Certificate must be submitted in the original together with the bid. Failure to submit Tax Clearance
Certificate may invalidate the bid.

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a
separate Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are
available at any Receiver’ s Office.
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APPLICATION FOR TAX CLEARANCE CERTIFICATE
(IN RESPECT OF BIDDERS)

1. Name of taxpayer [ DIAAEI: oo

B - Yo [ 0 =1 111 SO UP R PRPRTRIN

3. Identification number:

4, Company / Close Corporation registration number:

5. Income tax reference number:

6. VAT registration number (if applicable):

7. PAYE employer’s registration number (if applicable):

Signature of contact person requiring Tax Clearance Certificate: ...
NI, A bRt E bR et b ettt n et
Telephone number: Code:...cooovvvvniinnee, NUMDEE: .o
AGArESS. ettt E et R Rt et a ettt nne
DATE: 20 / /

PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN
FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF TAXES,
DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT.

[sBD 2]
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

T2.2 OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION
T2.2A FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES

T2.2B CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION. 74
T2.2C  COMPULSORY ENTERPRISE QUESTIONNAIRE ..., 75
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

T2.2A FINANCIAL DETAILS, STATEMENTS AND BANK REFERENCES
1. FINANCIAL STATEMENTS

I/We agree, if required, to furnish a copy of the latest audited set of financial statement
together with my/our Director's and Auditor’s report for consideration by the Mogalakwena
Local Municipality.

2. DETAILS OF TENDERER’S BANK ACCOUNT
MUST BE COMPLETED BY TENDERER’S BANK

a) AcCoUNt HOIAEr NAIME: ... .ot a e
b) NAME OF BaANK: ...
C) Branch of BankK .........ccooooiooooeeeeeeeee e
d) Town/city/suburb where bank is situated..............ccooeviiiiiiii e,
e) Contact Person at the Bank: .........cooiiiiiiiiiiiiii e
f) Telephone number of Bank: Code: ................... Number: ...................e.
s)] ACCOUNT NUMDBI s
h) Bank rating:......coooooiiiii e,

BANK STAMP

3. I/We hereby authorise the Employer to approach the above Bank for confirmation.
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T2.2B CONSTRUCTION INDUSTRIES DEVELOPMENT BOARD REGISTRATION
The tenderer is to affix to this page either:

e  Written proof of his registration with the CIDB as a Category CE

Or

e  Written proof of his application to the CIDB for registration as a contractor in the
category listed above.

Or

The tenderer shall provide the following details of his registration with the
Construction Industry Development Board, as well as a printed copy of the Active
Contractor’s Listing off the CIDB website (www.cidb.org.za)

N E T (=N 0] S OLe] 11 =1 (o] PR

Contractor Grading DeSIgNAtioN: ........coiie i i e

CIDB Contractor Registration NUMDET: .........oooiiiiiiiiicicie e

Note:

1. Failure to affix such documentation as prescribed to this page shall result in this
tender not being further considered for the award of the contract.

2. Should this tender be considered for award of the contract, based on proof of
submission of application for registration in the appropriate category with the
CIDB, and should proof of such subsequent registration not be forthcoming to
the employer by the time of award of the contract, then this tender will no longer
be considered for the award of the contract
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

T2.2C COMPULSORY ENTERPRISE QUESTIONNAIRE

THE FOLLOWING PARTICULARS MUST BE FURNISHED IN THE CASE OF A JOINT VENTURE,
SEPARATE ENTERPRISE QUESTIONNAIRES IN RESPECT OF EACH PARTNER MUST BE COMPLETED
AND SUBMITTED OTHERWISE THE TENDER WILL BE DECLARED NON-RESPONSIVE

Section 1: NaME Of BN P SE.  o eeeeeeeeeeeeea
Section 2: VAT registration number, if any: ...
Section 3: CIDB registration number, if any: ..o
Section 4: Particulars of sole proprietors and partners in partnerships

Name* Identity Number * Personal income tax number*

Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations
Company registration MUMDET L e
CloSE COMPOratiON NMUIMDET e ettt ettt e eaeaen

TaX TEIEIENCE NUMD BT e e e e

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director,
manager, principal shareholder or stake holder in a company or close corporation is currently or has been within
the last 12 months in the service of any of the following:

O a member of any municipal council O An employee of any provincial department,
O A member of any provincial legislature national or provincial public entity or constitutional

. . institution within the meeting of the Public Finance
O A member of the National Assembly or the National Management Act, 1999 (Act 1 of 1999)

Council of Province

O A member of the board of directors of any municipal
entity

O An official of any municipal or municipal entity

A member of an accounting authority of any
national or provincial public entity

O An employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, Nam ¢ institution bl i Status of service
partner, director, manager, ame of institution, ~public ofhice, (tick appropriate column)

. board or organ of state and position
principal shareholder or Within last

stakeholder held Current 12 months
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*

Insert separate page if necessary

Section 7: Record of spouses, children and parents in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in
a partnership or director, manager, principal shareholder or stake holder in a company or close corporation is
currently or has been within the last 12 months in the service of any of the following:

O
O
O

a member of any municipal council O an employee of any provincial department,
a member of any provincial legislature national or provincial public entity or constitutional

. . institution within the meeting of the Public Finance
a member of the National Assembly or the National Management Act, 1999 (Act 1 of 1999)

Council of Province ) )
a member of an accounting authority of any

national or provincial public entity

O an employee of Parliament or a provincial
legislature

a member of the board of directors of any municipal
entity

an official of any municipal or municipal entity

Name of spouse, child or

Status of service

Name of institution, public office, (tick appropriate column)

board or organ of state and position

parent held Within last

Current
12 months

*

Insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i)

i)

ii)

v)

authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that
my/our tax matters are in order;

confirms that neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises or may exercise, control over the enterprise appears on the Register
of Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2015;

confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,
control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

confirms that l/we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope
of work that could cause or be interpreted as a conflict of interest; and

confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.
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CONTRACT
T2.3A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL............... 79
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)
T2.3A ORGANOGRAM AND CURRICULUM VITAE OF KEY PERSONNEL

Tenderer to supply an organogram for the management of the contract and include
curricula vitae of key personnel. These curricula vitae shall provide evidence of
relevant experience of the key staff in the organogram. The personnel included here
shall be used on the project unless otherwise agreed by the employer’s agent.
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T2.3B PROJECT PROGRAMME AND METHOD STATEMENT

Tenderer to supply project programme, using acceptable software, in sufficient detail
to cover the various facets of the work.

This programme is to be supported by a method statement indicating the tenderer’s
proposed work plan for the construction of the works.

Note to Tenderer

If a tenderer wishes to submit an alternative tender then this form,
appropriately completed, shall be attached to the bill of quantities for the
alternative proposal.
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T2.3C SCHEDULE OF ESTIMATED MONTHLY EXPENDITURE

The tenderer shall state his estimated value of the work to be completed every

month, based on his preliminary programme and his tendered unit rates, in the table

below. The amounts for contingencies and contract price adjustment shall not be

included.

MONTH| VALUE (INCL. VAT) MONTH | VALUE (INCL. VAT) MONTH| VALUE (INCL. VAT)
1 9 17

2 10 18

3 11 19

4 12 20

5 13 21

6 14 22

7 15 23

LI 17 Y I PP

(EXCLUDING CONTINGENCIES AND CONTRACT PRICE

ADJUSTMENT)

SIGNED ON BEHALF OF TENDERER: .....oiiiiiiii e

CONTRACT NO: 16-2020/2021
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

T2.3D RATES FOR SPECIAL MATERIALS

Only special products will be dealt with as a special material in terms of subclause
46.3 of the General Conditions of Contract. All bitumen products as indicated in the
contract data must be stated in the list below.

The rates and prices for the special materials shall be furnished by the contractor,
which rates and prices shall exclude VAT but shall include all other obligatory taxes
and levies.

RATE OR PRICE FOR

*
SPECIAL MATERIALS UNIT THE BASE MONTH

* |Indicate whether the material will be delivered in bulk or in containers.

When called upon to do so, the contractor shall substantiate the above rates or
prices with acceptable documentary evidence from the applicable refinery supplying
the bitumens.
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T2.3E QUALITY MANAGEMENT PLAN AND METHOD STATEMENT

Tenderer shall provide his quality management plan and method statement describing how
he will ensure successful execution of the project. Highlight all work activities and inputs that
may pose a threat or risk to the successful execution of the project:

Note to Tenderer

If a tenderer wishes to submit an alternative tender then this form, appropriately
completed, shall be attached to the bill of quantities for the alternative proposal.

CONTRACT NO: 16-2020/2021 83



LAk
'.,Pf""‘ St

CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

T2.3 FORMS TO BE COMPLETED BY CONTRACTOR APPOINTED

T.24.1 RETENTION MONEY GUARANTEE PROFORMA ... 85
T.24.2 EXAMPLE OF ABE DECLARATION AFFIDAVIT ....oviiiiiieee e 87
T.2.4.3 FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT .....ccoooiiiiiiiiieeeeee, 90

T.24.4 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT.....91

T.24.5 FORM RDP 11(E) : GENERIC TRAINING REPORT ......ccccviiiiiieiiiniiiiieeeeeen 92
T.2.4.6 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT .........ccceeennnn. 93
T.24.7 FORM RDP 13(E) : ENGINEERING TRAINING REPORT .......ccoooiiiiiiiiiieeee, 94
T.24.8 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT..........cccee.... 95
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T.2.41 RETENTION MONEY GUARANTEE PROFORMA
EXAMPLE

...................... Department FOR INFORMATION ONLY:
........................ This Guarantee is not to be
............... completed and signed by the
...... Guarantor.
A separate form will be issued
to the successful Tenderer

Notes to Tenderer

1. This pro forma is for information only. The successful tenderer’s
guarantor will need to reproduce it without amendment, omission or
addition for completion and lodgement with the Employer.

2. The tenderer’'s guarantee will have to be on letterheads indicating the
contact details of the guarantor, shareholders/board of directors,
guarantee number and the company registration number.

CONTRACT NO: 16-2020/2021 85



CONTRACT NO.: 16-2020/2021

FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

The guarantee is issued on behalf of

[ LETo 153 1 =i [0 o 1 N[ S PP PPPPPPPPPPPPP

(hereinafter referred to as “the Contractor”) in connection with the above mentioned contract
(hereinafter referred to as “the Contract”).

Whereas you have agreed that the Contractor may provide a guarantee in lieu of the
retention monies provided for under the Contract.

Now therefore we, the undersigned, being duly authorised to representthe ............ccccevvveennn.

(full name of guarantor) registration NUMDET ...............uuuuuuiiiiiiiiiiiii e

undertake to pay you such amounts as you may from time to time demand from us,
immediately upon receipt of a written demand from you.

1. Each demand shall be in writing and deliveredtous at ...........ccooooeeiiiiiiiiiienneeeen,
or such other address as we shall in writing notify to you.

2. Our liability to make the payments herein referred to shall be unconditional and
not be affected or diminished by any disputes, claims or counterclaims between
you and the Contractor.

3. Our aggregate liability under this guarantee is limited t0 .............coevvvviiiiiiiiiiiinnnnn.
(Reveeee e, ) and is restricted to payment of monies only.

4. This guarantee shall expire on the date on which the last of the retention monies,
which but for this guarantee would have been retained by you, becomes payable
to the Contractor.

5. This guarantee is neither negotiable nor transferable and must be returned to us
against final payment of our aggregate liability or on the date of the expiry of the
guarantee in terms of Clause 4 (above), whichever is the earlier.

Signed at ... forand on behalf of ...

onthisthe. ........cccoee. day of .ooooooviiiiiii, iNthe year .........cccovvvviiiiiiiiiiiiiiiiiiiens

LT N Y (N I T TR SR

AS WITNESS:

L. 2

NAME (PNt coveieeiieieieeeeeee e NAME (PNt it

ADDRESS .....ooiiiiiiie ADDRESS ...

EXAMPLE OF ABE DECLARATION AFFIDAVIT

(facsimiles will be provided by the Employer to be completed by ABES)
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1. Name of firm e

Postal address e
Telephone no. L Faxno ......cocooeviiinnn.
Contact person e
VAT registration no. L

2. Type of firm (tick as appropriate)
- Partnership.......cooooiiii
- One person business/sole trader................c.ccoeeene.
- Close corporation: registration no...........................
- Date of registration...............cocooii
- Company: registration no.............ccooiiiiiiiiiin,

- Pty Ltd: registration no..............ccooiiiiin

4.  Service/work to be performed on this contract: ..............cccoovviiiiiiiiiiiiinn.

5.  Participation in this contract

- as a Sub-contractor Yes/No
- inaJoint Venture Yes/No
- with main contractor Yes/No
- with a sub-contractor Yes/No

6. List all partners, proprietors and shareholders:

Name ID. No. Citizen of RSA | PDI  status | %owned
Yes/No Yes/No
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7. List the last four contracts/assignments completed by your firm. If required, a separate
sheet may be used and attached to this page. Reference may be called from the Employers
of the projects listed.

PROJECT AND WORK EMPLOYER VALUE OF RANDS
PERFORMED (NAME, ADDRESS, TEL,
FAX)

Notes to tenderer:

Under column 1 state the assignment or contract (eg. Contract XYZ0123): Construction of rural roads)

and follow this with the work carried out (eg. construction of pipe culverts).

Under column 2, if it was a sub-contract give the required details of the employer for the

main contract and also of the Contractor who employed you.

Under column 3 give the value of the main contract (if any and if known) and also the value

of the work carried out by you.
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8. Declaration
L e e :
being duly authorised to sign on behalf of the firm, affirm that the PDI equity in this

business is as stated above and that the information furnished is true and correct.

ST (o T LU= O TP TP OTOPPPPPRTRt
N E=Ta g o (o401 OO TP P PP PPUT PP
157 PP
Signed on behalf of (print name)

AAONESS e e b e e e e e e e e bt e e e bbbt b et e e e e e st a e

L= o ot T= o oA T T T T P T P PP TP PP PP PP PPP PP PPPPPPPPPPPTN

(0fe] 40| IS] (T a (=T o I O - L1 [PPSR

[ 7 - OO PSPPUPRORSPN

Note: In the case of A Company a certificate of authority for signatory must be
provided.

CONTRACT NO: 16-2020/2021 89



T.2.4.2

CONTRACT NO: 16-2020/2021

EXAMPLE

FORM RDP 9(E) : CONTRACT EMPLOYMENT REPORT

REPORT ON EMPLOYMENT ON THE ABOVE CONTRACT FOR THE MONTH OF

200X

NAME OF
COMPANY
OR FIRM AND
VENDOR
NUMBER

AGE OF
COMPANY
OR FIRM

EMPLOYMENT
GROUP

EMPLOYMENT

MALE

FEMALE

TOTAL

PERSON/HOURS

VALUE (RAND)

MALE FEMALE

TOTAL

MALE FEMALE

Unskilled (US)

Semi-Skilled
(SS)

Skilled (SK)

Lab.Tech (LT)

Surveyor (SUR)

Eng. Tech (ET)

Engineer (EN)

Admin (AD)

Others (0)

90

TOTALS

GRAND TOTALS




EXAMPLE

T.2.4.3 FORM RDP 10(E) : EMPLOYMENT OF SUPERVISORY STAFF REPORT

CONTRACT NO: 16-2020/2021

200X

REPORT ON THE EMPLOYMENT OF SUPERVISORY STAFF ON THE ABOVE CONTRACT FOR THE MONTH OF

POSITION HELD

NAME

PDI

NON-PDI

TOTAL

Site Agent

Senior Materials
Technician

Senior Surveyor

Earthworks Surveyor

Compaction Supervisor

Surfacing Supervisor

Structures Supervisor

Others: - List

CONTRACT NO: 16-2020/2021

TOTALS
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EXAMPLE

T.2.4.4 FORM RDP 11(E) : GENERIC TRAINING REPORT

CONTRACT NO: 16-2020/2021

REPORT ON GENERIC TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 2021
DATES OF EMPLOYER OF TRAINEE NAME OF TRAINING ATTENDANCES TOTAL COST OF
TRAINING INSTITUTE OR IF IN- TRAINING PER TYPE
COURSES HOUSE WRITE IH NUMBER CERTIFICATES OF TRAINING

ATTENDING AWARDED
START | FINISH NAME VENDOR MALE | FEMALE | MALE | FEMALE | MALE | FEMALE
NO.
TOTAL
TOTAL ALL TRAINEES

92




EXAMPLE

T.2.4.5 FORM RDP 12(E) : ENTREPRENEURIAL TRAINING REPORT

CONTRACT NO: 16-2020/2021

REPORT ON ENTERPRENEURIAL TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 200X
DATES OF EMPLOYER OF NAME OF TRAINING ATTENDANCES TOTAL COST OF
TRAINING TRAINEE INSTITUTE OR IF IN- TRAINING PER TYPE
COURSES HOUSE WRITE IH NUMBER CERTIFICATES OF TRAINING

ATTENDING AWARDED
START | FINISH | NAME | VENDOR MALE | FEMALE | MALE | FEMALE | MALE | FEMALE
NO.
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T.2.4.6

EXAMPLE

CONTRACT NO: 16-2020/2021

FORM RDP 13(E) : ENGINEERING TRAINING REPORT

REPORT ON ENGINEERING TRAINING ON THE ABOVE CONTRACT FOR THE MONTH OF 2021
DATES OF EMPLOYER OF NAME OF ATTENDANCES TOTAL COST OF
TRAINING TRAINEE TRAINING TRAINING PER TYPE
COURSES INSTITUTE OR IF NUMBER CERTIFICATES OF TRAINING
IN-HOUSE WRITE - ATTENDING AWARDED
H
START | FINISH | NAME | VENDOR MALE | FEMALE | MALE | FEMALE | MALE FEMALE
NO.
TOTAL
TOTAL ALL TRAINEES

94




EXAMPLE

T.2.4.7 FORM RDP 14(E) : COMMUNITY LIAISON MEETING REPORT

CONTRACT NO: 16-2020/2021

REPORT ON COMMUNITY LIAISON MEETINGS ON THE ABOVE CONTRACT FOR THE MONTH OF 2021
DATE OF COMPANY/FIRM OR ORGANISATION NUMBER OF DURATION | TOTAL COMMENTS
MEETING | RESPONSIBLE FOR ARRANGING THE MEETING COMMUNITY OF COST OF
MEMBERS MEETING THE
NAME VEugOR PRESENT (hours) MEETING
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR
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THE CONTRACT

PART C1 AGREEMENT AND CONTRACT DATA
PART C2 PRICING DATA

PART C3 SCOPE OF WORKS

PART C4 SITE INFORMATION
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PART C1: AGREEMENT AND CONTRACT DATA

Cl1 FORM OF OFFER AND ACCEPTANCE.......ccoi i 98
Cl.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO. 85 OF 1993).....ccceviiririiiiiiieeeeeeeeeeiiiinnnnn 102
C13 GUARANTEE ... e 105
Cl4 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY
ACT, (ACT NO. 29 OF 1996) AS AMENDED BY THE MINE HEALTH
AND SAFETY AMENDMENT ACT (ACT NO. 72 OF 1997) ........ccceeuue. 108
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

Cl1 FORM OF OFFER AND ACCEPTANCE
Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into
a contract in respect of the following works:

Contract Number: 16-2020/2021

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and Millennium
Park)

The Tenderer, identified in the Offer signature block, has examined the documents listed in
the Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting
this Offer has accepted the conditions of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this
Form of Offer and Acceptance, the Tenderer offers to perform all of the obligations and
liabilities of the Contractor under the Contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICE INCLUSIVE OF VALUE ADDED TAX IS
(CONTRACT PRICE)

............................................................. Rand (in words); ..........cccccceeeeeeieeeereeennennnnn. (in figures)

This offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the Tenderer before the
end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the
party named as the Contractor in the Conditions of Contract identified in the Contract Data.

For the Tenderer:

S (o= (0= () U
NN E= 0 0 T=T () PP PPPPPPPPPPPPP
LT o - Vo] |

Name and address Of OrganiZation ..............oeieieieiei e eans
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Signature and name of witness:

Signature ...
Name
Date

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor
the amount due in accordance with the Conditions of Contract identified in the Contract
Data. Acceptance of the Tenderer’'s Offer shall form an agreement between the Employer
and the Tenderer upon the terms and conditions contained in this Agreement and in the
Contract that is the subject of this Agreement.

The terms of the contract are contained in:
PART 1 Agreements and Contract Data, (which includes this Agreement)
PART 2 Pricing Data
PART 3 Scope of Work
PART 4 Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts 1 to 4 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto as listed in the Tender Schedules as well as any changes to the terms of
the Offer agreed by the Tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless
contained in this schedule, which must be signed by the authorised representative(s) of both
parties.

The Tenderer shall within 14 working days after receiving a completed copy of this
Agreement, including the Schedule of Deviations (if any), contact the Employer's agent
(whose details are given in the Contract Data) to arrange the delivery of any bonds,
guarantees, proof of insurance and any other documentation to be provided in terms of
the Conditions of Contract identified in the Contract Data at, or just after, the date
this Agreement comes into effect. Failure to fulfil any of these obligations in
accordance with those terms shall constitute a repudiation of this Agreement.
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Notwithstanding anything contained herein, this Agreement comes into effect on the
date when the Tenderer receives one fully completed original copy of this document,
including the Schedule of deviations (if any). Unless the Tenderer (now Contractor)
within five days of the date of such receipt notifies the Employer in writing of any
reason why he cannot accept the contents of this Agreement, this Agreement shall
constitute a binding contract between the parties.

Signature(s)

Name(s)

Capacity

fOr the EMPIOYET ... e
(Name and address or organization)

Name of withess
Signature

****Eor official use only
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Schedule of Deviations

ltem Deviation Details

By the duly authorised representatives signing this Schedule of Deviations, the
Employer and the Tenderer agree to and accept the foregoing Schedule of
Deviations as the only deviations from and amendments to the documents listed in
the Tender Data and addenda thereto as listed in the Tender Schedules, as well as
any confirmation, clarification or changes to the terms of the offer agreed by the
Tenderer and the employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or
implied during the period between the issue of the tender documents and the receipt
by the Tenderer of a completed signed copy of this Agreement shall have any
meaning or effect in the contract between the parties arising from this agreement.

For the Contractor:
ST (6| 4 F= TLU ] £=T () T
NAIME(S)  coiiiiiiiiiii ittt ettt

(@ o - T3 | Y/

(Name and address of organization)

Name Of WItNESS .....oeiieeeeee e
Signature L Date: .o

For the Employer:
Y [0 = LU [ =T ) ISP
(AN F= T 0= )

(@1 o 7= [0 | Y/ PP

(Name and address of organization)

Name of WItNESS ......covviiiiiiiieiicceeeeeeeeee e
Signature e Date: oo

****Eor official use only
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Cl1.2 AGREEMENT IN TERMS OF THE OCCUPATIONAL HEALTH AND
SAFETY ACT, 1993 (ACT NO. 85 OF 1993)

THIS AGREEMENT made at ......coooeeeeieiiiiiieieeeeeev e (place) on this the
...................... day of ...............................(month) in the year..................... between
Mogalakwena Local Municipality (hereinafter called "the Employer") on the one patrt,
herein repreSented DY ........... e e e (name) in
hiS CapPaCItY @S ... (designation) and

delegate of the EMPIOYEr @Nd...........uuuuuuuumiiieasiee ettt s e e e e e e e e e e e e e e e eeeeeeeenneenes
(hereinafter called "the Principal Contractor") of the other part, herein represented by
.................................... in his capacity @s ........cccccoiiiiiiii

WHEREAS the Employer is desirous that certain works be constructed, viz
MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park) and has accepted a tender by the Principal Contractor for the
construction, completion & maintenance of such works and whereas the Employer
and the Principal Contractor have agreed to certain arrangements and procedures to
be followed in order to ensure compliance by the Principal Contractor with the
provisions of the Occupational Health and Safety Act 1993 (Act 85 of 1993 and the
Construction Regulation, July 2003);

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The Principal Contractor shall execute the work in accordance with the
contract documents pertaining to this contract.

2. This Agreement shall hold good from its commencement date, which shall be
the date of a written notice from the employer or engineer requiring him to
commence the execution of the Works, to either:

a) the date of the final certificate issued in terms of clause 5.16.1 of the
General Conditions of Contract for Construction Works 2015 (3™
Edition) as issued by the South African Institution of Civil Engineering
(hereinafter referred to as "the GCC 2015 (3" Edition)", as contained in
the contract documents pertaining to this contract, or

b) the date of termination of the contract in terms of clauses 9.1, 9.2 and
9.3 of the GCC 2015 (3" Edition).

3. The Principal Contractor declares himself to be conversant with the following:-

a) All the requirements, regulations and standards of the Occupational
Health and Safety Act (Act 85 of 1993), hereinafter referred to as "The
Act", together with its amendments and with special reference to the
following Sections of The Act.

i) Section 8: General duties of employers to their employees.
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i) Section 9: General duties of employers and self-employed
persons to persons other than employees.

iii) Section 37: Acts or omissions by employees or mandatories and

iv) Sub-section 37(2) relating to the purpose and meaning of this
Agreement.

V) Construction Regulations 2003, and other safety regulations, as
applicable.

b) The procedures and safety rules of the employer as pertaining to the
Principal Contractor and to all his sub-contractors.

4, The Principal Contractor is responsible for the compliance with the Act by all
his sub-contractors, whether or not selected and/or approved by the
employer.

5. The Principal Contractor warrants that all his and his sub-contractors’

employees are covered in terms of the Compensation for Occupational
Injuries and Diseases Act 1993 which cover shall remain in force whilst any
such employees are present on site. A letter of good standing from the
Compensation Commissioner to this effect must be produced to the Employer
upon signature of the agreement.

6. The Principal Contractor undertakes to ensure that he and/or his sub-
contractors and/or their respective employees will at all times comply with the
following conditions:

a) The Principal Contractor shall assume the responsibility in terms of
Section 16.1 of the Occupational Health and Safety Act. The Principal
Contractor shall not delegate any duty in terms of Section 16.2 of this
Act without the prior written approval of the Employer. If the Principal
Contractor obtains such approval and delegates any duty in terms of
section 16.2 a copy of such written delegation shall immediately be
forwarded to the Employer.

b) All incidents referred to in the Occupational Health and Safety Act shall
be reported by the Principal Contractor to the Department of Labour as
well as to the Employer. The Employer will further be provided with
copies of all written documentation relating to any incident.

C) The Employer hereby obtains an interest in the issue of any formal
enquiry conducted in terms of section 32 of the Occupational Health
and Safety Act into any incident involving the Principal Contractor
and/or his employees and/or his sub-contractors.
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In witness thereof the parties hereto have set their signatures hereon in the presence
of the subscribing witnesses:

SIGNED FOR AND ON BEHALF OF THE EMPLOYER

NAME OF WITNESS 1.....ooviiiiiiiiiiieieeeeeeeeeeeeeeeeeeeeeee e 2
SIGNATURE L 2

****For official use only

SIGNED FOR AND ON BEHALF OF THE PRINCIPAL CONTRACTOR

NAME OF WITNESS 1.....oouiiiiiiiiiiiiieiiieieieeieeeeeeeeeeeee e 2
SIGNATURE L 2
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

C1.3 GUARANTEE

The Municipal Manager
Mogalakwena Local Municipality
54 Retief Street

Mokopane,

0601

CONTRACT NO: 16-2020/2021

[/We, the UNErSIgNEM, .........uuiiiiii e e e e e e e e

duly authorized tO rEPrESENt........uuuue e e
(Hereinafter referred to as "the Guarantor”) (in the case of a Company a resolution to
be attached) do hereby bind the said Guarantor for the obligations

Of e (hereinafter referred to as "the Contractor”) in
terms of the above-mentioned Contract between the Municipal Manager, of
Mogalakwena Local Municipality and the said Contractor, and\or for the refund by
the Contractor of any excess payments to the Contractor not due and which cannot
be recovered from the amount of the retention money to the credit of the Contractor
in terms of Clauses 6.2.1 and 6.10 of the General Conditions of Contract 2015 (3"
Edition), and do further bind the Guarantor as surety and co-principal debtor with the
Contractor for any other amounts which may become payable to the said Municipal

Mnager from any cause whatsoever arising from the insolvency of the Contractor.
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The Guarantor's liability in terms hereof shall be limited to the sumof R ....................
........ %) of the contract amount) which amount I/we agree to hold at your disposal.

I/we declare that I/we on behalf of the Guarantor am/are fully acquainted with the
terms and conditions of the said contract

and the Guarantor undertakes to pay the said amount of R .........cccociinn,
or such portion thereof as may be demanded immediately on receipt of a written
demand from you in terms of Clause 6.2.1 of the General Conditions of Contract
2015 (3" Edition). A certificate under your hand shall be sufficient and satisfactory
evidence as to the amount of the Guarantor's liability for the purpose of enabling
provisional sentence or any similar relief to be obtained against the Guarantor.

It is recorded that this guarantee shall remain in force until all moneys which might
become due and payable by the Contractor to the Municipal Manager have been
paid and you or the said Municipal Manager shall always be entitled without your or
the Municipal Manager 's rights being affected, to release securities, to give time, to
compound or to make any other arrangements with the Contractor, and any
alteration or variation of the said Contract shall in no way release the Guarantor from
liability in terms of this Guarantee.

This Guarantee is neither negotiable nor transferable, and must be surrendered to
the Guarantor in the event of the full amount of the Guarantee being paid to your

Agency.

This Guarantee shall lapse upon the issue of the Completion Certificate in terms of
Clause 5.14.4 of the General Conditions of Contract 2015 (3" Edition).

GUARANTOR



STAMP DUTY AND ENDORSEMENT

STAMP DUTY WILL BE REQUIRED AS SHOWN BELOW

0] GUARANTEE PROVIDED BY BANK
Five (5) cents for every R100.00 or part thereof

Maximum Duty R20.00 item 20(1) of Schedule 1 of Stamp Duties Act, 1968

(Act 77 of 1968)
(i) GUARANTEE PROVIDED BY INSURANCE COMPANY
No duty

The document constitutes a policy of insurance under the Insurance Act, 1943

(Act 27 of 1943)

ENDORSEMENT

In all cases the Deed of Suretyship must be inscribed with the number of the

guarantee of policy, as applicable.
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CONTRACT NO: 16-2020/2021  mooaiacvn raomicioaLrry

FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

Cl4 FORM AGREEMENT IN TERMS OF THE MINE HEALTH AND
SAFETY ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE
HEALTH AND SAFETY AMENDMENT ACT (ACT No. 72 OF 1997)

THIS AGREEMENT made at .......cocooiiiiiiiiiiiiiinns (place) on this the

between the Mogalakwena Local Municipality (hereinafter) called “the Employer”)
of the one part, herein represented by ... (name) in
his capacity as .......ccccoiiiiiiiiiiii, (designation) and delegate of the
Employer in terms of the Employer’s standard powers of delegation pursuant to the
provisions of Act No. 7 of 1998 and ..., in his capacity
= 1 and being duly authorised by virtue of a

resolution appended hereto as

Annexure A:

WHEREAS the Employer is desirous that certain works be constructed, (insert
contract title) and has accepted a tender by the Contractor for the construction,
completion and maintenance of such works and whereas the Employer and the
contract have agreed to certain arrangements and procedures to be followed in order
to ensure compliance by the Contractor with the provisions of the Mine Health and
Safety Act (Act 29 of 1996); as amended by the Mine Health and Safety Amendment
Act (Act No. 27 of 1997).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:
1. The Contractor shall himself obtain the Mining Authorisation for the sites.

2. The Contractor shall assume responsibility for the Environmental
Management Programmes (EMP) in respect of the sites and shall ensure
that the sites are rehabilitated at the conclusion of the Contract.

3. The Contractor shall comply with the provisions of the Act and the
requirements of the Director: Mineral Development of the Department of
Minerals and Energy in making the necessary financial provisions to mine
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optimally and safety and to rehabilitate the surface of the land concerned
satisfactory and to carry out the EMP. All costs incurred in providing a
guarantee or other financial provision shall be borne by the Contract.

4. This Agreement shall hold good from the date on which the Mining
Authorisation is issued until the date on which a Closure Certificate is
issued in terms of the Minerals Act, 1991.

5. Nothing in this Agreement shall exonerate the Contractor from compliance
with any requirements of the Engineer regarding the rehabilitation of sites
prior to the issue of a Final Approval Certificate in terms of clause 5.16.1
of the General Conditions of Contract 2015 (3 Edition).

6. The Contractor shall undertake all the duties and accept all the
responsibilities of the owner in compliance with the requirements of the
Act as amended.

7. The Contractor accepts responsibility for compliance with the Act, as
amended, by all his sub-contractors whether or not selected and/or
approved by the Employer.

In witness thereof the parties have set their signatures hereon in the presence of the
subscribing witnesses:

SIGNED ON BEHALF OF THE EMPLOYER .....ciiiiiiiiiii e

AS WITNESS:
L. 2 s
NAME(PriNt): ..oooviiiiiiiiiiiiieeeeeeeeee NAME(PIINt): ..o

****Eor official use only

SIGNED ON BEHALF OF THE CONTRACTOR ...

AS WITNESS:
L. 2
NAME (Print): ..., NAME (Print): ..o,
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C15 APPOINTMENT IN TERMS OF SECTION 4 OF THE MINE HEALTH AND
SAFETY ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH AND
SAFETY AMENDMENT ACT (ACT No. 72 OF 1997)

My Capacity as ........ccoioiiiiiiiiiiiia, (designation) of the Employer, The
Mogalakwena Local Municipality who is the owner of the Mine(s) state name(s) or
state “to be worked under the requirements of the above mentioned, hereby appoint
........................................... (name) in his capacity as
........................................... (designation). of the Contractor to perform all

functions entrusted to the Employer by Sections 2 and 3 of the Act, as amended

SIGNED: ettt ettt
DATE. oottt ettt
WITNESS:  Lu oo 2 e,
NAME(PHNE): L. oo 2 e,

****Eor official use only

| hereby accept the above appointment

SIGNED : .o, DATE: oo
WITNESS:  Lu oo 2 e,
NAME (Print):  Levooeeeooeeeooeeeeeeeeeeeees 2 e,
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

Note to tenderer:

The person appointed by the Employer in terms of Section 4 of the above Act,
as amended, having accepted the appointment, is required under Section 3 of
the Act as amended to appoint one or more Managers to be responsible for the
day to day management and operation of the mine. The form of appointment,
completed and signed, shall be submitted by the successful tenderer for the
approval of the Employer before the Contract is signed.

Ly having been appointed in terms of
Section 4 of the Act, as amended to perform all functions entrusted to the Employer

by Sectons 2 and 3 of the act, as amended, hereby appoint

Contractor........oooveiiii i, as Manager, who, in terms of Section 3 of the
Act, as amended, will be responsible for the day to day management and operation

of the mine(s).

SIGNED: ... DATE: .,
WITNESS: 1., 2
NAME(PIiNt): 1. ..o 2 -

| hereby accept the above appointment:

SIGNED: ... DATE: ...,
WITNESS: 1., 2
NAME(PIiNt): 1. ..o 2 -
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Cl6

MINE HEALTH AND SAFETY ACT No. 29 OF 1996 AND AMENDMENT

ACT No. 72 OF 1997

DEFINITIONS:

Section 102 of the Mine Health and Safety Act refers.

“mine” means, when —

(@)

b)

“used as a noun-

(i)

(ii)

(iif)

used as a verb, the making of any excavation or borehole referred to in
paragraph (a) (i), or the exploitation of any mineral deposit in any other
manner, for the purpose of winning a mineral including prospecting in

any borehole, or excavation, in any tailing or in the earth,
including the portion of the earth that is under the sea or other
water, made for the purpose of searching for or winning a mineral,

whether is being worked or not, or

any other place where a mineral deposit is being exploited,
including the mining area and all buildings, structures, machinery,
mine dumps, access roads or objects situated on or in that area
that are used or intended to be used in connection with searching,
winning, exploiting or processing of a mineral, or for health and
safety purposes. But, if two or more excavations, boreholes or

places are being worked in conjunction with one another

a works; and

connection with the winning of a mineral.

a)

b)

c)

“processing” means the recovering, extracting, concentrating, refining,
calcimining, classifying, crushing, milling, screening, washing, reduction,
smelting or gasification or any mineral, and “process” has a similar

whether that substance is in solid, liquid or gaseous form;

that occurs natural in or on the earth, in or under water or in

tailings, and

that has been formed by or subjected to a geological process.

meaning
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

“‘works” means any place, excluding a mine, where any person carries
out-

a) The transmitting and distributing to another consumer of any form
of power from a mine, by the owner thereof, to the terminal point
of bulk, to the power supply meter on any such other consumer’s

premises, or

b) Training at any central rescue station, or

C) The making, repairing, re-opening or closing of any subterranean
tunnel, or

d) Any operations necessary in connection with any of the

operational listed in this paragraph.
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C1L7 AGREEMENT IN TERMS OF THE MINE HEALTH AND SAFETY
ACT, (ACT No. 29 OF 1996) AS AMENDED BY THE MINE HEALTH
AND SAFETY AMENDMENT ACT (ACT No. 72 OF 1997)

THIS AGREEMENT made at ..., on this the
....................... dayof .......cooeiiiiiiiiiiiiiciiiieedin the year.............. Detween
................................. MUNICIPALITY (hereinafter) called “the Employer”) of the
one part, herein represented by ........cooiiiiiiii in his capacity
B and delegate of the Employer in terms of the
Employer’s standard powers of delegation pursuant to the provisions of Act No. 7 of
1998 and in his capacity as
..................................................... and being duly authorised by virtue of a

resolution appended hereto as a resolution appended hereto as Annexure A:

WHEREAS the Employer is desirous that certain works be constructed, (insert
contract title) and has accepted a tender by the Contractor for the construction,
completion and maintenance of such works and whereas the Employer and the
contract have agreed to certain arrangements and procedures to be followed in order
to ensure compliance by the Contractor with the provisions of the Mine Health and
Safety Act (Act 29 of 1996); as amended by the Mine Health and Safety Amendment
Act (Act No. 27 of 1997).

NOW THEREFORE THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. The contractor shall obtain the Mining Authorisation for the particular site
where mining activities, as defined in the Mine Health and Safety Act, No.
29 of 1996 as amended, are to be conducted.

2. The contractor shall assume responsibility for the Environmental
Management Programme (EMPR) in respect of the site and shall ensure
that the site is rehabilitated at the conclusion of the contract.

3. The contractor declares himself to be conversant with:

a) all the requirements, regulations and standards of the Act,
together with its amendments.

b) the procedures and safety rules of the Employer as pertaining to
the Contractor and to all his sub-contractors.
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4, The contractor is responsible for the compliance with the Act and its
amendments by all his subcontractors, whether or not selected and/or approved
by the Employer.

SIGNED ON BEHALF OF THE EMPLOYER .....u oot

AS WITNESS:

L, 2

NAMEPHNL): wuiiinieiieiieeeeieeee e, NAME (PNt v
****Eor official use only

SIGNED ON BEHALF OF THE CONTRACTOR ..couniiii et

AS WITNESS:

N 2

NAME(PHNt): v NAME (PN v
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CONTRACT NO: 16-2020/2021 MOGALAKWENA MUNICIPALITY
FOR

MOORDKOPPIE MINI WATER SCHEME 22 PHASE 3 - B (Witrivier and
Millennium Park)

Cl18 CONTRACT DATA

C1.8.1 Contract Specific Data

The Conditions of Contract are the General Conditions of Contract for Construction Works
2015 (3 Edition) published by the South African Institution of Civil Engineering. (GCC).

Section 1: Data provided by the Employer

Clause

1.1.15 Clause 1.1.1.5 of the GCC is replaced by the following: The
“Commencement date” shall be the date the site is handed over to the
Contractor.

1.1.1.15 The Employer is the Mogalakwena Local Municipality

1.1.1.15 The Mogalakwena Local Municipality Engineer is Ms Prudence Kutumela

1.1.1.16 The Engineer representing the Consultant (Qualis Consulting) is Mr.
L.Gwangwa

1.1.1.26 The Pricing Strategy is Re-measurement Contract

1.2.1.2 The employer’s address for receipt of communication is:

Tel: (015) 491 9600

Facsimile:  (015) 491 9755
Address: 54 Retief Street, Mokopane, 0601

1.21.2 The engineer’s address for receipt of communication is:

Telephone: (012) 665 1168
e-mail: info@qualisconsulting.co.za
Address: 314 Marshall Street, Florapark, Polokwane, 0700

3.21 The engineer is required in terms of his appointment with the employer to
obtain the following specific approvals from the employer:
1. Approval of extension of time;

2. Approval of additional costs;

3. Approval of variation orders;

Contingencies

5. Approval of penalties
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Clause

53.1

The documentation required before commencing with the Works are:
The Health and Safety Plan(Refer to Clause 4.3).

The Works programme is to be delivered within fourteen (14) days of the
Commencement Date taken as Date of Site Hand-over (Refer to Clause 5.6)

Security (Refer to Clause 6.2)

Insurance (Refer to Clause 8.6)

The Works are to be commenced within fourteen (14) Days of the
Commencement Date taken as Date of Site Hand-over.

55.1

The Works shall be completed within 12 months as envisaged by the
employer, measured from commencement/site hand-over date to due
completion date.

5.1.1

The non-working days are Sundays.

58.1

The special non-working days are all designated public holidays (including
all foreseeable statutory declared election days).

The year-end break commencing on 14" December to the 4™ January 2021.

5.13.1

The penalty for delay is R5000 per calendar day or part thereof.

5.14.5.2

The Defects Liability Period is twelve (12) calendar months after the date of
the final certificate of completion.

5.16.3

The latent defect liability period is 10 years after the date of the final
approval certificate

6.2.1.

The Guarantee is to contain the same wording as indicated in appendix 3 of
GCC for construction works, Third edition (2015).

6.2.1.

The amount of the Guarantee is to be 10% surety of the Contract Price. The
amount of the labour Guarantee is to be 1.5% of the Contract Price.

6.5.1.2.3

Daywork allowances as tendered in Section 1200 A5: Daywork of the Bill of
Quantities: Materials at cost plus 15%.

6.8.2

The value of each monthly statement for payment, submitted to the
employer’s Agent by the contractor, shall be increased or decreased by the
amount obtained by multiplying “A.” (defined in Clause 2 of this contract
Price Adjustment Factor, rounded off to the fourth decimal place, determined
according to the formula:

(%) {aLt L bPt cMt  dFt _1}

Lo Po Mo Fo

CONTRACT NO: 16-2020/2021
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Clause

In which the symbols have the following meaning:

“y "

X" is the proportion of “A.” which is not subject to adjustment. Unless
otherwise stated in the Contract Data, this proportion shall be 0.10.

[T ]

a’, “b”, ’¢” and “d” are the coefficients contained in the Contract Data, which
are deemed, irrespective of the actual constituents of the work, to represent
the proportionate value of labour, Contractors’ equipment, material ( other
than “special materials” specified in the Contract Data) and fuel respectively.

Wm0

The arithmetical sum of “a”, “b”,”c” and “d” shall be unity.

”

“L” is the “Labour Index”, “P” is the “Contractor’'s Equipment Index”, “M” is
the “Materials Index” and “F” is the “Fuel Index”, all as defined in the contract
Data.

The suffix “0” denotes the base indices applicable to the base month as
stated in the contract Data.

The suffix “t” denotes the current indices applicable to the month in which
the last day of the period falls to which the relevant monthly statement
relates.

If an index relevant to any particular monthly statement is known at the time
when the monthly statement is prepared, the Contractor shall estimate the
value of such index. Any correction required, when the correct indices
become known, shall be made by the Contractor in subsequent monthly
statements.

If the organisation publishing the indices, changes any of the indices set out
in the Contract Data, the Contractor shall use a correlation factor, which
integrates the old and the new indices, for adjustment of subsequent
payment certificates.

The urban area nearest the site is Mokopane.

The base month January 2022 (the month prior to the month in which the
closing date of the tender falls)

6.8.3

The following are special materials:

Bitumen binder extracted from petroleum based products and used on site,
including that used in asphalt, irrespective of whether it is produced and/or
placed by the Contractor or an approved subcontractor.

The rates and prices for the special materials shall be furnished by the
contractor, which rates and prices ex refinery with the base date specified
under 6.8.2 and shall exclude VAT but shall include all other obligatory taxes
and levies on the basis specified in the contract price adjustment schedule
(paragraph 4(i) and 4(ii)).

6.10.1.5

The percentage limit on materials not yet built into the Permanent Works is
80%.
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Clause

6.10.3 The percentage retention is 10% of the certified work done (including VAT).

6.10.3 The limit of retention money is 10% of the certified work done (including
VAT).

6.10.3 A Retention Money Guarantee is compulsory. A penalty will be applied
for non-delivery of the Retention Money Guarantee as required.

8.6.1. The amount to be included in the sum insured to cover the value of:

8.6.1.1.2 a) Materials supplied by the employer for incorporation into the works is

R nil.

8.6.1.1.3 b) Professional fees are not included in the Contract Price.

8.6.1.2 The following additional and varied insurances are required:
CAR& SASRIA.

8.6.1.3 The Limit of the liability insurance required should not be less than the
contract amount.

9.2.1.3.2 Clause 9.2.1.3.2 is replaced by the following “Has failed to submit
documentation or to commence the Works in terms of Clause 5.3, or has
suspended the progress of the Works for fourteen (14) consecutive days
after receiving from the Engineer written notice to proceed,”

10.5.1/2 Disputes are to be referred to a standing
ad-hoc adjudication

10.7 Disputes are to be referred for final settlement to arbitration.

Time within which payment to contractor for works done must be
made:

30 days after submission to the Client.

All labourers to be paid the sum of R147.53 per working day

Interest to be paid by Client on delayed payment: Prime interest rate

CONTRACT NO: 16-2020/2021
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Section 2: Data provided by the Contractor

Clause

1.19 IR eo] ] = Tei o] g £ TRRRRR (name)

1.2.1.2 The contractor’s address for receipt of communication is:
Telephone..........ccccovvvvviiiiiiiceennn. Facsimile:........cccoovviiiiiiccccee e
o 0= | P
POStal AdArESS: ... e

6.5.1.2.3 | The percentage allowances to cover all charges for the contractor’s and
subcontractor’s profits, timekeeping, clerical work, insurance,
establishment, superintendence and the use of hand tools is 10%.

6.8.3 The rate for special materials, exclusive of Value Added Tax is to be
completed in Schedule T2.3 D.

1.1.1.14 | The time for achieving Practical Completion is.........

Payment for works identified in the Scope of Works as being labour-
intensive shall only be made in accordance with the provisions of the
Contract if the works are constructed strictly in accordance with the
provisions of the Scope of Work. Any payment for such works shall not
relieve the Contractor in any way from his obligations either in contract or
in delict

The Contractor’'s payment invoices shall be accompanied by labour
information for the corresponding period in a format specified by the
employer. If the contractor chooses to delay submitting payment
invoices, labour returns shall still be submitted as per frequency and
timeframe stipulated by the Employer. The contractor’s invoices shall not
be paid until all pending labour information has been submitted.

The current Ministerial Determination (also downloadable at
www.epwp.gov.za), Expanded Public Works Programmes, issued in
terms of the Basic Condition of Employment Act of 1997 by the Minister
of Labour in Government Notice, shall apply to works described in the
scope of work as being labour-intensive and which are undertaken by
unskilled workers.
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C1.8.2 VARIATIONS TO THE GENERAL CONDITIONS OF CONTRACT

The following amendments of the General Conditions of Contract 2015 (3 Edition)
apply to this contract. The headings in these Special Conditions of Contract shall not
be deemed to be part thereof nor be taken into consideration in the interpretation or
construction thereof or of the Contract.

1. DEFINITIONS, INTERPRETATIONS AND GENERAL PROVISIONS
Add the following sub-clause:

1.1.25 Letter of Acceptance means the letter from the Employer stating that the
Contract has been awarded to the Contractor.”

1.1.25 Selected sub contractor shall mean a sub contractor selected in terms of
clause 4.4 of the GCC 2015 (3" Edition).

2. ENGINEER AND ENGINEER’S REPRESENTATIVE

2.2 Engineer to consult with contractor and Employer
Replace the word “Engineer” in the last sentence with the word “Employer”.
Add the following:

“2.10 Authority of the Employer

Notwithstanding any provisions to the contrary in the Contract, the Employer
shall have the right to reverse and, should he deem it necessary, to amend
any certificate, direction, decision or valuation of the Engineer and to issue a
new one, and such certificate, direction, decision or valuation shall for the
purpose of the Contract be deemed to be issued by the Engineer, provided
that the Contractor shall be remunerated in the normal manner for work
executed in good faith in terms of an instruction issued by the Engineer and
which has subsequently been rescinded.”

4. BASIS OF CONTRACT
Change the number of clauses 4.2 to 4.5 to read 4.3 to 4.6.
Add the following:

“4.2 Contractor deemed to have inspected the Site

The Contractor shall be deemed to have inspected and examined the Site and
its surroundings and information available in connection therewith and to have
satisfied himself before submitting his tender (as far as practicable) as to
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4.3

4.6

4.6(3)

4.6(4)

4.6(5)

“4.7

€) the form and nature of the Site and its surroundings, including
subsurface conditions,

(b)  the hydrological and climatic conditions.

(©) the extent and nature of work and materials necessary for the
execution and completion of the Works,

(d) the means of access to the Site and the Accommodation he may
require and, in general, shall be deemed to have obtained all
information (as far as is practicable) as to risks, contingencies and all
other circumstances which may influence or affect his tender.

No subsequent claims by the Contractor arising from his lack of knowledge of
perceptible conditions on the site or its surroundings or of information
available in connection therewith shall be entertained.”

Contractor’s liability for his own design errors

In the first line insert “and Temporary” between “Permanent” and “Works”.
Compliance with Applicable Laws

Amend subclause 4.6.2 to “Health and Safety”.

Add the following:

Occupational Health and Safety Act

The Contractor shall enter into and execute an Agreement as provided for
under Section 37 (2) of the Occupational Health and Safety Act 1993 (Act No.
85 of 1993). The Agreement shall be in the form included elsewhere in this
document.

Mining Authorisation

The Contractor shall obtain the Mining Authorisation for all sites where mining
activities, as defined in the Mine Health and Safety Act, number 29 of 1996 as
amended, are to be conducted.

Environmental Management Programme

The Contractor shall assume responsibility for the Environmental
Management Programme (EMPR) in respect of the sites and shall ensure that
the sites are rehabilitated at the conclusion of the contract.”

Add the following:
Extent of Contractor’ obligations
The Contractor shall, save in so far as it is legally or physically impossible,

(@) design (to the extent provided in the Contract), execute and complete
the Works and remedy any defects therein in accordance with the
provisions of the Contract, and
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(b) provide all superintendence, labour, materials, Constructional Plant,
Temporary Works, including the design thereof, all requisite transport
and all other things, whether of a temporary or permanent nature,
required in and for such design, execution and completion of the Works
and for the remedying of any defects, so far as the necessity for
providing the same is specified in or reasonably to be inferred from the
Contract.

(©) After award of the Contract, the Contractor shall be obligated to ensure
that at least the Constructional Plant stated on the prescribed form in
the Tender Documents, or Constructional Plant equivalent thereto, are
on the site when required.”

4.4 SUBCONTRACTING
Add the following subclauses:
PS4.4.1 CONSTRUCTION MODUS OPERANDI

Labour-based or labour-intensive construction may be defined as the
economically efficient employment of as much labour as is technically feasible to
produce as high a standard of construction as demanded by the specification
and allowed by the funding available. In other words, projects based on labour-
intensive principles aim at devoting the highest feasible proportion of projects
costs to unskilled, semi-skilled and skilled labour without jeopardising the
technical quality of the product demanded by the specification.

The following regulations must be adhered to so as to ensure that the
construction methods used are labour intensive.

i) The remuneration to local labour for hourly-rated employees and/or daily-
based work shall be in accordance with the terms and conditions of
Proclamation R1841 of Government Gazette 16833 dated 24 November
1995 or its latest amendment.

i) The name, identification number, task performed, and hours worked per
day for each labourer shall be recorded by the Contractor. These records
shall be submitted to the secretary of the Project Steering Committee on
the second working day of each week following the recounted week.
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The employment of local labour must be at least 30%, if at all possible, of the
total contract amount. The 30% must be divided as follows:

Percentage of labour Description
50% Women
15% Youth (Above school, but under 36)
1.5% Disabled persons

PS4.42 LOCALLY BASED SUB-CONTRACTORS

Tenderers must sub-contract 30% of the value as per PPPFA 2017

PS 4.4.3 TRAINING

PS 4.4.3.1 General

A suitably capable Training consultant is to be employed on this project.

Their duty is to identify suitable persons and train them for the following:

i) Employee Training — community based labour
1)) Employer Training — community based contractors
iii) Committee Training — maintenance and operation of the Works (this

however falls outside the scope of this Contract)

This project is a project using community-based labour and community based
contractors as far as possible.

The Contractor using the necessary plant and labour as he sees fit shall carry
out conventional construction. However, the Contractor may only bring in key
staff from outside the area that has the necessary skills not available among the
local community. Other than key staff, all other labour must be employed from
the local communities. As a guideline, key staff would include general foreman,
foreman, site managers, buyers, quantity surveyors, etc.
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The Training Consultant will provide the necessary training so that the local
labourers will have the necessary skills to carry out this work. In this respect, the
contractor and the Training Consultant will have to work closely together to
identify what skills are required, how many labourers in each trade are required
and when this labour will be required, so that the necessary training can be given
timeously.

Typical training that is envisaged at this stage includes shuttering, concrete work,
reinforcing, team leaders, etc.

The other part of the Contract is work that will be carried out by community-
based contractors.

The Training Consultant will identify persons, with the assistance of the Project
Steering Committee, and train these persons to establish small community
based contracting firms, who will employ local labour. These firms will tender to
carry out this work and successful Tenderers will be appointed by the Contractor
as nominated sub-contractors to execute this work.

Typical training that will be given by the Training Consultant is:

i) Community based contractors

» Preparation phase — using a calculator, numeracy, using a scale ruler,
reading a building plan, handling administrative tasks in the building
industry.

» Estimating and tendering — marketing the services of a company,
seeking, selecting, collecting and studying tender documents,
investigating and assessing a site, developing a bill of quantities from
building plants, calculating the cost of a project, finalizing tender
prices, completing and submitting a tender.

» Project planning — introducing to planning techniques, pre-tender
planning, planning contract activities, contract planning, executing a
contract programme.

» Executing the project — managing the finances of the company,
managing materials, administering record systems, managing
manpower, completion and handover.

1)) Community based labour

Local labour will be taught the following skills:

» Excavation if possible, bedding, selected backfill and backfill
» Pipe laying, valves and fittings
» Valve boxes, manholes, anchor blocks etc.

Again the Contractor and Training Consultant will have to work closely together
to identify what their requirements are and when this labour is needed.
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PS 4.4.3.2

Community based labour training will take place on site before actual production
starts. No allowance needs to be made for wages, food or travelling during
training.

Training of community-based contractors will take place at a central point. The
Provincial Sum allowed in the Schedule of Quantities, makes allowance for
travelling and meals for the training of community based contractors.

Construction and Materials Management

This section applies only to work to be carried out by community-based
contractors.

The contractor shall provide construction and material management to the
community-based contractors. In this respect, each party has the following
responsibilities.

i) Community Based Contractors
» To tender on the labour-based sub contract work and enter into a
contract with the Contractor.
» To carry out the work according to specification and on time using
community based labour.
» To liaise and co-operate with the contractor regarding specifications,
>

programme, progress, delivery of material, quality of work etc.

To provide wheelbarrows, hand tools, clothing, safety equipment, etc.
to enable his labourers to carry out the work. All material (pipes,
fittings, valves, etc.) to be provided by the Contractor.

To receive material required for the task, store it and provide the
necessary security until the material is built into the works.

To provide the necessary transport for this labour force.

To carry out a task in its entirety until final approval and acceptance.
In other words there will be no split responsibility. For example a
community based contractor will excavate, provide the bedding,
selected backfill, backfill, lay pipes, valves and fittings, build valve
boxes, manholes, anchor blocks etc. and test the pipes in conjunction
with the Contractor.

» To pay his labourers. VAT etc. and finalize the final account.

A\

A\ 74

1)) Contractor

» In conjunction with the Training Consultant, establish the needs,
training and programming of the work.

» To assist the Training Consultant in drawing up the agreements of
association between the Contractor and the community based
contractors where applicable.

» To enter into nominated sub contracts with the community based
contractors.

» To provide the necessary skills transfer and construction
management for the community based contractors to successfully
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complete this work. This includes setting out of the work, quality
control over the work, programming of the work, progress, testing and
acceptance thereof.

» To provide the necessary materials to execute the work. This
includes purchasing the required materials, transporting them to the
camp site, storage at the campsite, transporting of materials as
required form camp site to the sites of the various community based
contractors, handing over of the materials.

» To pay the community based contractors as the work progresses and
the Contractor must make allowance in his Tender for this. Retention
monies will be as for this Contract. No sureties will be requited from
the community-based contractors.

» To measure the work and finalize the final account.

» Complete copies of the emerging contractor’s contracts to be given to
the Engineer for endorsement prior to the contract being signed.

Candidate selection would be according to the requirements for a particular
discipline. A Certificate of Achievement should be awarded to a student who has
attained a prescribed level of competency.

A provisional amount for training has been recorded in both sections under the
Iltem “Training”, in the Preliminary and General portions in the Schedule of
Quantities.

4.4.3.3 Continuing obligation extending beyond date of completion of the work

In the event of a Selected Subcontractor having undertaken to the Contractor, in
respect of work executed or goods or materials supplied by such Selected
Subcontractor, any continuing obligation extending beyond the date of completion of
the work or the end of the Defects Liability Period, as the case may be, the
Contractor shall at any time after such date cede to the Employer, at the Employer’s
request and cost, the benefit of such obligation for the unexpired duration thereof,
whereupon the Employer shall have no further claim against the Contractor in
respect of the said continuing obligation.

4434 Convert the subcontract

If the contract shall have been cancelled in terms of clause 55, the Employer shall
have the right, by written notice given to any Selected Subcontractor not later than 28
days after the said cancellation, to convert the subcontract concerned to a direct
contract between the Employer and the Subcontractor.

Provided that:

(@) the terms of the said direct contract shall mutatis mutandis be those of the
subcontract concerned, and

(b) the Employer shall have the said right, notwithstanding any breach of the
subcontract by the Contractor, subject to his forthwith paying to the
Subcontractor all amounts then owing to the Subcontractor by the Contractor
and perform any obligation which the Contractor has failed to perform.”
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54
54.1

30.

“30.2

30.3

32.
3234
32.34

ACCESS TO THE SITE
Add the following to subclause 5.4.1

“Should these be insufficient for the needs and requirements of the work, the
Contractor shall arrange with the owners or tenants for the additional land required
and pay all rent and costs in connection therewith. The Contractor shall be
responsible for all damage to such land and property, and he shall indemnify the
Employer and hold him harmless in respect of all claims, demands proceedings,
damages, costs, including attorneys and client costs, charges and expenses arising
in respect thereof.”

REMOVAL OF CONSTRUCTION EQUIPMENT
Add the following: sub clauses:
Preclude seizure of constructional plant

In order to preclude seizure by the owner of any constructional plant being held by
the Contractor on a hire or hire-purchase agreement for the purposes of the contract,
the Employer shall be entitled to pay any such owner the amount of any outstanding
instalment or other sum owing under any hire or hire-purchase agreement and in the
event of his doing so, any amount thus paid by him shall be a debt payable to the
Employer by the Contractor and may be deducted by the Employer from any moneys
owing or that may become owing to the Contractor in terms of the contract, or be
recovered at law from the Contractor by the Employer.

Constructional plant brought to the site by the subcontractor

When entering into any subcontract agreement for the execution of any part of the
works, the Contractor shall incorporate in such subcontract agreement, by reference
or otherwise, the provisions of this clause in respect of constructional plant brought to
the site by the subcontractor.”

CARE OF THE WORKS
Delete the wording of subclause 32.3.4 and replace this clause with the following:

‘Risk arising from political riot and malicious damage, unless these risks are
insurable with The South African Special Risk Insurance Association at the time of
tendering and it is stipulated in the contract that the Contractor is to effect insurance
against these risks.”
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37.2

Daywork

37.2.2 In the first line, after the word "schedule" insert the words "and for items not

45.

included in the daywork schedule”.
PROVISIONAL AND PRIME COST SUMS

45.1.2.1.1 In the first line after the word "sums" insert “excluding VAT”

45.1.2.1.2 In the fourth line after the word "amount” insert “excluding VAT”

49
49.4

50

INTERIM PAYMENTS
Employer’s obligation to pay
Add the following new paragraph:

“The Employer reserves the right to refuse payment of an interim certificate
the value of which is less than the minimum value stated in C1.8.1 Section 1:
Data provided by the Employer.”

VARIATIONS EXCEEDING 15%

In the last paragraph, first line, replace “(if any)” with"(based on the amount by
which such additions or deductions shall be in excess of 30 % of the Tender
Sum)”

Add the following subclause:

“50.1.7 Variations exceeding 30% per cent

Where the decrease or increase in the quantity of work has not resulted from
a written variation order (or an additional agreement) in terms of clause 39 but
from the fact that the quantities are less or more than those given in the bill of
guantities, the tendered rates or sums shall still apply, except in the case of a
sub-item (or an item not subdivided into sub-items) in the bill of quantities,
which covers work the value of which during the tender stage exceeds 7,5 %
of the value of the tender sum, and where the quantity of such sub-item or
item, upon completion of the contract, deviates by more than 30 % from the
guantity given in the bill of quantities so that the scale of activities or the
method of construction consequently changes to such an extent that the
tendered rate or sum no longer applies. In such case the Engineer, should he
deem it to be in the interest of the Employer or should the Contractor enter a
claim, shall, considering the extent by which the deviation in respect of the
guantity of the sub-item or item concerned exceeds 30 %, determine a sum
which will be equitable in the circumstances, and shall certify that such sum
shall be deducted from or added to the sums owing to the Contractor.”
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55 TERMINATION BY EMPLOYER

55.1.3 Delete "with due diligence" and replace with "at a rate laid down in his
approved programme or, otherwise, with due diligence".

55.1.6 Add the following to the end of the existing wording:

"has failed to expel a subcontractor after having been instructed to do so in
terms of sub-clause 6.4, or"

56. CANCELLATION BY CONTRACTOR

Delete the wording of subclause 56.1.1.2 and replace this clause with the
following:

56.1.1.2 “Failing to pay the contractor the amount due in terms of any payment
certificate issued by the engineer, provided that such payment certificate
is acceptable to the employer and further more subject to the provision of
sub-clause 2.8, within the time of payment provided in the contract, or.”

58. SETTLEMENT OF DISPUTES

55.1.1 Add to the end of the first paragraph the words "with the exception that the
Engineer's decision on the true intent and meaning of drawings shall be final
and binding."

C1.9 Disaster Management Act (Covid-19)
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1.

Cc21 PRICING INSTRUCTIONS

This Schedule of Quantities form part of the Contract Documents and is to be
read in conjunction with the General Conditions of Contract, the Specifications
and the Drawings.

The rates and prices to be inserted in this Schedule of Quantities shall be the full
inclusive value of the work described in the Specification and shown on the
Drawings, including all costs, expenses and profits which may be required in and
for the supply, delivery and construction of the Works together with all general
risks, liabilities and obligations set forth or implied in the documents on which the
tender is to be based. Value added tax must be excluded in all rates and prices
and provided for as a lump sum in the summary of the Schedule of Quantities.

A rate and/or price must be entered against each item in the Schedule of
Quantities which is being offered by the Tenderers, whether quantities are stated
or not. ltems against which no price is entered will be considered as covered by
the other prices or rates in the Schedule of Quantities.

All items will be measured net or as described in the Specification, and no
allowances has been or will be made for waste or over break.

The quantities of work and materials in the Schedule of Quantities are not to be
considered as limiting or extending the amount of work to be done and materials
to be supplied by the Contract, who must satisfy himself in respect of those
guantities.

General directions and descriptions of work and materials given in the
Specification on are not repeated in the Schedule of Quantities. Reference must
be made to the documents in question for this information.

In the case of any discrepancies between the tendered unit rates and the
extended totals, the unit rate will be accepted as correct.

Should there be any doubt or obscurity as the meaning of any particular item, the
Tendered must obtain an explanation of it in writing from the Engineer. No claims
for extras arising from any such doubt or obscurity will be admitted after delivery
of the tender.

The short description of the payment items in the Schedule of Quantities are
given to identify the items and to provide specific details. Reference shall inter-
alia be made to the drawings, standard specifications, project specifications,

132



general conditions of contract and special conditions of contract for more detailed
information regarding the extent of the work entailed under each item.

10. Abbreviations in the Schedule of Quantities shall have the following meaning:
mm millimetre
m linear metre
m? square metre
m3 cubic metre
km kilometre
t ton
m2 - km cubic metre kilometre
ha hectare
I litre
kg kilogram
No Number of items
pr pair
Sum Full payment for the item described
Provisional Item only to be supplied on request by the
Engineer in writing
PC sum prime cost sum
LIC labour intensive construction

11. References must be made to clause 48 of the conditions of contract
regarding provisions sums and prime cost sums.

12. Those parts of the contract to be constructed using labour-intensive
methods have been marked in the bill of quantities with the letters LI in a
separate column or as a prefix or suffix against every item so designated.
The works, or parts of the works so designated are to be constructed using
labour-intensive methods only. The use of plant to provide such works, other
than plant specifically provided for in the scope of works, is a deviation from
the contract. The items marked with the letters ‘LI' are not necessarily an
exhaustive list of all the activities, which must be done by hand, and this
clause does not over-ride any of the requirements in the generic labour
intensive specification in the Scope of Works.

13. Where minimum labour intensity is specified by the design the contractor
is expected to use their initiative to identify additional activities that can be

CONTRACT NO: 16-2020/2021

133



done labour-intensively in order to comply with the set minimum labour
intensity target.

14. Payment for items which are designated to be constructed labour-
intensively (either in this schedule or in the scope of works) will not be made
unless they are constructed using labour-intensive methods. Any
unauthorised use of plant to carry out work, which was to be done labour-
intensively will not be condoned, and any works so constructed will not be
certified for payment.
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2. BILL OF QUANTITIES

SUMMARY OF BILLS OF QUANTITIES
SCHEDULE 1: MILLENIUM PARK VILLAGE

1200A Preliminary and GENEIAL ... s 136
1200C SILE ClEATANCE ...ttt bbbt bbbttt bbb 137
1200DB Water Supply- BarthWOrks ..o s 138
1200L Water SUPPIY = PIPEWOIKS ..ottt 139
Summary_for Millenium Park ... 142
SCHEDULE 2: WITRIVIER VILLAGE
1200A Preliminary and GENETAl .........cc.oov ittt nne s 143
1200C SILE CIEATANCE ...ttt bbb bbbttt ettt 150
1200DB Water SUPPIY- EArtNWOIKS ........cooviiiiiiiiiecee et 151
1200L Water SUPPIY = PIPEWOIKS ..ottt et 152
SUMMATY FOr WILTIVIEE ..oveiiii et sttt 155
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PART A - GENERAL
= DESCRIPTION OF WORKS (PART A)

C3.11 SCOPE

The employer’'s objectives are to deliver public infrastructure using labour
intensive methods in accordance with EPWP Guidelines.

This section provides the description of the project and the general
requirements for executing the work. The work required the extension of
water reticulation in Moordkoppie mini Water scheme Phase 3, comprising of
the following villages Ditlotswane, Rooivaal, Malokong-skop, Millennium Park
and Witrivier.

The Construction Period envisaged for Ditlotswane, Rooivaal, Malokong-skop,
Millennium Park and Witrivier which makes up the Moordkoppie Cluster will be
12 months, for a fixed price contract. The CIDB grading required for tendering
shall be at least 7 CE or higher.

As much as is economically feasible all work shall be implemented by
employing Labour Intensive Construction methods. Over and above the
normal Building and Allied works to be implemented by employing skilled and
unskilled labour the works specified in the “Guidelines for the Implementation
of Labour-Intensive Infrastructure Projects under the Expanded Public Works
Programme (EPWP)” shall be wundertaken using Labour Intensive
Construction methods.

Labour-intensive works shall be constructed/maintained using local workers
who are temporarily employed in terms of this Scope of Work.

Contractors shall engage supervisory and management staff in labour-
intensive works that have completed the skills programme including
Foremen/Supervisors at NQF “National Certificate: Supervision of Civil
Engineering Construction Processes” and Site Agent/Manager at NQF level 4
“‘Manage labour-intensive Construction Processes” or equivalent QCTO
qualifications.
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C3.1.2 LOCATION OF WORKS

Location of Site

The project is located + 40km north west of Mokopane town within the
Mogalakwena Local Municipality under Waterberg District Municipality in
Limpopo Province.

Access to Site

The project is accessible from road N11 from Mokopane to Steiloop/ Rebone.
The project co-ordinates are as follows:

Village Name Longitude Latitude

Moordkoppie 28°50°14.26"S 23° 57 "15.48’E

C3.1.3 NATURE OF WORKS FOR ALL SCHEDULES
1. Internal Reticulation Millenium village
Installation of 7 500 m length, 63mm uPvc @ Class 9
Installation of 4119 m length, 75mm uPvc @ Class 9
Installation of 1179 m length, 90mm uPvc @ Class 9

Installation of 1280 m length, 110mm uPvc @ Class 9 including
communal stand pipes

2. Internal Reticulation Witrivier village

Installation of 20019 m length, 63mm uPvc @ Class 9,

Installation of 7291 m length, 75mm uPvc & Class 9, o
Installation of 2563 m length, 90mm uPvc @ Class 9

C3.14 TIME FOR COMPLETION

(12) Twelve months

C3.15 LABOUR REGULATIONS
A27 Payment for the labour-intensive component of the works

Payment for works identified in clause 2.3 “the Extent of the Project” in the
Project Specifications as being labour-intensive shall only be made in
accordance with the provisions of the Contract if the works are constructed
strictly in accordance with the provisions of the scope of work. Any non-
payment for such works shall not relieve the Contractor in any way from his
obligations either in contract or in delict.

A28 Applicable labour laws
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A29

A29.2

A30
A30.1
A30.2

A30.2

A3l
A31.1

The Ministerial Determination for Special Public Works Programmes, issued in
terms of the Basic Conditions of Employment Act of 1997 (also downloadable at
www.epwp.gov.za), by the Minister of Labour in Government Notice N° R63 of
25 January 2002, as reproduced below, shall apply to works described in the
scope of work as being labour intensive and which are undertaken by unskilled
or semi-skilled workers.

Introduction

This document contains the standard terms and conditions for workers
employed in elementary occupations on a Special Public Works Programme
(SPWP). These terms and conditions do NOT apply to persons employed in
the supervision and management of a SPWP.

In this document —

@) “department” means any department of the State, implementing agent
or contractor;

(b) “‘employer” means any department, implementing agency or contractor
that hires workers to work in elementary occupations on a SPWP;

(© “worker” means any person working in an elementary occupation on a
SPWP;
(d) “elementary occupation” means any occupation involving unskilled or

semi-skilled work;

(e) ‘management” means any person employed by a department or
implementing agency to administer or execute an SPWP;

() “task” means a fixed quantity of work;

(9) “task-based work” means work in which a worker is paid a fixed rate for
performing a task;

(h) “task-rated worker” means a worker paid on the basis of the number of
tasks completed;

0] “time-rated worker” means a worker paid on the basis of the length of
time worked.

Terms of Work
Workers on a SPWP are employed on a temporary basis.

A worker may NOT be employed for longer than 24 months in any five-year
cycle on a SPWP.

Employment on a SPWP does not qualify as employment as a contributor for
the purposes of the Unemployment Insurance Act 30 of 1966.

Normal Hours of Work
An employer may not set tasks or hours of work that require a worker to work—

(@) more than forty hours in any week
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A31.2

A31.3

A32
A32.1

A32.2
A32.3

A32.4

A33

A33.1

A33.2

A34

A35

A36
A36.1

A36.2
A36.3

(b) on more than five days in any week; and
(c for more than eight hours on any day.

An employer and worker may agree that a worker will work four days per week.
The worker may then work up to ten hours per day.

A task-rated worker may not work more than a total of 55 hours in any week to
complete the tasks allocated (based on a 40-hour week) to that worker.

Meal Breaks

A worker may not work for more than five hours without taking a meal break of
at least thirty minutes’ duration.

An employer and worker may agree on longer meal breaks.

A worker may not work during a meal break. However, an employer may
require a worker to perform duties during a meal break if those duties cannot be
left unattended and cannot be performed by another worker. An employer must
take reasonable steps to ensure that a worker is relieved of his or her duties
during the meal break.

A worker is not entitled to payment for the period of a meal break. However, a
worker who is paid on the basis of time worked must be paid if the worker is
required to work or to be available for work during the meal break.

Special Conditions for Security Guards

A security guard may work up to 55 hours per week and up to eleven hours per
day.

A security guard who works more than ten hours per day must have a meal
break of at least one hour or two breaks of at least 30 minutes each.

Daily Rest Period

Every worker is entitled to a daily rest period of at least eight consecutive hours.
The daily rest period is measured from the time the worker ends work on one
day until the time the worker starts work on the next day.

Weekly Rest Period

Every worker must have two days off every week. A worker may only work on
their day off to perform work which must be done without delay and cannot be
performed by workers during their ordinary hours of work (“emergency work”).

Work on Sundays and Public Holidays

A worker may only work on a Sunday or public holiday to perform emergency or
security work.

Work on Sundays is paid at the ordinary rate of pay.

A task-rated worker who works on a public holiday must be paid —

€)) the worker’s daily task rate, if the worker works for less than four
hours;
(b) double the worker’'s daily task rate, if the worker works for more than
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A36.4

A37
A37.1

A37.2

A37.3

A37.4

A37.5

A37.6

A37.7
A37.8

A37.9

A37.10

A38
A38.1
A38.2

A38.3

A38.4

four hours.
A time-rated worker who works on a public holiday must be paid —

(a) the worker’s daily rate of pay, if the worker works for less than four
hours on the public holiday;

(b) double the worker’s daily rate of pay, if the worker works for more than
four hours on the public holiday.

Sick Leave

Only workers who work four or more days per week have the right to claim sick-
pay in terms of this clause.

A worker who is unable to work on account of illness or injury is entitled to claim
one day’s paid sick leave for every full month that the worker has worked in
terms of a contract.

A worker may accumulate a maximum of twelve days’ sick leave in a year.

Accumulated sick-leave may not be transferred from one contract to another
contract.

An employer must pay a task-rated worker the worker’'s daily task rate for a
day’s sick leave.

An employer must pay a time-rated worker the worker’s daily rate of pay for a
day’s sick leave.

An employer must pay a worker sick pay on the worker’s usual payday.

Before paying sick-pay, an employer may require a worker to produce a
certificate stating that the worker was unable to work on account of sickness or
injury if the worker is —

@) absent from work for more than two consecutive days; or
(b) absent from work on more than two occasions in any eight-week
period.

A medical certificate must be issued and signed by a medical practitioner, a
gualified nurse or a clinic staff member authorised to issue medical certificates
indicating the duration and reason for incapacity.

A worker is not entitled to paid sick-leave for a work-related injury or
occupational disease for which the worker can claim compensation under the
Compensation for Occupational Injuries and Diseases Act.

Maternity Leave
A worker may take up to four consecutive months’ unpaid maternity leave.

A worker is not entitled to any payment or employment-related benefits during
maternity leave.

A worker must give her employer reasonable notice of when she will start
maternity leave and when she will return to work.

A worker is not required to take the full period of maternity leave. However, a
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A38.5

A38.6

A38.7

A39
A39.1

A40
A40.1

worker may not work for four weeks before the expected date of birth of her
child or for six weeks after the birth of her child, unless a medical practitioner,
midwife or qualified nurse certifies that she is fit to do so.

A worker may begin maternity leave —
@) four weeks before the expected date of birth; or
(b) on an earlier date —

(i) if a medical practitioner, midwife or certified nurse certifies that it
is necessary for the health of the worker or that of her unborn
child; or

(i)  if agreed to between employer and worker; or

(© on a later date, if a medical practitioner, midwife or certified nurse has
certified that the worker is able to continue to work without
endangering her health.

A worker who has a miscarriage during the third trimester of pregnancy or
bears a stillborn child may take maternity leave for up to six weeks after the
miscarriage or stillbirth.

A worker who returns to work after maternity leave, has the right to start a new
cycle of twenty-four months employment, unless the SPWP on which she was
employed has ended.

Family responsibility leave

Workers, who work for at least four days per week, are entitled to three days
paid family responsibility leave each year in the following circumstances -

(a) when the employee’s child is born;
(b) when the employee’s child is sick;
(© in the event of a death of —

(i)  the employee’s spouse or life partner;

(i) the employee’s parent, adoptive parent, grandparent, child,
adopted child, grandchild or sibling.

Statement of Conditions

An employer must give a worker a statement containing the following details at
the start of employment —

(a) the employer’s name and address and the name of the SPWP;
(b) the tasks or job that the worker is to perform; and
(© the period for which the worker is hired or, if this is not certain, the

expected duration of the contract;
(d) the worker’s rate of pay and how this is to be calculated;

(e) the training that the worker will receive during the SPWP.
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A40.2

A40.3

A 41
A41.1

A41.2

A42
A42.1

A42.2
A42.3

A42.4
A42.5

A42.6

A42.7

A42.8

A42.9

An employer must ensure that these terms are explained in a suitable language
to any employee who is unable to read the statement.

An employer must supply each worker with a copy of these conditions of
employment.

Keeping Records

Every employer must keep a written record of at least the following —

(a) the worker’'s name and position;

(b) in the case of a task-rated worker, the number of tasks completed by
the worker;

(© in the case of a time-rated worker, the time worked by the worker;

(d) payments made to each worker.

The employer must keep this record for a period of at least three years after the
completion of the SPWP.

Payment

An employer must pay all wages at least monthly in cash or by cheque or into a
bank account.

A task-rated worker will only be paid for tasks that have been completed.

An employer must pay a task-rated worker within five weeks of the work being
completed and the work having been approved by the manager or the
contractor having submitted an invoice to the employer.

A time-rated worker will be paid at the end of each month.

Payment must be made in cash, by cheque or by direct deposit into a bank
account designated by the worker.

Payment in cash or by cheque must take place —
@) at the workplace or at a place agreed to by the worker;

(b) during the worker’s working hours or within fifteen minutes of the start
or finish of work;

(©) in a sealed envelope which becomes the property of the worker.

An employer must give a worker the following information in writing —

(@) the period for which payment is made;

(b) the numbers of tasks completed or hours worked;
(©) the worker’s earnings;

(d) any money deducted from the payment;

(e) the actual amount paid to the worker.

If the worker is paid in cash or by cheque, this information must be recorded on
the envelope and the worker must acknowledge receipt of payment by signing
for it

If a worker's employment is terminated, the employer must pay all monies
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A43
A43.1

A43.2

A43.3

A43.4

Ad4
Ad4.1

A44.2

A45

A45.1

A45.2

A45.3

A45.4

owing to that worker within one month of the termination of employment.
Deductions

An employer may not deduct money from a worker's payment unless the
deduction is required in terms of a law.

An employer must deduct and pay to the SA Revenue Services any income tax
that the worker is required to pay.

An employer who deducts money from a worker’s pay for payment to another
person must pay the money to that person within the time period and other
requirements specified in the agreement law, court order or arbitration award
concerned.

An employer may not require or allow a worker to —

@) repay any payment except an overpayment previously made by the
employer by mistake;

(b) state that the worker received a greater amount of money than the
employer actually paid to the worker; or

(© pay the employer or any other person for having been employed.
Health and Safety

Employers must take all reasonable steps to ensure that the working
environment is healthy and safe.

A worker must—

@) work in a way that does not endanger his/her health and safety or that
of any other person;

(b) obey any health and safety instruction;

(© obey all health and safety rules of the SPWP;

(d) use any personal protective equipment or clothing issued by the
employer;
(e) report any accident, near-miss incident or dangerous behaviour by

another person to their employer or manager.
Compensation for Injuries and Diseases

It is the responsibility of the employers (other than a contractor) to arrange for
all persons employed on a SPWP to be covered in terms of the Compensation
for Occupational Injuries and Diseases Act, 130 of 1993.

A worker must report any work-related injury or occupational disease to their
employer or manager.

The employer must report the accident or disease to the Compensation
Commissioner.

An employer must pay a worker who is unable to work because of an injury
caused by an accident at work 75% of their earnings for up to three months.
The employer will be refunded this amount by the Compensation
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A46.1
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A46.5

A47
A47.1

A48

A49

A50

(@)

Commissioner. This does NOT apply to injuries caused by accidents outside
the workplace such as road accidents or accidents at home.

Termination

The employer may terminate the employment of a worker for good cause after
following a fair procedure.

A worker will not receive severance pay on termination.

A worker is not required to give notice to terminate employment. However, a
worker who wishes to resign should advise the employer in advance to allow
the employer to find a replacement.

A worker who is absent for more than three consecutive days without informing
the employer of an intention to return to work will have terminated the contract.
However, the worker may be re-engaged if a position becomes available for the
balance of the 24-month period.

A worker who does not attend required training events, without good reason,
will have terminated the contract. However, the worker may be re-engaged if a
position becomes available for the balance of the 24-month period.

Certificate of Service

On termination of employment, a worker is entitled to a certificate stating —
(a) the worker’s full name;

(b) the name and address of the employer;

(© the SPWP on which the worker worked;

(d) the work performed by the worker;

(e) any training received by the worker as part of the SPWP;
) the period for which the worker worked on the SPWP;
(9) any other information agreed on by the employer and worker.

Contractor’s default in payment to Labourers and Employees

Any dispute between the Contractor and labourers, regarding delayed payment
or default in payment of fair wages, if not resolved immediately may compel the
Employer to intervene.

The Employer may, upon the Contractor defaulting payment, pay the moneys
due to the workers not honoured in time, out of any moneys due or which may
become due to the Contractor under the Contract.

Provision of Hand tools

The Contractor shall provide his labour force with hand tools of adequate
quality, sufficient in numbers and make the necessary provisions to maintain
the tools in good and safe working conditions

Reporting
The Contractor should submit the following at the beginning of the Contract:

Contracts of all the workers employed on the contracts including their certified
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(b)
(€)

identity documents;
Proof of Registration for COIDA and UIF;
OHS Files

The Contractor shall submit monthly returns/reports as specified below:

(@)

(b)
(c)

(d)

(e)
(f)

A51

A52

Signed Muster rolls/pay sheets of temporary workers and permanent staff
detailing the number, category, gender, rate of pay and daily attendance.

Copies of certified identity documents of workers

Number of persons who have attended training including nature and duration of
training provided

Assets created, rehabilitated or maintained in accordance with indicators in the
EPWP M&E framework

Plant utilization returns

Progress report detailing production output compared to the programme of
works

Requirement for Sourcing and engagement of Labour

Unskilled and semi-skilled labour required for the execution of all labour
intensive works shall be engaged strictly in accordance with prevailing
legislation and SANS 1914-5, Participation of Targeted Labour.

The rate of pay set for the EPWP is R......... per task or per day. (municipality to
insert the minimum rate)

© Tasks established by the contractor must be such that:
a) the average worker completes 5 tasks per week in 40 hours or less; and
b) the weakest worker completes 5 tasks per week in 55 hours or less.

(d The contractor must revise the time taken to complete a task whenever it is
established that the time taken to complete a weekly task is not
within the requirements of 1.1.3.

(e The Contractor shall, through all available community structures, inform the
local community of the labour intensive works and the employment
opportunities presented thereby. Preference must be given to
people with previous practical experience in construction and / or
who come from households:

a) where the head of the household has less than a primary school education;
b) that have less than one full time person earning an income;

¢) where subsistence agriculture is the source of income.

d) those who are not in receipt of any social security pension income
Employment Demographics

The Contractor shall endeavour to ensure that the expenditure on the
employment of temporary workers is in the following proportions:
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C3.1.6
C3.1.6.1

C3.1.6.2

a) 60 % women;
b) 55% youth who are between the ages of 18 and 35; and

C) 2% on persons with disabilities.

ENGINEERING
Drawings

Drawings are bound at the back of this document. A drawing list is included in
with the document.

Drawings, Operation and Maintenance Manuals

All information in possession of the Contractor that is required by the Engineers
Representative in order to complete the As-built drawings and to prepare a
completion report for the Employer must be submitted to the Engineers
Representative before a certificate of Practical Completion will be issued for the
Works. Similarly, the Contractor will be required to submit full details of all
pipes, valves and special in suitable loose bound format, including any special
operational and maintenance procedures related thereto, for incorporation in
the overall operation and maintenance manual for the Scheme prior to the issue
of a Certificate of Completion of the Works.

Only figured dimensions on the drawings may be used in the interpretation
thereof, and the Drawings shall not be scaled unless the Contractor is so
instructed by the Engineer in writing. The Engineer will upon written request
provide any dimensions that may have been omitted from the Drawings.
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GENERIC LABOUR-INTENSIVE SPECIFICATION

The Generic Labour-intensive specification below is the same as SANS 1921-5,

Construction and management requirement for works contracts- Part 5. Earthworks
activities which are to be performed by hand and should be included in the scope of
works without amendment or modification as set out below.

SCOPE

This specification establishes general requirements for activities which are to be
executed by hand involving the following:

a) Trenches having a depth of less than 1.5 metres
b) storm-water drainage

c) low-volume roads and sidewalks
PRECEDENCE

Where this specification is in conflict with any other standard or specification
referred to in the Scope of Works to this Contract, the requirements of this
specification shall prevail.
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C3.1.6.3

HAND EXCAVATEABLE MATERIAL
Hand excavate-able material is material:
a) Granular materials:

i) whose consistency when profiled may in terms of table 1 be classified as
very loose, loose, medium dense, or dense; or

ii) where the material is a gravel having a maximum particle size of 10mm
and contains no cobbles or isolated boulders, no more than 15 blows of a
dynamic cone penetrometer is required to penetrate 100mm;

b) Cohesive materials:

i) whose consistency when profiled may in terms of table 1 be classified as
very soft, soft, firm, stiff and stiff / very stiff; or

i) where the material is a gravel having a maximum particle size of 10mm
and contains no cobbles or isolated boulders, no more than 8 blows of a
dynamic cone penetrometer is required to penetrate 100mm;

Note:

1) A boulder, a cobble and gravel is material with a particle size greater than
200mm, between 60 and 200mm.

2) A dynamic cone penetrometer is an instrument used to measure the insitu shear
resistance of a soil comprising a drop weight of approximately 10 kg which falls
through a height of 400mm and drives a cone having a maximum diameter of 20mm
(cone angle of 60° with respect to the horizontal) into the material being used.

The newest additions of above specifications up to and including the month of this tender
will prevail.
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PS 11 APPLICABLE STANDARDISED SPECIFICATIONS

PS 10.2

Although not bound in nor issued with this document, the following standardised
specifications shall form part of the contract and, notwithstanding the provisions
of sub clause 2.2 of SABS 1200 A, the editions specified below shall apply:

SABS 1200 A
SABS 1200 AB
SABS 1200 C
SABS 1200 DB
SABS 1200 LB
SABS 1200 L
SABS 1200 LF

Particular Specifications

N/A

1986
1986
1980
1989
1983
1983
1983
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PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

PART B: AMENDMENTS TO THE STANDARD AND PARTICULAR SPECIFICATIONS
SABS 1200 A: GENERAL
PS A 3 MATERIALS

PSA3.1 QUALITY

Substitute the second sentence of the first paragraph of A 3.1 with the
following:

Materials shall bear the official mark of the appropriate standard.

Substitute the second paragraph with the following:

The Contractor is responsible for the cost of all testing to ascertain that the
materials do comply with the relevant minimum requirements and all such costs
shall be deemed to be included in the tendered rates. The cost of control tests
done by the Engineer and of which the results do not comply with the minimum
requirements shall be for the Contractor's account.

The Contractor shall inform the Engineer of any control testing to be done at
least 48 hours before such tests are required and must allow in his program for
the time necessary for the tests and the processing of the results thereof.

The handling, storage, transport, and erection of equipment, machinery, and
materials shall be strictly in accordance with the requirements of the supplier
and/or manufacturer.

All materials shall be new and of the best quality available unless otherwise
specified. They must function satisfactorily under prevailing climate and
weather conditions at the place of installations.
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PS A 4PLANT

PSA4.2

PSA43

Contractor’s Offices, Stores and Resources

Add the following to A 4.2:

No housing is available for the contractor's employees and the contractor must
make his own arrangements for accommodation and transport of his
employees.

Hand Tools

The contractor shall provide and maintain all hand tools required for the
execution of the Works.

PS A 5CONSTRUCTION

PSAS.1

SURVEY

PS A 5.1.1 Setting out of the Works

Substitute the first sentence in A 5.1.1 with the following:

Setting out of the works is the sole responsibility of the Contractor and shall be
done from the layouts given to him. The proposed network pipes must be
placed 2,0m away from the erf boundaries in the road reserve. Any
discrepancy shall immediately be reported in writing to the Engineer. Any costs
or subsequent costs arising from discrepancies, which had not been reported to
the Engineer, shall be the sole responsibility of the Contractor. The exact
position of the network pipes shall be determined on site in conjunction with the
Engineer and must be approved before construction of the specific section
starts.

The Engineer may alter any part of the works to suit local conditions. The
Contractor must therefore contact the Engineer immediately after the
preliminary setting out of any part of the works before starting with detail setting
out, or construction. Only after the Engineer has approved a specific site or
part of the works, may the detail setting out and construction commence
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PSAS52 WATCHING, BARRICADING, LIGHTING AND TRAFFIC CROSSINGS

Add the following to A 5.2:

The crossing of existing tar and dirt roads must be done in half widths, while the
total traffic is accommodated on the other lane.

Road traffic signs shall comply with the requirements of the "South African
Road Traffic Signs Manual" and shall be approved by the Engineer before
construction commences.

PSA 7 TESTING

PSA 7.4 STATISTICAL ANALYSIS OF CONTROL TESTS

Substitute A 7.4 with the following:

Test results shall not be evaluated by statistical methods. All results shall
comply with the specified minimum requirements of the materials concerned.
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PS A BMEASUREMENT AND PAYMENT

PSA82 PAYMENT

PS A 8.3 Fixed-Charge and Value-Related Items

PSA 8.3.1 Contractual Requirements

Fixed-Charge .........cccoiviiiiiiiiiiici s ennneesss. YNt Sum

Value-Relat@d ItBIMS. . ... it a e Unit; Sum

The sum shall cover the Contractor's initial costs of providing sureties,
insurance of the works and plant, third party or public liability insurance and
unemployment insurance to cover his compliance with the requirements of the
Workmen's Compensation Act, 1941 (Act NO. 30 of 1941) and any other initial
financing obligations of a preliminary and general nature, such as contributions
to the CEITB..

The tendered amounts for fixed-charge and value-related items will not be
increased, if extension of time for the completion of the works is awarded.

PS A 8.3.2 Establishment of Facilities on the Site

PS A 8.3.2.1 Facilities for Engineer

a) Furnished office (NO) ... Unit: Sum
D) Telephone (1 NO.) ... e Unit: Sum
C) Name-board (L0 NO.) cueienininiei e Unit: No

PS A 8.3.2.2 Facilities for Contractor

(a) Offices, workshop and storage sheds ..................cooiinne. Unit: Sum
D)WOIKShOPS ... Unit: Sum
C)LAbOratories ........c.ouiiii Unit: Sum



d) Living accommodation .............oooiiiiiii i Unit: Sum

e) Ablution and latrine facilities ... Unit: Sum
f) Tools and equipment ... Unit: Sum
g) Water supplies, electric power and communications ............. Unit: Sum
h) Dealing With Water ...........cooiiiiiiii e, Unit: Sum
1) AACCESS ..ttt Unit: Sum
J) PlaNt e Unit: Sum
PS A 8.3.3 Other Fixed-Charge ObligationsS.........cccccoviiiiiiiiiiie i, Unit: Sum

This item as listed under Schedule A of the bill of quantities is as specified in
the standardised specification SABS 1200 A.

PS A 8.3.4 Removal of Site EstabliShment........cooooeeiiieiie e Unit: Sum

The sum shall cover the cost of the demolition on and the removal from the
surface of the site of all items established in terms of 8.3.2 and 8.3.3, and shall
provide for the making good and the restoring of the Site to the satisfaction of
the Engineer

PS A B.8.3.5 OCCUPATIONAL HEALTH AND SAFETY

PS A B.8.3.5.1 Contractor’s initial obligations in respect of the Occupation Health
and Safety Act and Contractual Regulations............ccccveeeeeennnnes Unit: P/Sum

The full amount will be paid on the scheduled rate on condition that:

(@) The contractor has notified the Provincial Director of the Department of Labour in
writing of the project.

(o) The contractor has made the required initial appointment of Employees and sub-
contractors

(c) The client has approved the contractor’s Health and safety plan
(d) The contractor has set up his Health and safety File and Safety Plan.

(e) The Contractor has appointed a Health and Safety officer.

The provincial sum shall represent full compensation for that part of the contractor’s
general obligations in terms of Occupational Health and Safety Act and the
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Construction Regulation which are mainly a function of time. The sum for the supply
of all safety equipment, safety clothing, first aid kit, etc. in order to adhere to the
Occupational, Health and Safety Act specifications. The Contractor must familiarise
himself with the conditions as per Occupational, Health and Safety Act and adhere
thereto. The rate shall cover the Contractor's overheads, changes, and profit on
payments for the Service Provider. Contractor to note that this item covers the costs
for the preparation and submission of Health and Safety plan and file.

Payment shall be as specified for item 1.3 in the standard specifications

PS A B.8.3.5.2 Occupational, Health and Safety ACt.........ccccccvveeiiiiiiiiiiineeeen, Unit: Sum

Handling cost in respect of sub-item 8.3.5. A percentage of the payment made to
the Occupational health and safety act will be paid to the Contractor under this
section. The rate shall cover the Contractor's overheads, changes, and profit on
payments for the Occupational health and safety act.

(a) Provision for safety officer

The Contractor should appoint the safety officer who will be full time responsible for
all safety issuers on site, and he or she should be full time on site.

The tendered rates include the full compensation for that part of the provision of
safety officer in terms of the Occupational Health and Safety Act and the
construction regulation which are mainly a function of time. Payment shall be made
monthly.

(a) Handling cost in respect of sub-item 8.3.5.2 (a). A percentage of the payment
made to the Safety Officer will be paid to the Contractor. The rate shall cover
the Contractor’s overheads, changes, and profit on payments for the Safety
Officer.

PS A B.8.3.5.3 Contractor’s time related obligation in respect of the OH&S Act and
Construction regulation

The tendered lump sum shall represent full compensation for that part of the
contractor’s general obligations in terms of Occupational Health and Safety Act and
the Construction Regulations which are mainly a function of time. The lump sum will
be paid monthly only after payment for item 1.3.3 and item 1.1.5 has been made
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Payment of the lump sum shall be made monthly (calculated by the division of the
lump sum by the number of months remaining)

PS A 8.2.2 Time-Related Iltems

The tendered amount for a time-related item will be increased; if an extension
of time for the completion of the works is awarded on the condition that the
activity related to the item tendered for must be sustained during the extended
period.

The ratio between the increased amount for a time-related item and the
tendered amount must be the same as the ratio between the extension of the
time period for the completion of the works and the original time period allowed
for completion of the works.

If the works is completed before the end of the original time period allowed for
completion of the works, the tendered amount of a time related item that is
influenced by the earlier completion would be reduced similarly.

PS A 8.4 SCHEDULED TIME RELATED ITEMS

PS A 8.4.2.1 Facilities for Engineer

a) Furnished oOffiCes ... Unit: Month
b) Telephone for engineer’s representative.............c.ccccccevveee Unit: Month
C) Name-board....... ..o Unit: Month

PSA 8.4.2.2 Facilities for Contractor

The sum shall cover the Contractor's time related costs of providing sureties,
insurance of the works and plant, third party or public liability insurance and
unemployment insurance to cover his compliance with the requirements of the
Workmen's Compensation Act, 1941 (Act NO. 30 of 1941) and any other initial
financing obligations of a preliminary and general nature, such as contributions
to the CEITB. Establishment of Facilities on the Site Facilities for Engineer
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PS A 8.4.2.2 Facilities for Contractor

(a) Offices, workshop and storage sheds ..................coiienen. Unit: Month
D) WOrkShops ....ovoii Unit: Month
C) Laboratories ..o Unit: Month
d) Living accommodation ..............coooiiiiiiii e Unit: Month
e) Ablution and latrine facilities ... Unit: Month
f) Tools and equipment ..., Unit: Month
g) Water supplies, electric power and communications ............. Unit: Month
h) Dealing with water ... Unit: Month
1) ALCCESS ettt .Unit: Month
D) Plant L Unit: Month
PSA 8.4.3 Supervision for Duration of Construction ............oceoeeieiiieiiiiiiennn, Unit: Sum

The sum shall cover the costs of on-site supervision and such local
administration as the Contractor considers necessary for the proper completion
of the Works, and shall cover the cost of the salaries, wages and allowances
paid to the site agent, general foreman, section foremen (where applicable),
site surveyors, timekeepers, assistants and other site supervisory staff, and of
transport incurred in connection with such staff. Plant (designated plant or plant
for designated operations or plant for use during Supervision for Duration of
Construction

PSA 8.4.4 Company and Head Office Overhead Cost’s for the Duration of the
Contract.... Unit: Sum

The sum shall cover the Contractor's company and head office overhead costs.

PS A85 SUMS STATED PROVISIONALLY BY ENGINEER

PS A 8.5(a)1 Community Liaison Officer ............ccceeiviiinnannnn. Unit : Month
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The Contractor must pay a salary to a person appointed as the Community
Liaison Officer for the project. The amount of payment and payment dates will
be determined as soon as the Community Liaison Officer is appointed.

PSA 8.5 (a) 2 PSC Meetings Attendance............cccocveiiviiiiieenns Unit : P/Sum

PS

The tendered rate shall cover the compensation of all members of Project
Steering Committee for attending meetings. The amount of payment and
payment dates will be determined on the commencement date of the project.
The Engineer should authorise payment before it is made. Proof of payment
has to be submitted to Engineer before claim can be certified.

8.5(a)3 Overheads, charges and profit on ) above
Unit : %

Handling cost and profit in respect of sub-item 8.5(a)1& 1. A percentage of the
payment made to the Community Liaison Officer and PSC Meeting attendance
will be paid to the contractor. The rate shall cover the Contractor’'s overheads,
charges, and profit on payments for the Community Liaison Officer and PSC
members. No payment will be made under this item before payment to the
Community Liaison Officer and PSC members.

PS A 8.5(b)1 Basic Skills and construction Training...........c...ccccvuenaen. Unit : P/Sum

Provisional sum for training services supplied by the Training Company. The
name and contact details of the Training Company, to be appointed by the
Contractor, will be supplied to the Contractor by the Employer or Engineer.

PS A 8.5(b)2 Overheads, changes and profit on (1) above..................... Unit : %

Handling cost and profit in respect of sub-item 8.5(b)1. A percentage of the
payment made to the Training Company will be paid to the Contractor. The
rate shall cover the Contractor’s overheads, changes, and profit on payments
for the Training Company. No payment will be made under this item before any
payment is made to the Training Company.
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PS C8.5 EXISTING SERVICES

The services parallel to the pipeline routes must only be removed and re-
erected at the positions as indicated and approved by the Engineer and
repaired where it was damaged. When the pipeline routes cross fencing or
gates temporary wire gates must be provided that must be kept closed. After
completion of the work these fences or gates must be repaired to the same
condition as before commencement of the work.

PS A 8.5(c)2 Overheads, changes and profit on (1) above  .iciiiiiiiiiiiiicccereceeee, Unit :

Handling cost in respect of sub-item 8.5(c)1. A percentage of the payment
made to the Service Provider will be paid to the Contractor. The rate shall cover
the contractor’s overheads, changes, and profit on payments for the Service
Provider.

PS A 8.6 Laptop for the Engineer’s Site Staff ~  .......................... Unit: PC Sum

Laptop for the Engineer’s site staff to be returned to the Municipality after the
project is completed/handed over

PS A87 DAYWORK

Replace A 8.7 with the following:

Daywork will be paid according to the percentage allowance method. For
calculating the total remuneration the General Conditions of Contract for
Construction Works, Third Edition, 2015 shall apply, with the amendments as in
the appropriate special conditions of contract, which is bound into this
document. A day work schedule will be provided for filling in the necessary
information.
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A 8.8 TEMPORARY WORKS

PS A 8.8.2 Accommodation Of TraffiC  vuvecevvecerssanerssnersssnsrsnssresnssrssnssmsnnsrssnssssnnses Unit: Sum

Add the following to A 8.8.2:

The rate shall cover all costs pertaining to the provision, erection, moving, re-
erection and maintenance of all temporary barricades, road signs, lights,
flagmen, etc. as required, for the guarding and protection of the works, for the
construction, gravelling and maintenance of access roads and detours to the
site of the works, borrow pits or spoil sites, as well as for the later removal or
the cleaning and tidying up thereof.
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PS AB 3

PS AB 3.1

PS AB 3.2

PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

SABS 1200 AB: ENGINEER'S OFFICE
MATERIALS

NAME BOARDS

Substitute "South African Institution of Civil Engineers" in the first paragraph
of AB 3.1 with "South African Association of Consulting Engineers". The
name board should be EPWP - Branded

OFFICE BUILDING

Replace AB 3.2 with the following:

Prior to commencing with work, the contractor shall provide and furnish for
the use of the engineer’s representative and his staff one office (3.0 x 4.5m
Wendy House Type with veranda) in an approved position. The Engineer
will indicate the position. All plans shall be submitted to the engineer for
approval, before the commencement of erection.

The office with a minimum floor area of 13.50m2 (the smaller dimension at
least 3.0m) with a ceiling height of minimum 2.1m, shall also have one toilet
apart from the office building for the exclusive use of the engineer’s
representative.

The office shall be provided with lined walls and boarded ceilings and floor
and suitable door with secure locks. The office shall be ventilated, weather
proof and waterproof and shall have windows with an area to at least 20% of
the floor area. The office shall be insulated to provide comfortable working
conditions.

Internal furnishings shall include:
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= One desk (1,5m long x 1,0m wide x 0,9m high) with lockable drawers
with keys

= One drawing table

= Eight desk chairs

= One table (2,0m long x 1,0m wide x 0,9m high) with smooth top.

PS AB 4 PLANT

PSAB 4.1 TELEPHONE AND FAX

Replace AB 4.1 with the following:

The Contractor shall supply the Engineer with a cellular telephone service for
the exclusive use of the Engineer and Engineers Representative for official
purposes for the duration of the contract.

PSAB5 CONSTRUCTION

PSAB 51 NAME BOARDS

Add the following to AB 5.1:

The EPWP Branded name boards shall be erected within a month of the
commencement date of the contract and shall be placed at the position
indicated by the Engineer. Any damage to these boards shall be repaired
within seven days of a written instruction issued by the Engineer. No
payment shall be made in terms of the contract prior to the erection of the
name boards.

The Contractor will be permitted to erect a maximum of two of his own name
boards, in positions approved by the Engineer. The Engineer reserves the
right to order the removal of these boards if they are not kept in good repair.

PSAB 55 SURVEY ASSISTANTS

Substitute "two or more suitably educated survey labourers" in the first
sentence of PS 5.5 with "two semi-skilled labourers."
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PS AB 5.6

SURVEY EQUIPMENT

The Contractor shall provide the following tested and approved survey
equipment on site for the duration of the contract and for the use of the
Engineer whenever needed:

a)

b)
c)
d)

e)

one tachometer capable of reading to minimum 20 seconds and
maximum 6 seconds of arc, plus tripod;

one automatic level plus tripod;
two tachometer staffs and one level staff, all graduated metrically;
one 5m and one 100 m tape measure; and

diverse surveyors necessities like paint, pegs, etc.

The above-mentioned equipment may by arrangement be shared between
the Contractor and the Engineer's representative.

The Contractor shall keep the equipment continuously insured against any
loss, damage, or breakage, and he shall indemnify the Engineer and the
Employer against any claims in this regard.

The Contractor shall maintain the equipment in good working order and keep
it clean throughout the contract period.
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PS AB 8 MEASUREMENT AND PAYMENT

PSAB 82 PAYMENT

PS AB 8.2.2(a) Office buildings Unit: Sum

The rate shall cover all time-related costs pertaining to the office building as
prescribed in PS AB 3.2.

PS AB 8.2.2(b) Telephone and fax Unit: Sum

The rate shall cover all time-related costs pertaining to the telephone and fax
as prescribed in PS AB 4.1.

PS AB 8.2.2(c) Name boards (2 off) Unit: Sum

The rate shall cover all time-related costs pertaining to the name board/s as
prescribed in PS AB 5.1.

PS AB 8.2.2(d) Survey assistance and equipment Unit: Sum

The rate shall cover all time-related costs pertaining to the survey assistants
and equipment as prescribed in PS AB 5.6.
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PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

SABS 1200 C: SITE CLEARANCE

PS C 3MATERIALS

PS C SMATERIALS

PSC3.1

DISPOSAL OF MATERIAL

Substitute the first sentence of C 3.1 with the following:

Material obtained from clearing and grubbing shall be disposed of at the site
indicated at the site inspection. If such a site is indicated at tender stage, the
cost of transporting material and debris will be included under 8.2.1.

Loading and off-loading should be done by hand and the contractor must
price accordingly under item 8.2.1.

PS C 5CONSTRUCTIONS

PSC5.1

AREAS TO BE CLEARED AND GRUBBED

Substitute the first sentence of C 5.1 with the following:

Unless otherwise indicated by the Engineer, clearing and grubbing are
limited to a 2,5m wide strip along the pipe route. Measurement and payment
for clearing and grubbing shall only occur for areas as required in writing by
the Engineer.

The Contractor may proceed with clearing and grubbing after the handing
over of the site.
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PSC5.2

PSC5.2.3

PS C5.2.3.2

PSC 5.3

CUTTING OF TREES

Preservation of Trees

Individual trees

Add the following to C 5.2.3.2:

Trees outside pipeline routes must be left standing and undamaged, except
where otherwise ordered in writing by the Engineer.

A penalty of R15 000,00 per tree for trees damaged and/or removed will be
charged.

EXISTING FENCING

The fencing parallel to the pipeline routes must only be removed and re-
erected at the positions as indicated and approved by the Engineer and
repaired where it was damaged. When the pipeline routes cross fencing or
gates temporary wire gates must be provided that must be kept closed.
After completion of the work these fences or gates must be repaired to the
same condition as before commencement of the work.
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PS C 8BMEASUREMENTS AND PAYMENT

PSC8.2 SCHEDULED ITEMS

PS C8.2.1 Clear Vegetation, 800mm wide. (Provisional)

The Engineer will identify areas which needs clearing and grubbing
and the contractor to obtain written approval prior to excavation.

PSC 8.2.2 Clear trees of girth over 1.0 M......ccoviiiiiiiiiiircrree e Unit: No

PSC 8.2.5 Take down existing fence...........ccocviiiciiiiciiiciccc e Unit: m

The rate shall cover the cost of taking down the fences, coiling wire, sorting
and stacking all material at sites indicated by the Engineer and the cost of
loading, transporting and offloading such material.
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PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

SABS 1200 DB: EARTHWORKS (PIPE TRENCHES)

PSDB 1 SCOPE

This specification covers earthworks for trenches for all types and sizes of
pipes. It covers excavation, the preparation of a trench bottom, backfilling
and the reinstatement of surfaces.

PS DB 3 MATERIALS

PSDB 3.1 CLASSIFICATION FOR EXCAVATION PURPOSES

PS DB 3.1.1 Method of Classifying

Substitute DB 3.1.1 and DB 3.1.2(a), (b) and (c) with the following:

The Engineer shall classify excavated materials as Soft Class and Rock
will be measured individually as extra-over items.

TABLE 1: CLASSIFICATION OF MATERIALS

CLASSIFICATION DESCRIPTION
Soft All material other than rock
Rock Material which cannot be economically fragmented and

loosened for removal by hand implements and pneumatic
tools, except by drilling and blasting or the use of rock
breaking equipment.

In the first instance, the classification shall be based on the descriptions
given in Table 1. In the event of disagreement between the Contractor and
the Engineer, the Engineer shall reclassify the material in accordance with
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relevant specifications and without being unreasonable to the Contractor.
The decision of the Engineer on the classification shall then, subject to the
provisions of the Contract, be final and binding.

The Contractor shall notify the Engineer of the presence of what he
considers to be rock immediately upon discovery thereof. The Engineer
will inspect the material and decide whether or not it warrants the use of
pneumatic tools or rock breaking equipment. In the case of isolated
boulders set in a soil matrix, the Engineer may order the Contractor to
either widen the excavation or roll the boulders sideways or lift the boulders
out from the trenches.

In the event that the Engineer decides that the use of pneumatic tools, rock
breaking equipment, or blasting is necessary, he will classify the material
accordingly and arrange for the quantity thereof to be measured. The
Construction Manager will supply necessary pneumatic equipment and
arrange for others to break up rock into manageable pieces.
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PS DB 3.5

PS DB 3.7

PS DB 4

PS DB 4.1

BACKFILL MATERIALS

a) Substitute "from trenches" in DB 3.5(a) with "from trenches and
street excavations".

Add the following to DB 3.5(b):

c) Road crossings, access to services, farms and camps and any
section that fall within the road reserve shall be classified as areas
subject to loads from road traffic and must be compacted
accordingly to the top of the trench (natural ground level).

SELECTION OF MATERIAL FOR REPAIR WORK

If the excavation of a pipeline damages an existing road surface, the
Contractor must stockpile material from the top 200mm of such a road
surface in order to reuse it as sub base for the repairing of the road
crossing.

If necessary gravel material that is suitable for the reparation of road
surfaces must be imported.

The Contractor must make provision in his tariffs for compaction in road
reserves for the selection of excavated material as specified above.

PLANT

EXCAVATION EQUIPMENT

Add the following to DB 4.1:

An adequate number of suitable tools, including hand stampers,
wheelbarrows and hosepipes shall be provided by the Contractor. The
Contractor will supply mechanical compaction equipment and when
required pneumatic and rock breaking equipment.
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PSDB 5

PSDB 5.1

All excavations exceeding the specified widths shall be backfilled with
approved selected material. No payment shall be made for this and all
relevant costs shall be deemed to be included in the tendered rates.

CONSTRUCTION

PRECAUTIONS

PS DB 5.1.1.1 Water in Trenches

PS DB 5.4

PS DB 5.5

Water in pipe trenches may cause movement of the pipes as a result of
flotation and backfilling must therefore be executed as quickly as possible.
If movement of the pipes does occur the contractor must, unless otherwise
instructed by the Engineer, remove the pipes from the trench and reinstall it
at his own expense.

EXCAVATION

Add the following to DB 5.4:

“Excavation and backfilling of pipe trenches on sidewalks in the residential
area shall be done in such a manner as to ensure the least possible
disruption to the public and access to the properties. No additional
payment shall be made for this and all relevant costs shall be deemed to
be included in the tendered rates.

TRENCH BOTTOM

Substitute "90 %" in the second paragraph of DB 5.5 with "93 % ".
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PS DB 5.5.1 Over Excavation of Trenches

Where pipe trenches are excavated deeper than specified or shown on the
drawings, these excavations must be backfilled with suitable approved
selected material in layers of not more than 150mm uncompacted
thickness and must be compacted to the thickness of the adjoining in-situ
material or as prescribed by the Engineer.

PS DB 5.6 BACKFILLING

PSDB 5.6.1 General

Backfilling in road reserves must be compacted in 100mm layers up to
natural ground level.

Where prescribed by the Engineer all surplus material must be neatly piled
over the real trench width to a height not more than 150mm higher than the
adjoining level.

PS DB 5.6.3 Disposal of Soft Excavation Material

Add the following to DB 5.6.3:

All surplus and unsuitable material as described in DB 5.6.3 shall be
disposed of at the spoil site, (as described in PS D 5.2.2.3) and levelled.

PS DB 5.7 COMPACTION

PS DB 5.7.2 Areas Subject To Traffic Loads

Add the following to DB 5.7.2:
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PS DB 5.9

PS DB 5.9.2

PSDB 8

PSDB 8.2

PS DB 8.2.4

All pipe trenches within road crossings, accesses to services, farms and
camps that fall within the road reserve, will be regarded as areas subject to
traffic loads. Backfilling of trenches that are subject to traffic loads will be
executed in layers of 200mm as follows:

Item % mod AASHTO | Final Layer Thickness
Approved Backfill 93% 200mm
Main Backfill up to road layers 96% 200mm
Sub-base 97% 200mm
Base 98% 175mm

REINSTATEMENT OF SURFACE

Private Property and Commonage

Add the following to DB 5.9.2:

Gardens and lawns shall be repaired to the original standard where they
were crossed. Grass and plants shall be taken out of the ground,
temporarily stocked, watered during construction, and replanted after

backfilling.

MEASUREMENT AND PAYMENT

COMPUTATION OF QUANTITIES

Shoring

Add the following to DB 8.2.4:
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Shoring will only be measured and paid for, if the Engineer gives written
approval before it is installed.

Excavation

(a)Excavation in all material for trenches, backfill, compact and

dispose of surplus
Material..... ..o e

Item will be provided for various pipe diameters in steps not greater
than those specified in 5.2 and various depths in increments of 1.0 m
measured to the bottom of the bedding layer (see Drawing DB 2, DB 3,
and DB 4). Where measured volumetrically in terms of 8.1.2 (a), the
volume of excavation will be computed in accordance with 8.2.2 and
8.2.3

The rate shall cover the cost of the same operation in heading where
the Contractor elects to use such a method of excavation. The volume or
length will be measured for payment on the assumption that normal
trench excavation has been carried out. The volume or length in the
undisturbed prism of material between the top of the tunnel and ground
level will be classified as soft excavation in terms of 3.1. No additional
payment will be made for such headings and no deductions will be made
for reduced excavation quantities.

(b) Extra-over item (a) above for:

PSDB 8.3.2

1.
Unit: m3

2.
Unit: m3

3.
Unit: m3

4,
Unit: m3

Intermediate excavation ........c..ooeiiiii

Hard rock eXcavation.........coeooiiiiii e

Hand excavation and backfill where ordered by the engineer. ...............

Soil Crete backfilling where directed by the engineer. ........................

Separate items will not be provided for depth increment, volume will be
computed from the trench width determined in accordance with 8.2.3 and the
depth from the top of the intermediate or hard rock excavation, as the case
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may be, either to the bottom of the same material or to the bottom of the
trench as specified in (a) above, whichever is the lesser (see Drawing DB 5

The rates shall cover the additional cost of the excavation and hauling of the
more difficult material of unsuitable material.

C) Excavate and dispose of unsuitable material from trench bottom
(provisional)...... Unit: m3

The volume will be computed from the trench width determined in accordance
with 8.2.3 and m3 the additional depth ordered.

The rate shall cover the cost of the excavation of the additional depth in any
material, the disposal of the unsuitable material as specified for soft: excavation
in 5.6.3 within freehaul distance and the backfilling of the additional depth with
suitable material from the side of the trench.

PSDB 8.3.3 EXCAVATION ANCILLARIES

PSDB 8.3.3.1 Make up deficiency in backfill material

Items (b) and (c) above will not be measured for payment unless importation has been
ordered in writing. The volume will be computed from the trench width determined in
accordance with 8.2.3 and the depth from the top of the backfill to the top of the
bedding as shown on Drawing DB-1 or the actual depth of backfill used to make up the
deficiency or the depth of additional excavation ordered in terms of B.3.2(c), as
applicable.

The rate for material from other necessary excavations on site shall cover the cost of
selection of suitable material, the moving of the material to points alongside the trench
spaced to suit the Contractor's method of working, and the disposal of the material that
is replaced, all within free-haul distance.
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The rate for material from designated borrow pits shall cover the cost of royalties, if
applicable, excavation and selection of suitable material, ,the moving of the material to
points alongside the trench spaced to suit the Contractor's methods of working, and the
disposal of the material that becomes surplus as a result of the importation, all within
free-haul distance.

The rate for material from commercial or off-site sources selected by the Contractor
shall cover the cost of the acquisition of the material (including royalties, if applicable),
the moving of the material to points alongside the trench spaced to suit the Contractor's
methods of working, and the disposal of the material that becomes surplus as a result
of the importation, all within free-haul distance (see Subclause 5.2.5.1 of SABS 1200 D
or Subclause 5.2.6.1 of SABS 1200 DA, as applicable).

PSDB 8.3.5 Existing Services

Existing Services-that Intersect or Adjoin a Pipe Trench (see Sub-clauses 5.1.2
and 8.3.8 of

SABS 1200 D or Sub-clauses 5.1.3 and 8.3.5 of SABS 1200 DA, as applicable.)

(See Subclauses 5.1.2 as applicable.)

0] Services that intersect a trench (angles between centre-lines in plan of
45-90°)..unit (No)

Except where water pipes are to be recovered, existing water pipes, sewers,
stormwater pipes, concrete-lined channels and drains, box culverts, electric
cables, ducts, kerbs, channels, erf connections and various sizes of pipes and
services that intersect a trench of specified width and require various degrees of
care, whether or not their presence is known before they are uncovered, will be
measured separately. The unit refers to one service, but services that are so
grouped that they can be contained within a horizontal dimension of 200 mm
measured at right angles to the axis of the services will be measured as one unit.

(b) Services that adjoin a trench (parallel to or at an angle between centre-lines
in plan of [ess than 450) ... Unit No)
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In a case where a trench of specified width

1 runs parallel to or at an angle (in plan) of less than 450 to an existing service,
and is such that the nearer side of the bottom of the trench lies at least partly
between a vertical plane and a plane that lies at an angle of 450 below the
horizontal, both planes passing through the axis of the service, the length of
service within the minimum base width of the trench, determined in accordance
with 5.2, will be measured for payment under this item and the remaining length,
the side of the trench which, in the opinion of the Engineer, is rendered liable to
collapse because of the existence of such service, will be measured for shoring
(see 8.3.4(a)).

The rate for an item scheduled in terms of (a) and (b) above shall cover the
additional cost of

i) care in excavation necessitated by the presence of such service in or across
the trench;

i) protecting and maintaining such service in operation by mans of temporary
supports or shoring, as necessatry;

iif) delays and disruption of the progress of the work due to the existence of the
servicel and

iv) repairs necessitated by damage caused by the Contractor.
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PROJECT SPECIFICATIONS

PORTION 2: VARIATIONS AND ADDITIONS
TO STANDARDISED SPECIFICATIONS

SABS 1200 GA: CONCRETE (SMALL WORKYS)

PSG1 SCOPE

This specification covers the requirements for concrete (plain and reinforced)
for small works associated with pipelines, roads, railways, pump stations,
etc. It covers the basic materials, the plant did formwork required, the quality,
manufacture, arid curing of concrete, tolerances in workmanship, testing,
and the methods by which the finished structure is to be measured for the
purposes of payment

PSGA 3 MATERIAL

PSGA 3.2.1 Applicable Specifications

Add the following to G 3.2.1:

Portland cement that conforms to SABS 471

PSGA 3.2.2 Storage of Cement

Add the following to G 3.2.2:

Consignments of cement shall be used in the same sequence as that in
which they are delivered to site. No cement shall be used which has been
stored on site for a longer period than 6 (six) weeks. All cement so stored
for a longer period than 6 (six) weeks, all cement damaged in any way, and
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all cement which does not comply with the specification, shall be removed
immediately and permanently from the site.

PSGA 4 PLANT

PSGA 4.4 Formwork

PSGA 4.3.3 Ties

Add the following to G 4.4.3:

No ties will be allowed in vertical walls and permanent metal ties shall have a
minimum concrete cover of 40 mm. Tie holes shall be filled with an
approved non-shrink epoxy grout.

PSGA 5 CONSTRUCTION

PSGA 5.1 REINFORCEMENT

PSGA 5.1.3 Cover

Substitute G 5.1.3 with the following:

The cover of concrete over reinforcement, unless otherwise indicated on the
drawings, shall be not less than 40 mm.
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PSGA 5.2 FORMWORK

PSGA 5.2.1 Classification of Finishes

Add the following to G 5.2.1:

The following surface conditions are required in the various portions of the
finished concrete:

(a) Rough

Concealed surfaces and surfaces lower than 100 mm below finished
ground level.

(b) Smooth

All surface finishes not classified as "rough" in paragraph (a) shall be
classified as "smooth". All exposed edges unless otherwise indicated
on the drawings, shall be chamfered 20 mm x 20 mm by means of
triangular fillets fixed to the formwork.

PSGA 5.4 CONCRETE

PSGA 5.4.1 Quality

PSGA 5.4.1.2 Consistency

Add the following to sub clause G 5.5.1.2(a):

The slump of concrete used in water retaining structures may not be less
than 30mm and not more than 60mm.
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PSGA 5.4.1.5 Strength concrete

Add the following to G 5.5.1.7:

The grade of strength concrete and the maximum nominal size of coarse
aggregate for each portion of the works, unless otherwise indicated on the
drawings, shall be as follows:

(a) Blinding layers and encasing of pipes 20 MPa/19 mm
(b) Benching 20 MPa/19 mm
(c) Screeds 20 MPa/10 mm
(d) Reinforced concrete 30 MPa/19 mm

PSGA 5.4.1.7 Durability

PSGA 5.4.8

PSGA 5.4.11

Concrete shall be so proportioned to ensure that the water/cement ratio does
not exceed 0,5 and, to ensure workability, water-reducing admixtures of
approved manufacture shall be used in preference to increasing the cement
content.

Concrete Surfaces

Add the following to GA 5.4.8.1.

Concrete surfaces under screeds, granolithic finishes or benching shall be
brought up to a plane, uniform surface with a suitable screed board.

Construction Joints

The use of construction joints must be minimised and may only be placed as
shown on the drawings or at positions as approved by the Engineer.

At all construction joints in walls a PVC water stop without a centre bulb
must be placed as shown on the drawings.
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Alternative materials with similar properties may be proposed but may only
be installed after approval of the Engineer.

PSGA 5.5.10.4 Wood-floated finish

Where wood floating is specified or scheduled, the surface shall first be
given a finish as specified in G 5.5.10.1 and after the concrete has hardened
sufficiently; it shall be floated to a uniform surface free from trowel marks.
The screed surface shall be wood-floated, either by hand or machine, only
sufficiently to produce a uniform surface free from screed marks.

PSGA 5.5.10.5 Steel-floated finish

PSGA 8

PSGA 8.1.1

Where steel floating is specified or scheduled, the surface shall be treated
as specified in PS G 5.5.10.4 except that, when the moisture film has
disappeared and the concrete has hardened sufficiently to prevent laitance
from being worked to the surface, the screed surface shall be steel-trowelled
under firm pressure to produce a dense, smooth, uniform surface free from
trowel marks.

Measurements and Payment

Formwork

Formwork, other than formwork covered by 8.1.1.2 and 8.1.4, will be
measured as the net area of the face of the concrete to be supported during
the deposition of concrete . No deduction will be made for fillets and splays
of size up to 50 mm x 50 mm or for openings of diameter up to 0,7 m or of
area up to 0.5 m2.

Formwork in continuous lengths of narrow widths and of fillets or splays over
20 mm x 20 mm will be measured by length, the width or range of widths
being stated in the schedule.

Boxing-out, the forming of holes, and other such operations will be measured
by number, basic dimensions, perimeters, or drawing references, as stated
in the schedule.

The unit rate shall cover the cost of all parts of formwork in contact wi.th the
concrete, and the necessary bearers, struts, and other supports, plus the
labour and plant necessary to erect and strike such formwork.
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PSGA 8.1.2

PSGA 8.1.3

Reinforcement

Steel for normal reinforced concrete will be measured net by mass of all
bars, including supporting steel detailed on the reinforcing schedules. The
mass will be computed from the nominal bar size and nominal mass per unit
length. No allowance will be made for cutting, waste, spacer devices
(materials other than steel bars) , or binding wire.

Steel reinforcement for precast concrete units will not be measured unless
so scheduled (see 8.6).

Welded mesh will be measured by area as shown on the drawings, No
allowance being made for cutting, waste, laps, or deductions for end cover.
The areas measured will be those of the concrete floor or slab being
reinforced by means of mesh. In the case of continuous unit partly reinforced
by mesh, the area will be computed from the outside dimensions of the area
covered by mesh regardless of whether or not additional reinforcing steel is
present in the same area.

Steel off cuts resulting from the cutting and bending of reinforcement in
accordance with the bending schedules shall be deemed to be the property
of the Contractor.

Concrete

a) Concrete will be measured net to the dimensions shown on the drawings
or to the dimensions cast, whichever are the smaller. Structural elements
that are undersized will be measured for payment only if they are accepted
by the Engineer

b) No allowance will be made for concrete required to make up overbreak in
soft excavation, but payment will be made for additional concrete or
formwork, or both, ordered i n writing by the Engineer to replace unsuitable
material or overbreak in hard rock or in intermediate excavation (see (d)
below).

The unit rates shall cover the cost of the provision of concrete (made with
ordinary portland cement unless otherwise scheduled), mixing, testing,
placing, compacting, the forming of stop-ends and unforeseen construction
joints, striking of for levelling as applicable, and curing and repairing where
necessary, together with the cost of all parts of formwork in contact with the
concrete aid the necessary bearers, struts, and other supports, plus the
layout and plant necessary to erect and strike such formwork.
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PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

SABS 1200 L: MEDIUM PRESSURE PIPELINES

PSL1 SCOPE

This specification covers the supply and installation of pipelines of diameter
up to 1 000 mm, Complete with ancillary works, for transporting water and
sewage under working pressures of up to 2.5 MPa.

PSL 3 MATERIAL

PSL 3.1

GENERAL

Replace the first sentence of L 3.1 with the following:

uPVC pipes, where relevant, will be used in the water pipelines.

Pipes and fittings shall be of the types specified in the schedule or in the
project specification and, unless otherwise required in terms of the project
specification, they and their couplings shall be capable of withstanding the
applicable test pressure specified in 7.3.1. All pipes and fittings shall be
supplied complete with couplings and jointing material.

Satisfactory temporary end covers shall be provided for the protection of
threads, flanges, and prepared ends of plain-ended pipes and fittings, and to
prevent damage to internal lining during transportation and during handling
on Site.

Pipeline materials shall be so transported, stored, and handled that pipes are
not overstressed at any time and fittings are not damaged in any way. PVC
pipes to be stored under shade for the period between delivery to site and
pipe laying and backfilling. All thin-walled, flexible, and soft-coated pipes
shall be handled with particular care and shall be so stored that they are not
subject to concentrated pressure from stones or other objects. Pipes
damaged or cracked in any way shall be removed from the Site
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PSL 3.9

PSL 3.9.2

PSL 3.10

PSL 3.10.1

CORROSION PROTECTION

Protection of Steel Pipes and Accessories

All the pipe items of steel with diameters from 100mm and more must,
unless otherwise specified be provided of three coats of epoxy paint (KSIR
88 or similar) to provide a final film of 300 micron dried thickness.
Application must be according to the suppliers’ prescription and must be on
the inside and outside. Steel pipe items with diameters smaller than 100mm
must be protected using galvanising or epoxy paint.

VALVES

All valves must be painted according to an approved method with epoxy
paint (KSIR 88 or similar), to provide a final film of 300 micron dried
thickness, after manufacturing and testing. Complete technical information
of all valves must be submitted to the Engineer for approval before
purchase.

Gate Valves

All gate valves shall be of the AVK type, shall comply with the requirements
of SABS 664 and shall be suitable for a working pressure of 1,6 MPa (Class
16), or as indicated on the detail drawings. All gate valves must be supplied
with a square spindle nut, suitable to be used with a valve key, or with a
hand wheel as indicated on the detailed drawings. One valve key per nut
size must be provided and will be included in the rate for valves.

All gate valves shall be flanged and drilled according to SABS 1123 or B.S.
4504 Table 16, unless shown differently on the drawings, and shall be right
hand closing. The direction for opening and closing shall be permanently
displayed on the valves. Valves shall have non-rising spindles.

Compression shut-off valves with rubber protected gate and smooth finish
without recess inside, may be used.

The spindle seal shall consist of at least two O-rings located in a corrosion
resistant housing. A wiper ring to prevent ingress of dirt shall be provided.
The spindle nut may be loose or fixed in the gate.

186



The valves shall be provided with a straight, unobstructed body passage
without any pocket and the gate shall be completely clear of the waterway in
the fully open position. The sealing and gate guide areas shall be designed
to eliminate deposits in the valve body. The gate guides shall be of
substantial design to support the gate until the point of closure.

All components shall be interchangeable between valves of one size.

The rated working pressure shall be as detailed on the drawings. The
valves are required to seal drop tight from zero to a test pressure of 1,1
times the rated working pressure under test and field conditions.

The valve shall be capable of being opened and closed under an
unbalanced pressure equal to the rated working pressure.

Pipes shall not be tested against a closed valve. Thrust blocks for test
sections shall be approved by the Engineer prior to testing of pipes.

PSL 3.10.2 Air Valves

All air valves to be Double orifice type. Rate shall include all accessories
required as per tender drawing.

PSL 5 CONSTRUCTION

PSL 5.1 LAYING

PSL 5.1.1 General

Where connecting to the existing pipeline the position of the existing pipeline
must be established by excavating test holes (hand excavation) before any
trench excavation to the planned connection point is undertaken. The
Contractor will not be compensated for excavation and any other work that is
executed and proves to be unnecessary because this specification was not
followed.
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PSL 5.4

PSL 5.4.1

PSL 5.5

PSL 5.6

PSL 5.6.1

CONCRETE ENCASING

Replace the first sentence of L 5.4 with the following:

Concrete encasing with concrete with strength of 20 MPa/19mm, must be
provided at positions indicated by the Engineer. Provision must be made to
keep the pipe in position during the placement of the concrete encasing.
The length of concrete encasing will be determined by means of site
instructions from the Engineer.

Soil Crete Encasing

Add the following:

A mixture of Portland cement and gravel of base quality that is mixed in a
ratio of 1:10 must be provided at positions indicated by the Engineer.
Provision must be made to keep the pipe in position during the placement of
the soilcrete encasing. The length of soilcrete encasing will be determined
by means of a site instruction from the Engineer.

ANCHOR BLOCKS

Delete “15 Mpa/37,5mm” in the second sentence and replace with
“20Mpa/19mm”

VALVE CHAMBERS

General

Substitute the first sentence of L 5.6.1 with the following:

The drawings of valve chambers, which are bound into the document, shall
supersede the corresponding drawings in the standard specification.

Valve chambers, to the relevant specified sizes and specifications, shall be
installed at all the new positions as indicated on the detailed drawings.
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PSL 5.10

PSL 5.11

CLEANING OF PIPE

Sub clauses (a), (b) and (c) must be adhered to.

PIPE MARKERS

Pipe markers shall be installed at 50m intervals on the pipeline route, at all
the newly installed isolation and scour valves as indicated on the detailed
drawings as well as at all positions where the pipeline route deviates from
the horizontal.

PSL 7 TESTING

PSL 7.3

PSL 7.3.1

STANDARD HYDRAULIC PIPE TEST

Test pressure and time of test

Add the following to L 7.3.1.1:

Pipes shall not be tested against isolating valves. Special blank flanges or
end caps, fully anchored, shall be provided for testing.

PSL 8 MEASUREMENT AND PAYMENT

PSL 8.2

PSL 8.2.1

PSL 8.2.1.1

SCHEDULED ITEMS

Supply, Lay and Bed Pipes complete with couplings

uPVC Class 9 Pipes

The pipes should be the type with a spigot at one end and a socket with
tying rubber at the other. Contractor has an option to supply mPVC piping of
same class and diameter if he so wishes, on condition the rate of cost used
is that of uPVC. All pipes to have the class and diameter clearly marked, in
addition to Manufacturer’s details.
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PSL 8.2.1.2

PSL 8.2.2.2

PSL 8.2.3

PSL 8.2.4

Steel Pipes

The pipes should be threaded at both ends and supplied fitted with one
threaded socket. The pipes will thus be jointed using threaded sockets
except on advice of Engineer or where drawings details indicate otherwise.

Extra-over 8.2.1.2 for the Supplying, Laying, and Bedding of Specials
Complete with Couplings for uPVC pipes

All bends, reducers, tees, end caps etc for uPVC sections to be uPVC,
unless indicated on the drawings. All bends to be long radius with one end
socketed and the other spigot end. The rest of the fittings/ specials to be
socketed at all ends, unless the drawings or Engineer suggests otherwise.

Extra-over 8.2.1 for the Supply, Fixing and Bedding of Valves

Add the following to L 8.2.3:

Valves are measured and paid for per installation, complete with the
inclusion of the cutting of pipes, couplings, extra excavation and all extra
material and labour that is required, including tees, fittings complete as
shown on the drawings.

Cut Into and Connect To Existing Mains

The number of each type and diameter of pipe cut into small measure the
cutting into existing mains.

The Tendered rate shall include full compensation for all arrangements with
the relevant authorities, isolating the main, cutting into the main to
accommodate the connecting fitting, dewatering, excavating, removing of
excess material, taking steps to prevent the ingress of soil, stones and other
material into the main as well as all material and labour to connect the pipe.
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PS L 3.10 VALVES

PS L 3.10.1 Gate Valves

(a) 200mm isolation
VAIV . e unit (No.)

All gate valves shall comply with the requirements of SANS 664 — Figure 2 and shall be
suitable for a working pressure of 1.0 MPa. All gate valves shall be supplied with hand
wheels, unless shown otherwise on the drawings.

Gate valves shall have flanged ends unless shown otherwise on the drawings and shall
open clockwise. The direction for opening and closing shall be permanently displayed on
the valves. Valves shall have non-rising spindles.

Spindles, spindle nuts, gate rings and body rings shall all be of bronze.

All flanged gate valves shall be drilled according to SANS 1123 Table 1600/3.

PSL8.2.10 Temporary Valves,

Payment for the supply or loan of temporary valves, end caps, blank flanges, or other
isolating devices ordered by the Engineer in terms of 7.3.1.1 will be made at daywork rates
or at a price to be agreed by the Engineer, unless the method of payment for the work has
been dealt with in the project specification and a suitable item included in the schedule.

PSL 8.2.11 Anchor/Thrust Blocks Unit: m3

Substitute L 8.2.11 with the following:

Anchor and thrust blocks shall be measured per cubic metre concrete and the Tendered
rate shall include for all formwork and reinforcement (where specified) for the required

dimensions.
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“The concrete will be measured net by volume to the specified width and depth in excess
of the external volume of the pipe (i.e. the volume of the pipe will be deducted).

The rate shall cover the cost of formwork and concrete.”

PSL 8.2.13 VALVE CHAMBERS

Valve and hydrant chambers, manholes, etc., will be measured as complete units.

The rate shall cover additional excavation (see Subclauses 8.2.2 and 8.2.3 of SADS 1200
LIB), materials, plant, and labour necessary for the complete construction including the
installation of the surface boxes or covers.

Valve chambers will be measured and paid for by number and the tariff must include all
excavation, installation, finishing and numbering of the chamber, all materials as well as
labour as described in PS L 5.12.

PSL 8.2.17 Soil Crete Casing Unit: m3

The soilcrete (1:10 ratio) is measured by volume according to the specified
width and depth that exceeds the outside volume of the pipe (the volume of
the pipe detracted).

The tariff includes the cost of shuttering and soilcrete mixture.

PSL 8.2.18 Pipe Markers Unit: No

Pipe markers will be measured and paid for by number and the tariff must
include all excavation, installation, and paint and numbering of marker,
concrete as well as labour as described in PS L 5.11.

192



PROJECT SPECIFICATION

PORTION 2: VARIATIONS AND ADDITIONS TO
STANDARDISED SPECIFICATIONS

SABS 1200 LB: BEDDING (PIPES)

PSLB1 SCOPE

PSLB 1.1 SCOPE

Add the following to LB 1.1:

This specification also covers the bedding required for sleeve pipes.

PSLB 3 MATERIALS

PSLB 3.1 SELECTED GRANULAR MATERIAL

Substitute LB 3.1 with the following:

Selected granular material shall be an aggregate, sand or granular material,
all of a non-cohesive nature and free from any organic material, of which the
grading analysis shows 100 % passing a 13, 2 mm sieve and not more than
5 % passing a 0,075 mm sieve.

Only if approved by the Engineer may sand from the trench excavations be
used as selected material

PS LB 3.2 SELECTED FILL MATERIAL

Substitute LB 3.2 with the following:

The requirements of PS LB 3.1 shall apply mutatis mutandis.
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PS LB 3.3 BEDDING

Add the following to LB 3.3:

All pipes shall be classified as flexible pipes and shall have a bedding of
selected granular material and selected fill material.

PSLB 3.4 SELECTION

PS LB 3.4.1 Suitable Material from Trench Excavation Available

Replace the first sentence of LB 3.4.1 with the following:

Notwithstanding the requirements DB 3.7 and LB 3.4.1 relating selected
excavation methods, the Contractor must follow selected excavation
methods and provide or use plant that will prevent material that is suitable
and necessary for bedding being contaminated.
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PSLB5

PSLB5.1

PSLB5.1.4

PSLB 8

PSLB 8.1

CONSTRUCTION

GENERAL

Compacting

Substitute "90 % of Mod. AASHTO" in LB 5.1.4 with "93 % of Mod. AASHTO.

If sand is used the compaction grade must be 100% Mod. AASHTO

MEASUREMENT AND PAYMENT

PRINCIPLES

PSLB 8.1.1 Provision of Bedding from Trench Excavation

a) Selected granular material ..............eevveeieiiieiiiiiiiieiier e Unit: m 3

b) Selected fill material ...........ccoooi i Unit: m

The rates shall cover the cost of acquiring, from within 0,5 km, bedding that
complies with the relevant requirements of the specification, of delivering it to
points alongside the trench spaced to suit the Contractor's methods of
working, and of disposing of displaced material within a freehaul distance of
0,5 km.

In terms of the standardized specifications covering pipelines, the rate for the
supply and laying of pipelines covers the cost of handling bedding material
from alongside the trench and placing it under and around the pipeline.

PSLB 8.1.2 Supply only of Bedding by Importation

From other necessary excavations

a) Selected granular material ...............euvveeiiiiieeiiiiiiieeeer e Unit: m
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b) Selected fill material .............oooooii i Unit: m

PSLB 8.1.4 From commercial sources

a) Selected granular material ...............cuvuiiiiiiiiiiieiiieeeieeeeee e Unit: m

b) Selected fill Material ..........ccoooiiii Unit: m

The rate shall cover the cost of acquiring, regardless of distance, the
required bedding from commercial sources (see Subclause 8.3.4 of SABS
1200 D or Subclause 8.3.4 of SABS 1200 DA, as relevant), of delivering it to
points alongside the trench spaced to suit the Contractor's methods of
working, and of delivering it to points alongside the trench spaced to suit the
Contractor's methods of working, and of disposing of material displaced by
such importation, within a freehaul distance of 0,5 km.

PSLB 8.1.6 Encasing of Pipes in CONCIete .........cccvvviiieieeiiiiiiiieeee e Unit:

Separate items will be scheduled for each size of pipe and for each grade of
concrete specified.

The volume will be computed from the dimensions of the concrete as given
on the drawing.

The rate shall cover the cost of dealing with any excavation (in all materials
including disposal of surplus) that is additional to that measured under the
item for pipe trench excavation, the cost of encasing the pipe in concrete
including the cost of formwork (if any), etc., and the cost of formwork to form
flexible joints at 4 m centres.

PS LB 8.2.5 Overhaul of material for Bedding cradle and selected fill blanket Unit: m3.km

Substitute LB 8.2.5 with the following:

a) Limited overhaul (0,5 km to 1,0 km) ......ccoovviiiiiiiininnnnns Unit: m

b) Long overhaul ... Unit: m3.km



Except that the volume is calculated according to LB 8.1.3, the requirements
of D 8.3.6 or DA 8.3.3, as applicable, shall apply for overhaul.

PART C —ADDITIONAL SPECIFICATIONS

C3.2 PROCUREMENT FOR SUB- CONTRACTING

The MLM is committed to the implementation of Government's policies and in
turn expects the same from its contractors. In order to comply with the
objectives of its preferential procurement policy, MLM will utilise its targeted
procurement procedure which is the process used to create a demand for the
services and supplies of, or to secure the participation of, targeted enterprises
and targeted labour in contracts.

Accordingly, it is a requirement of this project that the tenderer is familiar with
the specifications that relate to the transformation of the construction industry
through the following:

1. Adherence to the policies and initiatives of the
Government;

2. Employment of Small, Medium and Micro Enterprises (SMME),
including those SMME which are Black Enterprises (BE);

3. Provide mentoring, guidance and assistance to
SMME;

4.  Arrangement of engineering skills, entrepreneurial skills and generic
skills training programmes, for which provision has been made in the Bill
of Quantities; and

5. Active  participation  with  community-based
structures.

C3.21 SCOPE

This section provides the specifications that relate to the contractor’s
implementation of the policies and initiatives of the Government, community
participation, and employment of Small, Medium and Micro Enterprises
(SMME), including those SMME which are Black Enterprises (BE), training and
mentoring of SMME, and engagement and training of labour recruited from
local communities. These specifications should be read in conjunction with
the various statutes and legislation that relate to small businesses and Broad-
Based Black Economic Empowerment.

In this regard all tenders will be considered with specific reference to
applicable legislation in force from time to time and which are specifically
applicable to organs of state for example the following: -

0) The Constitution of the Republic of South Africa, 1993;
(i) Public Finance Management, 1999 (Act No. 1 of 1999);
(iii) Preferential Procurement Policy Framework, 2000 (Act No. 5 of 2000);

(iv) Broad-Based Black Economic Empowerment, 2003 (Act No. 53 of 2003);
and

(V) Construction Industry Development Board Act, 2000 (Act No. 38 of 2000)
Regulations

The Employer may have to amend its targeted procurement procedure in
order to meet new or revised targets and requirements of legislation, and the

CONTRACT NO: 16-2020/2021 197



C3.2.2

(@)

(b)

(c)
(d)

Transport and Construction Charters. The Employer would then negotiate with
the Contractor on the implementation of the revised targeted procurement
procedure, and the associated costs.

DEFINITIONS

The following words and expressions shall have the meanings
stated.

Black Enterprise (BE): an enterprise defined as a company or economic activity
that is at least 50.1% owned by black persons and where there is substantial
management control by Black People. Ownership refers to economic interest,
whilst management refers to the membership of any board or similar governing
body of the enterprise.

Black People (BP): African, Coloured or Indian persons who are natural persons
and:

@ are citizens of the Republic of South Africa by birth or
descent: or

(i) are citizens of the Republic of South Africa by naturalisation
before the commencement date of the Constitution of the
Republic of South Africa Act of

1993; or

(i) became citizens of the Republic of South Africa after the
commencement date of the Constitution of the Republic of
South Africa Act of 1993, but who, but for the Apartheid
policy that had been in place prior to that date, would
have been entitled to acquire citizenship by naturalisation
prior to that date.

Project Management Team: three persons comprising the Employer, Engineer
and Contractor.

Small, Medium and Micro Enterprise (SMME): person(s)
conducting a business, trade or profession in the Republic of South Africa and
specifically includes, without limitation, any form of co-operative society, and is
registered with the South African Revenue Service, and which can be classified as
a small, medium or micro enterprise by satisfying the size variation criteria in the
table

below.
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SMME SIZE VARIATION as at January 2011
Size Average Annual Turnover! Number of Employees
Micro <R1.3m 5
Small R1.3m-R15.7m 6 - 60
Medium R15.8 m—R78.5m 61 - 300

NOTE 1: Average Annual Turnover subject to annual CPI adjustment

C3.2.3 UTILISATION OF SMME

(A) OBJECTIVE 1

A major objective of the targeted procurement procedure is to extend economic
opportunities and entrepreneurial capacity to all localities by the optimum utilisation
of the resources existing in the vicinity of projects, the development of these
resources in the execution of the project, and by maximising the amount of project
funds retained within the project locality.

(B) TARGET VALUES

The scope of the contract is for the contractor to primarily have a management
role, as it is a requirement of the contract for the targeted amount of the
scheduled work under the operational section to be sublet to SMME. Only SMME
who are registered with the Construction Industry Development Board with a
contractor grading designation of 3CE or higher, will be eligible to undertake the
targeted operational work.

The scheduled work is grouped under two parts as follows: Part

A: General:
Part B: Matters Relating to Standard Specifications

The target values of the scheduled work in the operational section to be
sublet to SMME by the contractor, depends on the equity held by Black
People in the enterprise as the contractor, either as a single entity or joint venture.
The main contractor can sub contract maximum of 70% of the total contract value
to a sub contractor.

The value of work for calculation purposes shall be determined at the tendered
rates of the SMME inclusive of any equipment and materials financed and supplied
by the Contractor. The value of the work shall include contract price adjustment
(CPA), but exclude value added tax (VAT). Only work undertaken by SMME
that qualify in terms of the definition, and which has been sublet according to the
specifications for the tender process, shall count towards the achievement of the
target. Any work which the Contractor is specifically instructed to execute by the
Engineer as opposed to subletting to SMME, shall be excluded from the target
value of work to be sublet. To evaluate the value of work undertaken by SMME,
the Contractor shall submit a copy of the relevant invoices, to the Engineer for
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(©)

(D)

verification purposes.

ACCREDITED REGISTRATION

Achievement measured against the SMME target value shall only be accepted if
the respective SMME for which services or work is being claimed as having been
performed, is registered with an accredited agency as required by law. In addition,
documentary evidence that such SMME is registered with the South African
Revenue Service shall be lodged with the Engineer before the work or service
may be considered as having been performed by a bona fide SMME. The
responsibility for producing evidence of the respective registration documentation
shall rest with the Contractor.

PRICING OF TENDER RATES

The specifications on the payment items detail how the management section
should be priced with regards to SMME. In addition, the tendered rates for the
items in the operational sections shall include full compensation for all material,
labour, equipment and all other requirements necessary for completing the work.
The tendered rates shall also include a fair and reasonable profit. However, the
tendered rates shall exclude any establishment and general obligations costs, and
any costs for handling, overheads, management and site supervision of SMME,
and any additional cost not directly related to executing the work.
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C3.24 WORK TO BE UNDER TAKEN BY SMME

(A) GENERAL RESPONSIBILITIES OF CONTRACTOR
(a) Obligations

The Contractor shall ensure that he complies with the following obligations:

0] identify work to be executed from his inspections, and submit these to the
Engineer who will determine which work must be carried out;

(ii) institute a quality assurance system;
(iii) provide adequate training, mentoring, guidance and assistance to SMME;

(iv) provide financial support and other assistance to ensure that the SMME
are able to meet their obligations and commitments with respect to
their subcontracts, including acquisition of labour, equipment
and materials; and

(v) ensure that the contract goals and objectives are achieved.

(b) Subcontracts involving SMME

In the subcontracts arranged by the Contractor involving SMME, the following shall
apply:

® no provision or requirements set out in the specifications shall be deemed
to relieve the Contractor of any liability or obligation under the contract and
in accordance with the provisions of clause 4.4.2 and 4.4.3 of GCC 2015
(3" Edition), the Contractor shall be fully liable for the acts, defaults and
neglects of any SMME, their agent or employees, as fully as if they were
the acts, defaults and neglects of the Contractor, his agents or employees;

(ii) the appointment of the SMME subcontractor by the Contractor, shall be
made according to clause 4.4.4 and 4.4.5 of GCC 2015 (3" Edition); and

(iii) any failure or neglect by the Contractor to comply with the

provisions of the specifications, or any omission or neglect by the
Contractor in adhering to or applying the principles as are described and
inherent in the specifications, shall be deemed to constitute a warrant for
the Engineer to act in terms of clause 4.4.6 and 4.4.7 of GCC 2015 (3
Edition).

C3.2.5 MANAGEMENT OF SUBCONTRACTS

The Contractor shall compile the subcontract agreements, and provide the
necessary management support to the SMME. Failure by the subcontractor to
comply with the terms and conditions of the subcontract agreement shall result
in penalties being applied or the subcontract terminated.

(A) COMPILATION

(a) The Contractor in liaison with the Engineer shall be responsible for
the compilation of each subcontract agreement. The agreement shall
be in accordance with the provisions of clause 4 GCC 2015 (3
Edition) and shall be consistent with the terms and conditions in this
contract. The agreement shall be subject to approval by the Project
Management Team.
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(B)

(b)

The terms and conditions of the subcontract agreement shall
include the following specifications:

0] an entitlement of the subcontractor to receive such training
as is contemplated in this contract;

(i) an obligation on the SMME to participate and co-operate in
such training as is provided for in this contract;

(iii) the allowable sources from which workers may be drawn in
terms of

the contract;

(iv) the terms and conditions relating to the recruitment,
employment and remuneration of workers engaged on the
contract; and

(v) the training to be provided to the temporary workforce.

QUALITY AND WORK AND PERFORMANCE OF THE SUBCONTRACTOR
TENDERS FOR SMME

@)

(b)

(©)

The Contractor shall closely monitor and supervise all SMME and
shall train, mentor, guide and assist each SMME in all aspects of
management, execution and completion of his subcontract. This
shall typically include assistance with planning of the works, sourcing
and ordering of materials, labour relations, monthly measurements and
invoicing procedures. The extent and level of such training,
mentoring, guidance and assistance, to be provided by the Contractor
shall be commensurate with the basic level of subcontract applicable
and shall be directed at enabling the SMME to achieve the successful
execution and completion of his subcontract.

The Contractor shall implement an approved performance evaluation
system of the subcontractors, and shall conduct monthly reviews of
the subcontractor’s performance, duties and obligations.

The Contractor shall give reasonable warning to the SMME when any
contravention of the terms and conditions of the subcontract has
occurred or appears likely to occur. The Contractor shall, whenever
feasible, give the SMME reasonable opportunity to make good any
such contravention or to avoid such contravention and shall render all
reasonable assistance to the SMME in this regard.
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C.4.1 SITE INFORMATION

The villages of the scheme are situated in the Mogalakwena Local Municipality, within
Limpopo province. The Villages are located = 40 km from Mokopane town.

This cluster has a population of approximately 1480 households. This is a rural settlement
and there are no major business activities taking place. There is no development. The
villages have Primary schools and secondary schools.

The residents of the scheme complain of shortage of water and also that the water does
not reach the residents from the internal sections of the community.

C.4.2 TOPOGRAPHY

The topographical feature indicates a flat terrain for all the areas with gradient varying
from 2% to 3.8% running from north westerly side towards the south eastern directions.
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C.4.3 LOCALITY PLAN
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C.4.4 DRAWINGS

A) EPWP Branded Project Name Board
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