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T1.1.1 TENDER NOTICE 

 

MOGALAKWENA LOCAL MUNICIPALITY 

TENDER REFERENCE NUMBER: 08-2020/2021 

 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 

ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 

Mogalakwena Local Municipality invites tenders for the project: “THE SUPPLY, DELIVERY, INSTALLATION 

AND COMMISSIONING OF THE ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA 

LOCAL MUNICIPALITY”. 

Only tenderers fulfilling the eligibility criteria (as included in the Tender Data) are eligible to submit tenders.  It is 

estimated that tenderers should have a CIDB contractor grading of 3 EP  or higher.  

Further particulars relating to the issue of these documents may be obtained from the office of the Manager 

Electrical Services, 1st Floor, Room 103, Civic Centre, 54 Retief Street, Mokopane, telephone number (015) 

491 9601. 

A compulsory briefing session with representatives of Mogalakwena Local Municipality will not be Held: Due to 

Covid-19 regulations.   

Tenders may only be submitted on the tender documentation that is issued. Sealed tender documents marked 

"TENDER NUMBER 08-2020/2021 – THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING 

OF THE ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY” 

must be deposited in the TENDER BOX at the Civic Centre, Mogalakwena Local Municipality, 54 Retief Street, 

Mokopane by no later than 12h00 on 07 December 2020, where after tenders will be opened in public at the 

Old council Chambers. 

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender 

Data. 

TELEGRAPHIC, TELEPHONIC, TELEX, FACSIMILE, E-MAIL AND LATE TENDERS WILL NOT BE 

ACCEPTED. 

Tender offers are required to remain valid for a period of 90 days after the tender closing date. 
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The lowest or any tender will not necessarily be accepted and the council retains the right to accept one or 

more tenders per item.  All tenders will be evaluated according to Mogalakwena Local Municipality’s 

Procurement Policy.   

Yours faithfully, 

 

BS,GUNQISA                                                                                                                                                                                                                                     

MUNICIPAL MANAGER 

CIVIC CENTRE 

P O BOX 34 

MOKOPANE 

0600 

 

NOTICE NO. 143/2020 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T1.1.2 INVITATION TO TENDER (MBD1) 

Bid Number: 08-2020/2021 

Closing Date: 07 December 2020 

Closing Time: 12:00 

Bid Description: The supply, delivery, installation and commissioning of the Electrification of PHAFOLA 
VILLAGE within Mogalakwena Local Municipality 

Bid documents may be posted to: PO Box 34 
  Mokopane,  
  0600 

Bid documents may be deposited in the tender box at: Civic Centre 
 54 Retief Street 
 Mokopane 
 0600 

BIDDERS SHOULD ENSURE THAT BIDS ARE DELIVERED TIMEOUSLY TO THE CORRECT 

ADDRESS.  IF THE BID IS LATE, IT WILL NOT BE ACCEPTED FOR CONSIDERATION. 

This bid will be evaluated and adjudicated according to the following criteria: 

1. Relevant specifications (as per Terms of Reference) 

2. Evaluation criteria presented in Tender Data 

3. Price 

4. Proven experience 

5. Proven capacity and capability to execute the contract 

6. PPPFA, applicable legislation & associated regulations 

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE 

(as defined in Regulation 1 of the Local Government:  

Municipal Supply Chain Management Regulations) 

 

THE FOLLOWING PARTICULARS MUST BE FURNISHED 
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(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED) 

Name of Bidder  ...................................................................................................  

Postal Address  ...................................................................................................  

  ...................................................................................................  

Street Address  ...................................................................................................  

  ...................................................................................................  

Telephone Number Code:  ...........  Number:  .................................................  

Cellphone Number  ...................................................................................................  

Facsimile Number Code:  ...........  Number:  .................................................  

VAT Registration Number  ...................................................................................................  

Has An Original Tax Clearance Certificate been attached to the Tender Submission (MBD 2)? 
 (YES/NO)   ...................................................................................  

Has a B-BBEE status level verification certificate been submitted? (MBD 6.1)? YES/NO 
 (delete which is not applicable) 

If yes, who was the certificate issued by? 

 An accounting officer as contemplated in the Close Corporation Act (CCA) 
 A verification agency accredited by the South African National Accreditation System (SANAS) 

 A registered auditor  
[Tick Applicable Box] 

(A B-BBEE status level verification certificate must be submitted in order to qualify for preference 

points for B-BBEE) 

Are you the Accredited Representative in South Africa for the goods or services offered by you? (YES/NO)

   .......................... (IF YES ENCLOSE PROOF) 

Signature of Bidder:  ..........................................................................................  

Date  ..........................................................................................  

Capacity under which the Bid Document is signed:  

  ..........................................................................................  

Total Bid Price (In Words)   ..........................................................................................  
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 ........................................................  ..........................................................................................  

 

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO: 

Contact Person: Ms MC Rasekgala 

Tel: 015 491 9662 

E-mail: scm@mogalakwena.gov.za 

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO: 

Contact Person: Mr.GN Ramango 

Tel: 015 491 9601 

E-mail:  ramangog@mogalakwena.gov.za 
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T1.2 TENDER DATA 
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MOGALAKWENA LOCAL MUNICIPALITY 

 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER:08-2020/2021 

T1.2.1 CONDITIONS OF TENDER 

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB 

Standard for Uniformity in Construction Procurement (CIDB Board Notice 86 of 2010, May 2010).  (Refer to 

www.cidb.org.za).  This is reproduced without amendment or alteration for the convenience of tenderers as 

part of to the Tender Data. 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 

specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or 

inconsistency between it and the Standard Conditions of Tender. Each item of data given below is cross-

referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 

The Additional Conditions of Tender are: 

- Tender offers will only be accepted if the Tenderer is free of any common ownership interest with 

the successful tenderer for the Mogalakwena Local Municipality Bid Number 08-2020/2021 

Clause No. Tender Data 

F.1.1 The employer is the Mogalakwena Local Municipality 

F.1.2 The tender documents issued by the employer comprise: 

 T1.1 Tender Notice and Invitation to Tender 

 T1.1.1 Tender Notice Number 08-2020/2021 

 T1.1.2 Invitation to Tender (MBD1) 

 T1.2 Tender Data 

 T1.2.2 Conditions of Tender 

 T1.2.3 Responsiveness Criteria and Evaluation of Bids 

 T1.2.4 Standard Conditions of Tender 

 T2.1 List of Returnable Documents 

 T2.2 Returnable Schedules (including applicable MBD forms) 

 C1.1 Forms of Offer and Acceptance 

 C1.2 Contract Data 

 C2.1 Pricing Instructions 

 C2.2 Activity Schedule / Bill of Quantities 

 C3 Scope of Work 

 C4 Site Information 

http://www.cidb.org.za/
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Clause No. Tender Data 

  Annexures 

  Annexure A: Health and Safety Specification 

  
Annexure B: Construction Occupational Health-Safety-Environment 
Requirements 

  
Annexure C: Guidelines for the Development of a Health & Safety 
Plan 

  Annexure D: Guide to Risk Assessment 

  Annexure E: Generic Environmental Management Requirements 

  Design Information 

F.1.4 The Employer’s Agent is 

 Company: Motau Engineers (Pty) Ltd Jv Blackhead Consulting 

Address: 366 Marshall Street, FaunaPark, Polokwane, 0699 

Telephone Number: 072 531 0862 

Fax Number: 086 2980 568 

Contact Person: Mr LM Phaahla 

E-mail: Motauengineers@gmail.com 

F.2.1 Only those tenderers who satisfy the following eligibility criteria are eligible to submit 
tenders : 

 - At least 5 years proven previous experience of successfully completed contracts 
of a similar value and nature which is to be detailed in the Tender Returnables.  
Client references that will be verified and contacted must be provided. 

 - Proven previous experience on contracts of a similar value and nature, which is 
to be detailed in the Tender Returnables 

 - Proven availability of resources (personnel, equipment, etc.), which is to be 
detailed in the Tender Returnables 

 - Proven availability of skills to manage and perform the contract, which is to be 
detailed in the Tender Returnables 

 - Tenderer must have in their full time employ a foreman with at least N3 
electrician qualification, at least 5 years relevant experience, registered with the 
Department of Labour in the appropriate category, with valid wireman’s licence, 
and who will be available on a full time basis to supervise the project 

 - Satisfactory financial standing and capability. 

 The Tenderer’s bid submission must satisfactorily exhibit compliance with the above 
criteria including the use of supporting documentation as and when necessary 

F.2.1 Only those tenderers who are registered with the CIDB, or are capable of being so 
prior to the evaluation of submissions, in a contractor grading designation equal to or 
higher than a contractor grading designation determined in accordance with the sum 
tendered for and in the “EP” Construction Works Category (Electrical Engineering 
Work – Infrastructure), are eligible to submit tenders. 
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Clause No. Tender Data 

F.2.1 Joint ventures are eligible to submit tenders provided that: 

- every member of the joint venture is registered with the CIDB; 

- the lead partner has a contractor grading designation in the “EP” Construction 
Works Category; and 

- the combined contractor grading designation calculated in accordance with the 
Construction Industry Development Regulations is equal to or higher than a 
contractor grading designation determined in accordance with the sum tendered 
and in the “EP” Construction Works Category. 

F.2.7 A compulsory briefing session with representatives of Mogalakwena Local 
Municipality will not be held due to Covid-19 regulations. 

F.2.12 If a tenderer wish to submit an alternative tender offer, the only criteria permitted for 
such alternative tender offer is that it demonstrably enables the Employer’s objectives 
for the services as stated in the Scope of Work to be achieved. 

F.2.13.3 The completed tender offer shall be submitted in hard copy as original, plus 2 copies. 

F.2.13.5 The Employer’s address for delivery of tender offers is: 

Tender Box 

Civic Centre 

54 Retief Street 

Mokopane 

0600 

F.2.13.5 The identification details to be shown on each tender offer package are: 

The Supply, Delivery, Installation and Commissioning of the Electrification of 
PHAFOLA VILLAGE within Mogalakwena Local Municipality 

Tender Reference Number: 28-2019/20 

Tenderer’s Name 

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted. 

F.2.15.1 The closing time for submission of tender offers is: 12h00 on 07 December 2020 

F.2.16.1 The tender offer validity period is 90 days. 

F.2.18 & 
F.2.23 

The tenderer is required to submit the following certificates with his tender 
submission: 

- an Original valid Tax Clearance Certificate issued by the South African Revenue 
Services 

- either a Certificate of Contractor Registration issued by the Construction Industry 
Development Board OR a copy of the application form for registration in terms of 
the Construction Industry Development Board Act 

- a valid Letter of Good Standing issued by the Compensation Commissioner or 
the tenderer’s Compensation Insurer, in respect of the COID Act. 

Failure to submit these certificates with the tender submission before the closing time 
for submission shall render the tender offer non-responsive. 
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Clause No. Tender Data 

F.3.4 The opening of tender offers received will take place immediately after the tender 
closing time at:  

Civic Centre 

54 Retief Street 

Mokopane 

0600 

F.3.5 A two-envelope procedure will not be followed. 

F.3.13 Tender offer(s) will only be accepted on condition that: 

- the Tenderer is registered with the Construction Industry Development Board in 
an appropriate contractor grading designation; 

- the Tenderer is not in arrears for more than 3 months with municipal rates and 
taxes and municipal service charges; 

- the Tenderer or any of its directors is not listed in the Register of Tender 
Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 
2004 as a person prohibited from doing business with the public sector;  

- the Tenderer has not abused the Employer’s Supply Chain Management System; 

- the Tenderer has not failed to perform on any previous contract and has been 
given a written notice to this effect; 

- the Tenderer has completed the Compulsory Enterprise Questionnaire and there 
are no conflicts of interest which may impact on the Tenderer’s ability to perform 
the contract in the best interests of the Employer or potentially comprise the 
tender process. 

F.3.11 An evaluation panel of not less than three persons will be appointed. The procedure 
for the evaluation of responsive tenders is described in F.3.11.2. 

F.3.11.7 The financial offers of tenders passing the functionality evaluation will be scored using 
the formula in the supply chain management policy. 

F.3.11.8 Preference points will be allocated according to the supply chain management policy 
upon submission of valid certificates on the 80/20 system. 
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F.3.11.9 The following Quality Criteria and weightings will be applied to calculate the score for 
quality allocated to the submission under consideration: 

  Criteria Description Maximum 
Score 

Weighted 
Score 

  Bank Rating 100 5 

  Registration as ESKOM Vendor & Access to 
ESKOM Standards (DT) website 

100 10 

  Understanding the Scope of Work and Submission 
of the Work Plan 

100 20 

  Core Personnel 200 25 

  Tenderer’s Previous Experience (recent similar 
projects) 

100 25 

  Plant and Equipment 100 10 

Locality 100 5 

  TOTAL 800 100 

F.3.17 The number of paper copies of the signed contract to be provided by the Employer is 
one (1). 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T1.2.2 RESPONSIVENESS CRITERIA AND EVALUATION OF BIDS 

RESPONSIVENESS CRITERIA 

The Mogalakwena Municipality will consider Bids (tender offers) if it meets the following 
responsiveness criteria: 

 The bid must be properly received in a sealed envelope clearly indicating the description of the 
service and the bid number for which the bid is submitted. 

 The bid must be deposited in the relevant bid box as indicated on the tender notice and 
invitation to tender on or before the closing date and time of the bid. 

 Bid forms must be completed in full and each page of the bid initialled. The whole set of 
documents, together with any other relevant documentation, must be submitted on the closing 
date. 

 Submission of all Tender Returnables as per Sections T2.1 and T2.2 

 Completed all Tender Returnable Schedules as per Sections T2.1 and T2.2 and submission of 
all documentation called for by these schedules 

 Completed preference forms as per tender returnable schedules, if applicable. 

 BEE points will only be allocated to bidders who submitted a B-BEE status level scorecard in 
accordance with tender returnable schedules 

 Where required by the Pricing Data, the applicable Schedule of Activity / Bill of Quantities must 
be included with the tender submission on or before the closing date of this tender.  The 
Schedule of Activity / Bill of Quantities must be completed by hand in black ink. 

 Compliance with other requirements of the bid and technical specifications. 

EVALUATION OF BIDS 

 All bids received shall be evaluated in terms of the Supply Chain Management Regulations, 
Mogalakwena Municipality Supply Chain Management Policy, the Preferential Procurement 
Policy Framework Act, and other applicable legislation. The 80/20 points system will apply. 

 Bids received will firstly be evaluated for functionality in terms of the criteria specified in the 
Tender Data. Only bids that score higher than the minimum score for quality/functionality, as 
indicated in the Tender Data, will be included in the full tender evaluation process. 

 The Council reserves the right to accept all, some, or none of the bids submitted – either wholly 
or in part – and it is not obliged to accept the lowest bid. 

By submitting this bid, bidders authorise the municipality or its delegate(s) to carry out any 
investigation deemed necessary to verify the correctness of the statements and documents 
submitted and that such documents reasonably reflect the ability of the Bidder to provide the 
goods and services required by the Council. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T1.2.3 STANDARD CONDITIONS OF TENDER 

(As contained in Annexure F of the Construction Industry Development Board 
Standard for Uniformity in Construction Procurement, as per Board Notice 86 of 2010 

as amended up to Government Gazette 33239) 

F.1. General 

F.1.1. Actions 

F.1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of 
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 
and F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

F.1.1.2. The employer and the tenderer and all their agents and employees involved in the tender 
process shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any 
such conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict 
of interest in their tender submissions. Employees, agents and advisors of the employer shall declare any 
conflict of interest to whoever is responsible for overseeing the procurement process at the start of any 
deliberations relating to the procurement process or as soon as they become aware of such conflict, and 
abstain from any decisions where such conflict exists or recuse themselves from the procurement process, 
as appropriate. 

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for 
improper acts in some circumstances. A conflict of interest can create an appearance of impropriety 
that can undermine confidence in the ability of that person to act properly in his or her position even 
if no improper acts result. 

 2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect 
or family interests in the tender or outcome of the procurement process and any personal bias, 
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.  

F.1.1.3. The employer shall not seek and a tenderer shall not submit a tender without having a firm 
intention and the capacity to proceed with the contract. 

F.1.2. Tender Documents 

The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

F.1.3. Interpretation 

F.1.3.1. The tender data and additional requirements contained in the tender schedules that are included 
in the returnable documents are deemed to be part of these conditions of tender. 

F.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for 
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender. 

F.1.3.3. For the purposes of these conditions of tender, the following definitions apply: 

a) conflict of interest means any situation in which: 
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i) someone in a position of trust has competing professional or personal interests which 
make it difficult to fulfil his or her duties impartially; 

ii) an individual or organisation is in a position to exploit a professional or official capacity in 
some way for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organisation 
which employs that employee. 

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will 
affect the value of the financial offer have been taken into consideration in order to enable 
comparisons to be made between offers on a comparative basis 

c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to 
influence the action of the employer or his staff or agents in the tender process; and 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender 
process or the award of a contract arising from a tender offer to the detriment of the employer, 
including collusive practices intended to establish prices at artificial levels 

e) organization means a company, firm, enterprise, association or other legal entity, whether 
incorporated or not, or a public body 

f) quality (functionality) means the totality of features and characteristics of a product or service 
that bear on its ability to satisfy stated or implied needs 

F.1.4. Communication and employer’s agent 

Each communication between the employer and a tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

F.1.5. The employer’s right to accept or reject any tender offer 

F.1.5.1. The employer may accept or reject any variation, deviation, tender offer, or alternative tender 
offer, and may cancel the tender process and reject all tender offers at any time before the formation of a 
contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection, 
but will give written reasons for such action upon written request to do so. 

F.1.5.2. The employer may not subsequent to the cancellation or abandonment of a tender process or 
the rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work 
within a period of six months unless only one tender was received and such tender was returned unopened 
to the tenderer. 

F.1.6. Procurement procedures 

F.1.6.1. General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer 
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation 
points, as relevant, based on the tender submissions that are received at the closing time for tenders. 

F.1.6.2. Competitive negotiation procedure 

F.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed, 
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions. 
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers 
who make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which 
affect the competitive position of tenderers shall not apply. 

F.1.6.2.2. All responsive tenderers, or not less than three responsive tenderers that are highest ranked in 
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each 
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round to enter into competitive negotiations, based on the principle of equal treatment and keeping 
confidential the proposed solutions and associated information. Notwithstanding the provisions of F.2.17, 
the employer may request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s 
competitive position provided that such clarification, specification, fine-tuning or additional information does 
not alter any fundamental aspects of the offers or impose substantial new requirements which restrict or 
distort competition or have a discriminatory effect. 

F.1.6.2.3. At the conclusion of each round of negotiations, tenderers shall be invited by the employer to 
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings. 
Tenderers shall be advised when they are to submit their best and final offer. 

F.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after 
tenderers have been requested to submit their best and final offer. 

F.1.6.3. Proposal procedure using the two stage-system 

F.1.6.3.1. Option 1 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated. The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
tenderer scoring the highest number of evaluation points and award the contract in terms of these conditions 
of tender. 

F.1.6.3.2. Option 2 

F.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals. The employer shall invite all 
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement 
documents. 

F.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of 
evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 

F.2. Tenderer’s obligations 

F.2.1. Eligibility 

F.2.1.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the 
tenderer, or any of his principals, is not under any restriction to do business with employer. 

F.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the 
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the 
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the 
employer’s written approval to do so prior to the closing time for tenders. 

F.2.2. Cost of tendering 

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 
any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements. 

F.2.3. Check documents 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 



 Tender Reference:08-2020/2021  
 Electrification of Phafola Village 

21 
 

F.2.4. Confidentiality and copyright of documents 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the invitation. 

F.2.5. Reference documents 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications, 
conditions of contract and other publications, which are not attached but which are incorporated into the 
tender documents by reference. 

F.2.6. Acknowledge addenda 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary 
apply for an extension to the closing time stated in the tender data, in order to take the addenda into 
account. 

F.2.7. Clarification meeting 

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects 
of the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the 
tender data. 

F.2.8. Seek clarification 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 

F.2.9. Insurance 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek 
qualified advice regarding insurance. 

F.2.10. Pricing the tender offer 

F.2.10.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except 
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data. 

F.2.10.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices. 

F.2.10.3. Provide rates and prices that are fixed for the duration of the contract and not subject to 
adjustment except as provided for in the conditions of contract identified in the contract data. 

F.2.10.4. State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions 
of contract identified in the contract data may provide for part payment in other currencies. 

F.2.11. Alterations to documents 

Do not make any alterations or additions to the tender documents, except to comply with instructions issued 
by the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall 
initial all such alterations. Erasures and the use of masking fluid are prohibited. 

F.2.12. Alternative tender offers 

F.2.12.1. Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender 
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
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schedule that compares the requirements of the tender documents with the alternative requirements that are 
proposed. 

F.2.12.2. Accept that an alternative tender offer may be based only on the criteria stated in the tender 
data or criteria otherwise acceptable to the employer. 

F.2.13. Submitting a tender offer 

F.2.13.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture 
to provide the whole of the works, services or supply identified in the contract data and described in the 
scope of works, unless stated otherwise in the tender data. 

F.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

F.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of 
copies stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the employer. 

F.2.13.4. Sign the original and all copies of the tender offer where required in terms of the tender data. 
The employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer. 

F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages 
as "ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the tenderer's name and contact address. 

F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the 
returnable documents listed in the tender data in an envelope marked “financial proposal” and place the 
remaining returnable documents in an envelope marked “technical proposal”. Each envelope shall state on 
the outside the employer’s address and identification details stated in the tender data, as well as the 
tenderer's name and contact address. 

F.2.13.7. Seal the original tender offer and copy packages together in an outer package that states on the 
outside only the employer's address and identification details as stated in the tender data. 

F.2.13.8. Accept that the employer will not assume any responsibility for the misplacement or premature 
opening of the tender offer if the outer package is not sealed and marked as stated. 

F.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, 
unless stated otherwise in the tender data. 

F.2.14. Information and data to be completed in all respects 

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may 
be regarded by the employer as non-responsive. 

F.2.15. Closing time 

F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data 
not later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted 
as proof of delivery. 

F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, 
the requirements of these conditions of tender apply equally to the extended deadline. 
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F.2.16. Tender offer validity 

F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity 
period stated in the tender data after the closing time stated in the tender data. 

F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for 
an agreed additional period with or without any conditions attached to such extension. 

F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be 
withdrawn or substituted by giving the employer’s agent written notice before the closing time for tenders 
that a tender is to be withdrawn or substituted. 

F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with 
the requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 

F.2.17. Clarification of tender offer after submission 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers. This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of tenderers or substance of the tender offer is sought, offered, or permitted. 

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred 
tenderer following a competitive selection process, should the Employer elect to do so. 

F.2.18. Provide other material 

F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, 
the tenderer’s commercial position (including notarized joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full and 
fair risk assessment. Should the tenderer not provide the material, or a satisfactory reason as to why it 
cannot be provided, by the time for submission stated in the employer’s request, the employer may regard 
the tender offer as non-responsive. 

F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19. Inspections, tests and analysis 

Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 

F.2.20. Submit securities, bonds, policies, etc. 

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in 
the contract data. 

F.2.21. Check final draft 

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

F.2.22. Return of other tender documents 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 
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F.2.23. Certificates 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 

F.3. The employer’s undertakings 

F.3.1. Respond to requests from the tenderer 

F.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to 
five working days before the tender closing time stated in the Tender Data and notify all tenderers who drew 
procurement documents. 

F.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering 
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a 
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if 
as a consequence: 

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture 
fails to meet any of the collective or individual qualifying requirements; 

b) the new partners to a joint venture were not prequalified in the first instance, either as individual 
firms or as another joint venture; or 

c) in the opinion of the Employer, acceptance of the material change would compromise the 
outcome of the prequalification process. 

F.3.2. Issue Addenda 

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the 
Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

F.3.3. Return late tender offers 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the tenderer concerned. 

F.3.4. Opening of tender submissions 

F.3.4.1. Unless the two-envelope system is to be followed, open valid tender submissions in the 
presence of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 

F.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue 
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, 
the total of his prices, preferences claimed and time for completion for the main tender offer only. 

F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request. 

F.3.5. Two-envelope system 

F.3.5.1. Where stated in the tender data that a two-envelope system is to be followed, open only the 
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time 
and place stated in the tender data and announce the name of each tenderer whose technical proposal is 
opened. 
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F.3.5.2. Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who 
remain in contention for the award of the contract of the time and place when the financial proposals will be 
opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the 
minimum number of points for quality stated in the tender data, and announce the score obtained for the 
technical proposals and the total price and any preferences claimed. Return unopened financial proposals to 
tenderers whose technical proposals failed to achieve the minimum number of points for quality. 

F.3.6. Non-disclosure 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful tenderer. 

F.3.7. Grounds for rejection and disqualification 

Determine whether there has been any effort by a tenderer to influence the processing of tender offers and 
instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

F.3.8. Test for responsiveness 

F.3.8.1. Determine, after opening and before detailed evaluation, whether each tender offer properly 
received: 

a) complies with the requirements of these Conditions of Tender, 

b) has been properly and fully completed and signed, and 

c) is responsive to the other requirements of the tender documents. 

F.3.8.2. responsive tender is one that conforms to all the terms, conditions, and specifications of the 
tender documents without material deviation or qualification. A material deviation or qualification is one 
which, in the Employer's opinion, would: 

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified 
in the Scope of Work, 

b) significantly change the Employer's or the tenderer's risks and responsibilities under the 
contract, or 

c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 
rectified. 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

F.3.9. Arithmetical errors, omissions and discrepancies 

F.3.9.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures. 
Where there is a discrepancy between the amounts in figures and the amount in words, the amount in 
words shall govern. 

F.3.9.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points 
after the evaluation of tender offers in accordance with F.3.11 for: 

a) the gross misplacement of the decimal point in any unit rate; 

b) omissions made in completing the pricing schedule or bills of quantities; or 

c) arithmetic errors in: 

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities 
or schedules of prices; or 
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ii) the summation of the prices. 

F.3.9.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either 
confirm the tender offer as tendered or accept the corrected total of prices. 

F.3.9.4. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows: 

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting 
from the product of the unit rate and the quantity, the line item total shall govern and the rate 
shall be corrected. Where there is an obviously gross misplacement of the decimal point in the 
unit rate, the line item total as quoted shall govern, and the unit rate shall be corrected. 

b) Where there is an error in the total of the prices either as a result of other corrections required by 
this checking process or in the tenderer's addition of prices, the total of the prices shall govern 
and the tenderer will be asked to revise selected item prices (and their rates if bills of quantities 
apply) to achieve the tendered total of the prices. 

F.3.10. Clarification of a tender offer 

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from 
the tender offer. 

F.3.11. Evaluation of tender offers 

F.3.11.1. General 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria 
and weightings that are specified in the tender data. 

F.3.11.2. Method 

Bids received will firstly be evaluated for functionality in terms of the criteria specified in the Tender Data. 
Only bids that score higher than the minimum score for quality/functionality, as indicated in the Tender Data, 
will be included in the full tender evaluation process. 

 

F.3.12. Insurance provided by the employer 

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or 
certificates of insurance which the conditions of contract identified in the contract data, require the employer 
to provide. 

F.3.13. Acceptance of tender offer 

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial 
risk and only if the tenderer: 

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the 
employer’s procurement, 

b) can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the 
professional and technical qualifications, professional and technical competence, financial resources, 
equipment and other physical facilities, managerial capability, reliability, experience and reputation, 
expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 

d) is not insolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or 
a judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of 
any of the foregoing, 
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e) complies with the legal requirements, if any, stated in the tender data, and 

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

F.3.14. Prepare contract documents 

F.3.14.1. If necessary, revise documents that shall form part of the contract and that were issued by the 
employer as part of the tender documents to take account of: 

a) addenda issued during the tender period, 

b) inclusion of some of the returnable documents, and 

c) other revisions agreed between the employer and the successful tenderer. 

F.3.14.2. Complete the schedule of deviations attached to the form of offer and acceptance, if any. 

F.3.15. Complete adjudicator's contract 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 

F.3.16. Notice to unsuccessful tenderers 

F.3.16.1. Notify the successful tenderer of the employer's acceptance of his tender offer by completing 
and returning one copy of the form of offer and acceptance before the expiry of the validity period stated in 
the tender data, or agreed additional period. 

F.3.16.2. After the successful tenderer has been notified of the employer’s acceptance of the tender, 
notify other tenderers that their tender offers have not been accepted. 

F.3.17. Provide copies of the contracts 

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the 
contract as soon as possible after completion and signing of the form of offer and acceptance. 

F.3.18. Provide written reasons for actions taken 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of 
tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.1 LIST OF RETURNABLE DOCUMENTS 

The following documents are to be completed and returned as they constitute the tender.  Whilst many of 
the returnable documents are required for the purpose of evaluating the tenders, some will form part of the 
subsequent contract, as they form the basis of the tender offer.   

For this reason, it is very important that Tenderers complete all relevant schedules and return all information 
requested.  Failure to provide the completed documentation will lead to disqualification of the tenderer’s bid. 

(Bidders may use the right-most column of the tables below to confirm that documents have been 
completed and returned by inserting a tick) 

Returnable Schedules Required for Tender Evaluation Purposes 
(Included hereafter for completion) 

 MBD 1: Invitation to bid (See Section T1.1)  

1  MBD 2: Tax clearance certificate requirements  

2  MBD 3.1 – 3.3: Pricing schedule (whichever is applicable)  

3  MBD 4: Declaration of interest  

4  MBD 5: Declaration for procurement above R10 million (VAT included)  

5  MBD 6.1: Preference points claim form in terms the Preferential Procurement 
Regulations 2017 
including BBBEE certificate issued by accredited service provider 

 

6  MBD 7.1 – 7.3: Contract form (whichever is applicable)  

7  MBD 8: Declaration of bidder’s past supply chain management  

8  MBD 9: Certificate of independent bid determination  

9  Certificate of Attendance at Clarification Meeting  

10  Authority of Signatory  

11  Compulsory Enterprise Questionnaire  

12  Proposed Amendments and Qualifications  

 Evaluation Schedules  

13  Bank Rating  

14  Confirmation of Registration as ESKOM Vendor and Proof of Access to ESKOM 
Standards (DT) Website 

 

15  Understanding the Scope of Works and Submission of a Suitable Work Plan  

16  Core Personnel Schedule  

17  Tenderer’s Previous Experience  

18  Record of Similar Projects (Township Electrification Projects)  
provided to Organs of State 
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19  Health, Safety and Environmental Evaluation schedule  

20  Schedule of Proposed Sub-Contractors  

21  Schedule of Plant and Equipment Available for the Contract  

22  Tenderer’s Current Project Commitments  

Other Documents Required for Tender Evaluation Purposes 
(Append to applicable schedule in submission document) 

23  Proof of Authority of Signature  

24  Relevant CIDB registration in the required grade  

25  Company’s proof of payment of municipal rates and taxes  

26  Certified copies of company registration certificate (c.c. certificate) with 
shareholding 

 

27  Complete list of directors indicating shareholding, race, gender and locality. Any 
disability claims must be accompanied by a medical certificate. 

 

28  BBBEE enterprise certificate issued by accredited verification agency, or 
declaration by accountant / auditor for verification of Tenderers BBBEE status 

 

29  Certificate of Registration / Letter of Good Standing for Compensation for 
Occupational Injury and Disease (COID Certificate) issued by the Compensation 
Commissioner or relevant Insurance Company. 

 

30  Proof of Tenderer’s all risk / works insurance  

31  Audited financial statements (project above R10 million).  

32  Proof of Purchase of the original bid document (original / certified copy)  

33  Submission of a Joint Venture Agreement, where applicable, which has been 
properly signed by all parties. (Also see below) 

 

Returnable Schedules that will be Incorporated into the Contract  
(to be attached with submission) 

 Original bid document   

 Proof of purchase of the original bid document  

34  Addenda to Tender Documents and Record of Addenda to Tender Documents  

Other Schedules and Documents that will be Incorporated into the Contract 

 Signed Joint Venture / Consortia Agreements (if applicable)  

 Form of Offer of the Form of Offer and Acceptance completed and signed  

Please note that the Amount in Words must be completed on the Form of Offer 

 

 Contract Data (Part 2)  

 Pricing Data  
Including completed Detailed Price Quotation / Price Proposal / Activity Schedule(s) 
/ Bill(s) of Quantities (as applicable) 
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 ______________________________________________________________  

Name of bidder (Company name or Owner’s name) 

Date confirmed:   __________________  
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2 RETURNABLE SCHEDULES REQUIRED FOR 
TENDER EVALUATION PURPOSES 
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 .................................................................  

SIGNATURE(S) OF BIDDER(S) 

WITNESSES 

1.  ........................................................  

2.  ........................................................  DATE:  .........................................  

ADDRESS:  .........................................  

 ......................  .........................................  

 ......................  .........................................  

MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.1 TAX CLEARANCE REQUIREMENTS (MBD 2) 

It is a condition of bidding that the taxes of the successful bidder must be in order, or that satisfactory 
arrangements have been made with the South African Revenue Service (SARS) to meet the bidder’s tax 
obligations. 

1. In order to meet this requirement bidders are required to complete in full the form TCC 001 
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The 
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish 
to submit bids. 

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of 
twelve (12) months from date of approval.   

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the 
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of 
the Tax Clearance Certificate will not be acceptable 

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a 
separate Tax Clearance Certificate.  

5. Copies of the “Application for Tax Clearance Certificate” (TCC 001) are available at any SARS Office 
nationally or the website www.sars.gov.za. 

6. Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this 
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za. 

 

 

 

 

 

 

 

 

http://www.sars.gov.za/
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 28-2019/20 

T2.2.2 PRICING SCHEDULE – FIRM PRICES 
(PURCHASES) (MBD 3.1) 

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING PRICES 
SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE CONSIDERED 

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE 
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT  

Name of Bidder  .......................................................  Bid Number 08-2020/2021 

Closing Time 12:00                                                      Closing Date: 07 December 2020 

Offer to be valid 90 days from the closing date of bid. 

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY 
NO.   **(ALL APPLICABLE TAXES INCLUDED) 

 

- Required by:  ........................................................................................................................  

- At:  ........................................................................................................................  

  ........................................................................................................................  

  ........................................................................................................................  

- Brand and Model  ...............................................................................................................  

- Country of Origin  ...............................................................................................................  

- Does the offer comply with the specification(s)?  *YES/NO 

- If not to specification, indicate deviation(s) 

 ...............................................................................................................................................  

 ...............................................................................................................................................  

 ...............................................................................................................................................  
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- Period required for delivery  ...............................................................................................  

   *Delivery: Firm/Not firm 

- Delivery basis  ...............................................................................................  

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination. 

** “all applicable taxes” includes  value- added tax, pay as you earn, income tax, unemployment  
insurance fund contributions and skills development levies. 

* Delete if not applicable 

 

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Capacity/Position  Name of Bidder 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.3 DECLARATION OF INTEREST (MBD 4) 

1. No bid will be accepted from persons in the service of the state1. 

2. Any person, having a kinship with persons in the service of the state, including a blood relationship, 
may make an offer or offers in terms of this invitation to bid.  In view of possible allegations of 
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related 
to persons in service of the state, it is required that the bidder or their authorised representative 
declare their position in relation to the evaluating/adjudicating authority.  

3. In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

3.1. Full Name of bidder or his or her representative:  .................................................................  

3.2. Identity Number:   ...............................................  .................................................................  

3.3. Position occupied in the Company (director, trustee, shareholder2):  ........................................  

3.4. Company Registration Number:   ..........................................................................................  

3.5. Tax Reference Number:  ..........................................................................................   

3.6. VAT Registration Number:   ..........................................................................................  

3.7. CSD Registration number: ………………………… (Proof to be submitted) 

3.8. The names of all directors / trustees / shareholders members, their individual identity numbers and 
state employee numbers must be indicated in Paragraph 4 below. 

                                                      
1 MSCM Regulations: “in the service of the state” means to be – 

(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 

(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or 

constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act 
No.1 of 1999); 

(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 

 
2 

 Shareholder” means a person who owns shares in the company and is actively involved in the 

management of the company or business and exercises control over the company. 
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3.9. Are you presently in the service of the state?  YES / NO 

3.9.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

3.10. Have you been in the service of the state for the past twelve months?  YES / NO 

3.10.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  

3.11. Do you have any relationship (family, friend, other) with persons in the service of the state and who 
may be involved with the evaluation and or adjudication of this bid?  YES / NO 

3.11.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  

3.12. Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in 
the service of the state who  may be involved with the evaluation and or adjudication of this bid?
  YES / NO 

3.12.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  

3.13. Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in 
service of the state?  YES / NO 

3.13.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  

3.14. Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders 
or stakeholders in service of the state?  YES / NO 

3.14.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  
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3.15. Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this 
company have any interest in any other related companies or business whether or not they are 
bidding for this contract   YES / NO 

3.15.1. If yes, furnish particulars.   ...............................................................................  

  .................................................  ...............................................................................  

  .................................................  ...............................................................................  

4. Full details of directors / trustees / members / shareholders. 

 

Full Name Identity Number State Employee Number 

   

   

   

   

   

   

   

   

   

   

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Capacity/Position  Name of Bidder 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.4 DECLARATION FOR PROCUREMENT ABOVE R10 MILLION  
(ALL APPLICABLE TAXES INCLUDED) (MBD 5) 

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete 
the following questionnaire: 

1. Are you by law required to prepare annual financial statements for auditing?  YES / NO 

1.1. If yes, submit audited annual financial statements for the past three years or since the date of 
establishment if established during the past three years. 

 ............................................................................................................................................  

 ............................................................................................................................................  

2. Do you have any outstanding undisputed commitments for municipal services towards any 
municipality for more than three months or any other service provider in respect of which payment is 
overdue for more than 30 days?  YES / NO 

2.1. If no, this serves to certify that the bidder has no undisputed commitments for municipal services 
towards any municipality for more than three months or other service provider in respect of which 
payment is overdue for more than 30 days. 

2.2. If yes, provide particulars 

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

3. Has any contract been awarded to you by an organ of state during the past five years, including 
particulars of any material non-compliance or dispute concerning the execution of such contract?  YES 
/ NO 

3.1. If yes, provide particulars 

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion 
and whether any portion of payment from the municipality / municipal entity is expected to be 
transferred out of the Republic? 
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4.1. If yes, provide particulars 

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

 ............................................................................................................................................  

CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)  ............................................................................................  

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS CORRECT.  

I ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE TO BE 
FALSE.   

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Capacity/Position  Name of Bidder 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.5 PREFERENCE POINTS CLAIM FORM IN TERMS OF THE 
PREFERENTIAL PROCUREMENT REGULATIONS 2017 (MBD 6.1) 

This preference form must form part of all bids invited.  It contains general information and serves as a 
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status 
Level of Contribution  

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 
DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN 
THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

1. GENERAL CONDITIONS 

1.1. The following preference point systems are applicable to all bids: 

- the 80/20 system will be applicable to this tender. 

1.2. Preference points for this bid shall be awarded for:  

- Price; and 

- B-BBEE Status Level of Contribution. 

1.2.1. The maximum points for this bid are allocated as follows: 

 POINTS 

1.2.1.1. Price 80 

1.2.1.2. B-BBEE Status Level of Contribution 20 

Total points for Price and B-BBEE must not exceed  100 

1.3. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification 
Certificate from a Verification Agency accredited by the South African Accreditation System 
(SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors 
(IRBA) or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with 
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution 
are not claimed. 

1.4. Registration on the CSD of National Treasury is compulsory and proof of registration must be 
attached to this tender 

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any 
time subsequently, to substantiate any claim in regard to preferences, in any manner required by 
the purchaser. 

2. DEFINITIONS 

2.1. “all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment   
insurance fund contributions and skills development levies; 
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2.2. “Approved” or “Approval” shall mean approved by the Council’s representative defined in the 
specification. 

2.3. “B-BBEE” means broad-based black economic empowerment as defined in section 1 of  the 
Broad-Based Black Economic Empowerment Act; 

2.4. “B-BBEE status level of contributor” means the B-BBEE status received by a   measured entity 
based on its overall performance using the relevant scorecard contained in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act; 

2.5. “bid” means a written offer in a prescribed or stipulated form in response to an invitation  by an 
organ of state for the provision of services, works or goods, through price quotations, advertised 
competitive bidding processes or proposals;  

2.6. “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black  Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

2.7. “comparative price” means the price after the factors of a non-firm price and all unconditional 
discounts that can be utilized have been taken into consideration; 

2.8. “consortium or joint venture” means an association of persons for the purpose of  combining 
their expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a 
contract; 

2.9. “Contractor” shall mean the tenderer whose tender has been accepted by the Council and shall 
include the tenderer’s legal personal representative, heirs, successors and assigns. 

2.10. “Contract price(s)” shall mean the price(s) tendered by the Contractor and accepted by the 
Council for the execution of the contract. 

2.11. “Council” shall mean the Mogalakwena Local Municipality 

2.12. “Contract” shall mean and include the Council’s General Conditions of  Tender, Service  Level 
Agreement, form of  tender, special conditions of contract, the specifications including any 
schedules, drawings, patterns, samples approved by the Council’s representative relative to the 
contract and any agreement entered into in terms of the Council’s General Conditions of Tender, 
herein after referred to as “the General Conditions”. 

2.13. Council will not be obliged to accept the lowest or any tender: The Council is not obliged to accept 
the lowest or any tender and do not have to give reasons for its decision. 

2.14. “Date of delivery” shall mean the date stipulated in the contract of the delivery of the work. 

2.15. “Date of tender” shall mean the date and time on which tenders are due to be deposited   in terms 
of the advertisement calling for tenders. 

2.16. “Delivery” shall mean delivery in compliance with the terms and conditions of the contract at the 
place specified in the contract. 

2.17. “EME” means any enterprise with annual total revenue of R5 million or less. 

2.18. “Firm price” means the price that is only subject to adjustments in accordance with the actual 
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty 
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor 
and demonstrably has an influence on the price of any supplies, or the rendering costs of any 
service, for the execution of the contract; 

2.19. “Functionality” means the measurement according to predetermined norms, as set out in the bid 
documents, of a service or commodity that is designed to be practical and useful, working or 
operating, taking into account, among other factors, the quality, reliability, viability and durability of 
a service and the technical capacity and ability of a bidder;  

2.20. “Guarantee” The work tendered for must be guaranteed to comply in every respect with the 
specifications.  

2.21. “Goods” shall mean the machinery, plant, equipment apparatus, material or work to be supplied 
under the contract. 
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2.22. “Insurance” Proof of Public Liability Insurance of R 1 000 000.00 must accompany the tender. 

2.23. “Marking of tender envelope” Tender envelopes must be marked according to  the relevant tender 
that you are tendering for. 

2.24. “Month” shall mean a calendar month. 

2.25. “Non-firm prices” means all prices other than “firm” prices;  

2.26. “Payment” Payment will be effected within 30 days of receipt of an invoice, which contains full 
particulars of the work delivered, on condition that the said work have already been delivered at the 
indicated sites of the Council and that the Manager Electrical Services is satisfied that the work 
delivered was in accordance with the tender.  A retention of ten percent (10%) will be applicable for 
twelve months and will only be paid out after a final inspection has been done by Council Officials. 

2.27. “Person” includes a juristic person; 

2.28. “Prices” The price offered must be the amount tendered for the clearing of bushes per kilometre 
and VAT must be included in the tendered price. 

2.29. “Rand value” means the total estimated value of a contract in South African currency, calculated 
at the time of bid invitations, and includes all applicable taxes and excise duties; 

2.30. “Specification” shall mean the specification of this tender as per clause 6. 

2.31. “Site” shall mean the place in which or on which or over which the work must be done. 

2.32. “Sub-contract” means the primary contractor’s assigning, leasing, making out work to, or 
employing, another person to support such primary contractor in the execution of part of a project in 
terms of the contract;  

2.33. “total revenue” bears the same meaning assigned to this expression in the Codes of Good 
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based 
Black Economic Empowerment Act and promulgated in the Government Gazette on 9 February 
2007;   

2.34. “Trust” means the arrangement through which the property of one person is made over or 
bequeathed to a trustee to administer such property for the benefit of another person; and 

2.35. “Trustee” means any person, including the founder of a trust, to whom property is bequeathed in 
order for such property to be administered for the benefit of another person. 

2.36. “Validity of tender” This tender shall remain valid for the duration of the 2020/2021 financial year 
with effect from the date of signing of the service level agreement to 31 June 2021. 

2.37. “Variations” In the event of the work offered differing or varying from the specification, all such 
variations shall clearly be indicated, otherwise will be deemed that the items comply with the 
specification. 

3. ADJUDICATION USING A POINT SYSTEM 

3.1. The bidder obtaining the highest number of total points may be awarded the contract. 

3.2. This BID is subjected to functionality evaluation.  

3.3. Preference points shall be calculated after prices have been brought to a comparative basis taking 
into account all factors of non-firm prices and all unconditional discounts;. 

3.4. Points scored must be rounded off to the nearest 2 decimal places. 

3.5. In the event that two or more bids have scored equal total points, the successful bid must be the 
one scoring the highest number of preference points for B-BBEE.   

3.6. However, when functionality is part of the evaluation process and two or more bids have scored 
equal points including equal preference points for B-BBEE, the successful bid must be the one 
scoring the highest score for functionality.  

3.7. Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots. 
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4. FUNCTIONALITY EVALUATION 

4.1  Functionality evaluation is done according to the information specified in sections T2.2.14, T2.2.15, 
T2.2.16, T2.2.17 and T2.2.18 of this document. BID’s not scoring more than 60% for functionality 
will be regarded as non-complying to the specifications and will as such be rejected. 

5. POINTS AWARDED FOR PRICE 

5.1. THE 80/20  OR 90/10 

A maximum of 90 points is allocated for price on the following basis: 

 80/20  

Where 

Ps = Points scored for comparative price of bid under consideration 

Pt = Comparative price of bid under consideration 

Pmin = Comparative price of lowest acceptable bid 

6. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION 

6.1. In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference 
points must be awarded to a bidder for attaining the B-BBEE status level of contribution in 
accordance with the table below: 

B-BBEE Status Level 
of Contributor 

Number of points 
(90/10 system) 

Number of points 
(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4 5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant 
contributor 

0 0 

6.2. Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an 
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a 
Registered Auditor.  Registered auditors do not need to meet the prerequisite for IRBA’s approval 
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level Certificates. 

6.3. Bidders other than EMEs must submit their original and valid B-BBEE status level verification 
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered 
Auditor approved by IRBA or a Verification Agency accredited by SANAS. 

6.4. A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal 
entity, provided that the entity submits their B-BBEE status level certificate.  
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6.5. A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an 
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if 
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every 
separate bid. 

6.6. Tertiary institutions and public entities will be required to submit their B-BBEE status   level 
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice. 

6.7. A person will not be awarded points for B-BBEE status level if it is indicated in the bid   documents 
that such a bidder intends sub-contracting more than 25% of the value of the contract to any other 
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the 
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract. 

6.8. A person awarded a contract may not sub-contract more than 25% of the value of the  contract to 
any other enterprise that does not have an equal or higher B-BBEE status level than the person 
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to 
execute the sub-contract.  

7. BID DECLARATION 

7.1. Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the 
following: 

8. B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF PARAGRAPHS 
1.3.1.2 AND 5.1  

8.1. B-BBEE Status Level of Contribution: _______ = _______ (maximum of 10 or 20 points) 

(Points claimed in respect of Paragraph 7.1 must be in accordance with the table reflected in 
Paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a 
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an 
Accounting Officer as contemplated in the CCA). 

9. SUB-CONTRACTING    

9.1. Will any portion of the contract be sub-contracted?  YES / NO 
(delete which is not applicable)   

9.1.1. If yes, indicate: 

(i) what percentage of the contract will be sub-contracted?   _____ % 

(ii) the name of the sub-contractor?  ___________________________________  

(iii) the B-BBEE status level of the sub-contractor? ……………………………… 

(iv) whether the sub-contractor is an EME?  YES / NO 
(delete which is not applicable) 

10. DECLARATION WITH REGARD TO COMPANY/FIRM 

10.1. Name of firm  .................................................................................................................  

10.2. VAT registration number  ........................................................................................  

10.3. Company registration number  ........................................................................................  

10.4. Type Of Company/ Firm / Entity 
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 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

  (Pty) Limited 

[Tick Applicable Box] 

10.5. Describe Principal Business Activities 

………….. .................................................................................................................  

……………… ............................................................................................................  

…………….. ..............................................................................................................  

10.6. Company Classification 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 

[Tick Applicable Box] 

10.7. Municipal Information 

Municipality where business is situated  .....................................................................  

Registered Account Number  .....................................................................  

Stand Number  .....................................................................  

10.8. Total number of years the company/firm has been in business and registration details?  

Total number of years the company/firm has been in business  ......................................  

Date of Registration  ......................................................................  

Date of commencement of business   ...................................................  
(if different from Date of Registration) 

10.9. I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify 
that the points claimed, based on the B-BBE status level of contribution indicated in Paragraph 7 of 
the foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we 
acknowledge that: 

(i) The information furnished is true and correct; 

(ii) The preference points claimed are in accordance with the General Conditions as indicated in 
paragraph 1 of this form. 
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 .................................................................  

SIGNATURE(S) OF BIDDER(S) 

WITNESSES 

1.  ........................................................  

2.  ........................................................  DATE:  ..........................................  

ADDRESS:  ..........................................  

 ......................  ..........................................  

 ......................  ..........................................  

(iii) In the event of a contract being awarded as a result of points claimed as shown in paragraph 
7, the contractor may be required to furnish documentary proof to the satisfaction of the 
purchaser that the claims are correct;  

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis 
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to 
any other remedy it may have – 

(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s 
conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) restrict the bidder or contractor, its shareholders and directors, or only the shareholders 
and directors who acted on a fraudulent basis, from obtaining business from any organ 
of state for a period not exceeding 10 years, after the audi alteram partem (hear the 
other side) rule has been applied; and 

(e) forward the matter for criminal prosecution 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.6 CONTRACT FORM - PURCHASE OF GOODS/WORKS (MBD 7.1) 

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1) AND 
THE PURCHASER (PART 2).  BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO THAT THE 
SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF ORIGINALLY 
SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS. 

PART 1 (TO BE FILLED IN BY THE BIDDER) 

1. I hereby undertake to supply all or any of the goods and/or works described in the attached bidding 

documents to (name of institution) ...........................................................................................   

 .................................................................................................................................................  

in accordance with the requirements and specifications stipulated in bid number  

 .................................................................................................................................................  

at the price/s quoted.  My offer/s remain binding upon me and open for acceptance by the purchaser 

during the validity period indicated and calculated from the closing time of bid. 

2. The following documents shall be deemed to form and be read and construed as part of this 
agreement: 

(i) Bidding documents, viz 

- Invitation to bid; 

- Tender Data 

- Tender Returnables 

- Contract Data including Special Conditions of Contract; 

- Pricing Data; 

- Technical Specification(s); 

(ii) General Conditions of Contract; and 

(iii) Other (specify) 

-  ............................................................................................................................  

-  ............................................................................................................................  

-  ............................................................................................................................  

3. I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and 
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) 
and rate(s) cover all my obligations and I accept that any mistakes regarding price(s) and rate(s) and 
calculations will be at my own risk. 
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WITNESSES 

1.  ........................................................  

2.  ........................................................  

NAME (PRINT)  ..........................................................................  

CAPACITY  ..........................................................................  

SIGNATURE  ..........................................................................  

NAME OF FIRM  ..........................................................................  

DATE  ..........................................................................  

4. I accept full responsibility for the proper execution and fulfilment of all obligations and conditions 
devolving on me under this agreement as the principal liable for the due fulfilment of this contract. 

5. I declare that I have no participation in any collusive practices with any bidder or any other person 
regarding this or any other bid. 

6. I confirm that I am duly authorised to sign this contract. 
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.7 DECLARATION OF BIDDER’S PAST  
SUPPLY CHAIN MANAGEMENT PRACTICES (MBD 8) 

1. This Municipal Bidding Document must form part of all bids invited.   

2. It serves as a declaration to be used by municipalities and municipal entities in ensuring that when 
goods and services are being procured, all reasonable steps are taken to combat the abuse of the 
supply chain management system.  

3. The bid of any bidder may be rejected if that bidder, or any of its directors have: 

a) abused the municipality’s / municipal entity’s supply chain management system or committed 
any improper conduct in relation to such system; 

b) been convicted for fraud or corruption during the past five years; 

c) wilfully neglected, reneged on or failed to comply with any government, municipal or other public 
sector contract during the past five years; or 

d) been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 
Combating of Corrupt Activities Act (No 12 of 2004). 

4. In order to give effect to the above, the following questionnaire must be completed and submitted with 
the bid. 

Item Question Yes No 

4.1.  Is the bidder or any of its directors listed on the National Treasury’s 
Database of Restricted Suppliers as companies or persons prohibited 
from doing business with the public sector? 

(Companies or persons who are listed on this Database were informed in 
writing of this restriction by the Accounting Officer/Authority of the 
institution that imposed the restriction after the audi alteram partem rule 
was applied). 

The Database of Restricted Suppliers now resides on the National 
Treasury’s website (www.treasury.gov.za) and can be accessed by 
clicking on its link at the bottom of the home page.  

  

4.1.1.  If so, furnish particulars:   

http://www.treasury.gov.za/
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Item Question Yes No 

4.2.  Is the bidder or any of its directors listed on the Register for Tender 
Defaulters in terms of section 29 of the Prevention and Combating of 
Corrupt Activities Act (No 12 of 2004)?  

The Register for Tender Defaulters can be accessed on the National 
Treasury’s website (www.treasury.gov.za) by clicking on its link at the 
bottom of the home page.  

  

4.2.1.  If so, furnish particulars:   

4.3.  Was the bidder or any of its directors convicted by a court of law 
(including a court of law outside the Republic of South Africa) for fraud or 
corruption during the past five years? 

  

4.3.1.  If so, furnish particulars:   

4.4.  Does the bidder or any of its directors owe any municipal rates and taxes 
or municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three 
months? 

  

4.4.1.  If so, furnish particulars:   

4.5.  Was any contract between the bidder and the municipality / municipal 
entity or any other organ of state terminated during the past five years on 
account of failure to perform on or comply with the contract? 

  

4.5.1.  If so, furnish particulars:   

http://www.treasury.gov.za/
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CERTIFICATION 

I, THE UNDERSIGNED (FULL NAME)  ............................................................................................  

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE AND 
CORRECT.  

I ACCEPT THAT IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN 
AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.   

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Capacity/Position  Name of Bidder 
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.8 CERTIFICATE OF INDEPENDENT BID DETERMINATION (MBD 9) 

1. This Municipal Bidding Document (MBD) must form part of all bids¹ invited. 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement 
between, or concerted practice by, firms, or a decision by an association of firms, if it is between 
parties in a horizontal relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding 
is a per se prohibition meaning that it cannot be justified under any grounds. 

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide 
measures for the combating of abuse of the supply chain management system, and must enable the 
accounting officer, among others, to: 

a. take all reasonable steps to prevent such abuse; 

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain 
management system of the municipality or municipal entity or has committed any improper 
conduct in relation to such system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act 
during the bidding process or the execution of the contract. 

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when 
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.  

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be 
completed and submitted with the bid: 

 

¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 

² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to 
compete, secretly conspire to raise prices or lower the quality of goods and / or services for 
purchasers who wish to acquire goods and / or services through a bidding process.  Bid rigging is, 
therefore, an agreement between competitors not to compete. 
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CERTIFICATE OF INDEPENDENT BID DETERMINATION 

I, the undersigned, in submitting the accompanying bid: 

 ..................................................................................................................................................................  
(Bid Number and Description) 

in response to the invitation for the bid made by: 

 ..................................................................................................................................................................  
(Name of Municipality / Municipal Entity) 

do hereby make the following statements that I certify to be true and complete in every respect: 

I certify, on behalf of  ...................................................................................................................  that: 
(Name of Bidder) 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and 
complete in every respect; 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of 
the bidder; 

4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to 
determine the terms of, and to sign, the bid, on behalf of the bidder; 

5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” 
shall include any individual or organization, other than the bidder, whether or not affiliated with the 
bidder, who: 

(a) has been requested to submit a bid in response to this bid invitation; 

(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, 
abilities or experience; and 

(c) provides the same goods and services as the bidder and/or is in the same line of business as 
the bidder 

6. The bidder has arrived at the accompanying bid independently from, and without consultation, 
communication, agreement or arrangement with any competitor. However communication between 

partners in a joint venture or consortium3 will not be construed as collusive bidding. 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

(a) prices  

(b) geographical area where product or service will be rendered (market allocation)  

(c) methods, factors or formulas used to calculate prices; 

(d) the intention or decision to submit or not to submit, a bid;  

(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 

(f) bidding with the intention not to win the bid. 

                                                      
3 Joint Venture or Consortium means an association of persons for the purpose of combining their 

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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8. In addition, there have been no consultations, communications, agreements or arrangements with any 
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the 
products or services to which this bid invitation relates. 

9. The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or 
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of 
the contract. 

10.   I am aware that, in addition and without prejudice to any other remedy provided to combat any 
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the 
Competition Commission for investigation and possible imposition of administrative penalties in terms 
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National 
Prosecuting Authority (NPA) for criminal investigation and or may be restricted from conducting 
business with the public sector for a period not exceeding ten (10) years in terms of the Prevention 
and Combating of Corrupt Activities Act  No 12 of 2004 or any other applicable legislation. 

 

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Capacity/Position  Name of Bidder 
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.9 CERTIFICATE OF ATTENDANCE AT 
CLARIFICATION MEETING 

This is to certify that  

 ........................................................................................................................................  (Tenderer) 

of ........................................................................................................................................ (address) 

 ..........................................................................................................................................................  

was represented by the person(s) named below at the compulsory meeting held for all tenderers at   

 ........................................................  (location) on  .............................. (date), starting at  .................  

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / 

or matters incidental to doing the work specified in the tender documents in order for us to take account of 

everything necessary when compiling our rates and prices included in the tender. 

Particulars of the person(s) who attended the meeting and who signed the attendance register: 

Name  .....................................................  Signature   ...........................................  

Capacity  .....................................................  

Name  .....................................................  Signature  ...........................................  

Capacity  .....................................................  

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely: 

Name  .....................................................  Signature  ...........................................  

Capacity  .....................................................  Date  ........   ...........................................  
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
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TENDER REFERENCE NUMBER: 08-2020/2021 

Authority of Signatory 

Indicate the status of the Tenderer by ticking the appropriate box hereunder.  The Tenderer must complete 
the certificate set out below for the relevant category. 

A 
Company 

B 
Partnership 

C 
Joint Venture 

D 
Sole Proprietor 

E 
Close Corporation 

     

 

A.  Certificate for Company 

I,   ..................................................................... , chairperson of the board of directors of  ...... … 

 ......................................................................... , hereby confirm that by resolution of the board (copy 

attached) taken on  ..........................................  20…, Mr/Ms  ..  .................................................  

acting in the capacity of  ...................................  ............ , was authorized to sign all documents in 

connection with this tender for contract  ............  ............  ..........  and any contract resulting from it on 

behalf of the company. 

 As witnesses : 

1 
  

Chairman : 
 

2 
  

Date : 
 

Tenderers must attach a certified copy of the Resolution of the Board 

 

B.  Certificate for Partnership 

We, the undersigned, being the key partners in the business trading as  .......................................  

 .............................................  hereby authorize Mr/Ms  .. , .............................................................  

acting in the capacity of  .......  .........................................  to sign all documents in connection with the 

tender for Contract ...............  .........................................  and any contract resulting from it on our 

behalf. 

NAME ADDRESS SIGNATURE DATE 
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NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the 
direction of the affairs of the Partnership as a whole. 

 

C.  Certificate for Joint Venture 

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms  

 ............................................... , authorized signatory of the company .................................................  

 ............................................... , acting in the capacity of lead partner, to sign all documents in 

connection with the tender offer for Contract  ..............................  and any contract resulting from it on 

our behalf.  This authorization is evidenced by the attached power of attorney signed by legally 

authorized signatories of all the partners to the Joint Venture. 

NAME OF FIRM ADDRESS 
AUTHORISING SIGNATURE, 

NAME & CAPACITY 

Lead partner:   
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D.  Certificate for Sole Proprietor 

I,  ............................................ hereby confirm that I am the sole owner of the business trading as  .... 

 ...............................................  ....................................................  

 As witnesses : 

1 
  Signature:  

Sole Owner 
 

2 
  

Date : 
 

     

 

E.  Certificate for Close Corporation 

We, the undersigned, being the key members in the business trading as  ...........................................  

 ...............................................  hereby authorize Mr/Ms  .............  .......................................................  

acting in the capacity of  .........  .................................................... , to sign all documents in connection 

with the tender for Contract  ...  and any contract resulting from it on our behalf. 

NAME ADDRESS SIGNATURE DATE 

    

    

    

    

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the 

direction of the affairs of the Partnership as a whole. 
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.10 COMPULSORY ENTERPRISE QUESTIONNAIRE 

 

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires 
in respect of each partner must be completed and submitted. 

Section 1: Name of enterprise:  ......................................................................................................................  

Section 2: VAT registration number, if any:  .................................................................................................  

Section 3: CIDB registration number, if any:  ...............................................................................................  

Section 4:      CSD Registration number: ……………………………………………………………………………. 

Section 5: Particulars of sole proprietors and partners in partnerships 

 Name* Identity number* Personal income tax number*  

     

     

     

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners 

Section 5: Particulars of companies and close corporations 

Company registration number   ..........................................................................................................................  

Close corporation number   ..........................................................................................................................  

Tax reference number   ..........................................................................................................................  

Section 6: Record in the service of the state 

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, 
manager, principal shareholder or stakeholder in a company or close corporation is currently or has been 
within the last 12 months in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 

National Council of Province 

 a member of the board of directors of any 

municipal entity 

 an official of any municipality or municipal entity 

 an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning of 

the Public Finance Management Act, 1999 

(Act 1 of 1999) 

 a member of an accounting authority of any 

national   or provincial public entity 

 an employee of Parliament or a provincial 

legislature 
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If any of the above boxes are marked, disclose the following: 

 Name of sole proprietor, partner, 
director, manager, principal 
shareholder or stakeholder 

Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate column) 

 

Current Within last 
12 months 

 

      

      

      

      

      

*insert separate page if necessary 

Section 7: Record of spouses, children and parents in the service of the state 

Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of  a  sole proprietor, partner 
in a partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is 
currently or has been within the last 12 months been in the service of any of the following: 

 a member of any municipal council 

 a member of any provincial legislature 

 a member of the National Assembly or the 

National Council of Province 

 a member of the board of directors of any 

municipal entity 

 an official of any municipality or municipal entity 

 an employee of any provincial department, 

national or provincial public entity or 

constitutional institution within the meaning of 

the Public Finance Management Act, 1999 

(Act 1 of 1999) 

 a member of an accounting authority of any 

national   or provincial public entity 

 an employee of Parliament or a provincial 

legislature 

If any of the above boxes are marked, disclose the following: 

 Name of spouse, child or parent Name of institution, public office, 
board or organ of state and 
position held 

Status of service 
(tick appropriate column) 

 

Current Within last 
12 months 

 

      

      

      

      

      

*insert separate page if necessary 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:   

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue  

Services that my / our tax matters are in order; 

ii) confirms that the neither the name of the enterprise or the name of any partner, manager, director or 

other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on 

the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt 

Activities Act of 2004 

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may 

exercise, control over the enterprise appears,  has within the last five years been convicted of fraud 

or corruption; 

iv) confirms that I / we are not associated, linked or involved with any other tendering entities submitting 

tender offers and have no other relationship with any of the tenderers or those responsible for 

compiling the scope of work that could cause or be interpreted as a conflict of interest; and 

v) confirms that the contents of this questionnaire are within my personal knowledge and are to the best 

of my belief both true and correct. 

 

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Name  Capacity/Position 

 ...............................................................  

Enterprise Name 
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TENDER REFERENCE NUMBER: 08-2020/2021 

Proposed Amendments and Qualifications 

The Tenderer should record any deviations or qualifications he may wish to make to the tender 
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and 
qualifications in a covering letter to his tender and reference such letter in this schedule. 

The Tenderer’s attention is drawn to clause 3.8 of the Standard Conditions of Tender referenced in 
the Tender Data regarding the employer’s handling of material deviations and qualifications. 

Tenderers must not include deviations or qualifications relating to the scope of work in this schedule 
where they are required to submit an Approach Paper. 

 Page Clause / Item Proposal  

     

     

 ...............................................................   ...............................  

Signature  Date 

 ...............................................................   ...................................................................  

Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  

Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.11 EVALUATION SCHEDULE: 
BANK RATING 

 

The tenderer shall obtain from his / her banker a report with a rating indicating the level of confidence that 
the Municipality can enter into a contract with the tenderer for a project of the size based on the tender 
amount that the tenderer shall submit.  

The letter shall indicate the availability of sufficient funds to start the project without payment of the first 
invoice, the way in which the tenderer handles his / her account and the ability of the tenderer to complete a 
project of the size as per the tender amount of the tenderer. 

The letter shall be attached to this schedule. 

The scoring of the bank rating will be as follows (Refer to CIDB Best Practise Guideline A3: Evaluation of 
tender offers August 2006: Edition 3 of CIDB document 1003, Section 6, Note 3): 

Score  Rating Description 

30 The tenderer has a poor rating (D) 

50 The tenderer has an average rating (C) 

80 The tenderer has an above average rating (B) 

100 The tenderer has an excellent rating (A) 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.12 EVALUATION SCHEDULE: 
CONFIRMATION OF REGISTRATION AS ESKOM VENDOR & 
PROOF OF ACCESS TO ESKOM STANDARDS (DT) WEBSITE 

1. Registration as ESKOM Vendor 

Are you currently registered as a vendor with ESKOM  YES / NO 
(delete which is not applicable) 

If yes, provide ESKOM Vendor Registration Number  ...............................................................  

2. Access to ESKOM Standards (DT) Website 

Tenderers are required to provide copy of letter from ESKOM Technology Division, Industry Association 
Resource Centre (IARC) confirming registration for access to the ESKOM DT website containing relevant 
standards, specifications, standard drawings, etc. 

<ATTACH TO THIS PAGE> 

The scoring of will be as follows: 

Score  Rating Description 

50 The tenderer is registered as an ESKOM vendor 

50 The tenderer is registered for access to the ESKOM DT website 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.13 EVALUATION SCHEDULE: 
UNDERSTANDING THE SCOPE OF WORKS AND 

SUBMISSION OF A SUITABLE WORK PLAN 

The understanding of the scope of works is an important aspect of this tender. The Tenderer shall in his/her 
own words provide his/her understanding of the scope of works for this project covering all aspects of the 
project (± one A4 page). 

The Tenderer shall provide a work plan (± one A4 page) indicating all the tasks required to complete the 
project on time and to the required standards.  Special attention shall be given to safety matters relevant to 
this project. 

The scoring of the “Submitting a Suitable Work Plan” to show the Tenderer’s “Understanding of the Scope of 
Works” will be as follows: 

Score Work Plan 

1 - 30 
The activity work plan omits important tasks or the timing of the activities and correlation among them are 
inconsistent with the scope of works. There is lack of clarity and logic in the sequencing. 

31 - 50 
All key activities are included in the activity work plan, but are not detailed. There are minor 
inconsistencies between timing, project deliverables and the proposed approach. 

51 - 80 
The work plan fits the scope of works well; all important activities are indicated in the work plan and their 
timing and sequencing is appropriate and consistent with project objectives and requirements. There is a 
fair degree of detail that facilitates understanding of the proposed work plan. 

81 - 100 
The sequencing and timing of activities are very well defined, indicating that the tenderer has optimized 
the use of resources.  The work plan permits flexibility to accommodate contingencies. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

Evaluation Schedule: 

Core Personnel Schedule 

The Tenderer must provide names of employees that it intends using for the project positions detailed 
below.  Inclusion of such supporting documentation in the tender submission shall be a prerequisite for 
functionality evaluation in respect of relevant criteria.  

The Tenderer shall clearly indicate the staff member that shall be responsible for the full time 
Site Foreman/Supervisor position 

PROJECT 
ASSIGNMENT 

REQUIRED DATA 

Contract Manager Full Names:  ................................................................................................................  

  ................................................................................................................  

Years of Experience:   ................................................................................................  

Qualifications/Registrations:   ...................................................................................  

 ......................................................................................................................................  

Relevant Project Experience: .......................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

Site Agent/ 
Supervisor 

Full Names:  ................................................................................................................  

  ................................................................................................................  

Years of Experience:   ................................................................................................  

Qualifications/Registrations:   ...................................................................................  

 ......................................................................................................................................  

Relevant Project Experience: .......................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  
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PROJECT 
ASSIGNMENT 

REQUIRED DATA 

Team Leader Full Names:  ................................................................................................................  

  ................................................................................................................  

Years of Experience:   ................................................................................................  

Qualifications/Registrations:   ...................................................................................  

 ......................................................................................................................................  

Relevant Project Experience: .......................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

Safety Officer Full Names:  ................................................................................................................  

  ................................................................................................................  

Years of Experience:   ................................................................................................  

Qualifications/Registrations:   ...................................................................................  

 ......................................................................................................................................  

Relevant Project Experience: .......................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

Electrician 
(provide details 
only if this is a 
different person 
any of the above 
site personnel) 

Full Names:  ................................................................................................................  

  ................................................................................................................  

Years of Experience:   ................................................................................................  

Qualifications/Registrations:   ...................................................................................  

 ......................................................................................................................................  

Relevant Project Experience: .......................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  

 ......................................................................................................................................  
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Curricula vitae and certified copies of relevant qualifications and registration certificates of each individual 
shall be attached to the tender submission in order to enable functionality evaluation in respect of the criteria 
addressed by this schedule. 

Experience of the key staff (assigned personnel) in relation to the proposed scope of work will be evaluated 
in view of: 

1. General experience, education, training and positions held, in specific relation to this scope of work.   

2. Knowledge of issues pertinent to the project e.g. local conditions, affected communities, legislation 

A CV of each key staff member of preferably not more than 2 pages shall be attached to this schedule. The 
CV should be structured with at least the following sections: 

 Personal particulars 

- name 

- date and place of birth 

- place (s) of tertiary education and dates associated therewith 

 Qualifications: List of formal qualifications, registrations and certificates with date of issuing of each 

 Name of current employer and position in enterprise 

 Overview of experience 

 Outline of recent assignments / experience that has a bearing on the scope of work 

The scoring of the “Key Personnel Experience (Project Specific)” will be as follows: 

Score Key Personnel Experience (Project Specific) 

1 - 30 Key staff has limited experience of issues pertinent to the project. Less than 2 years’ experience 

31 - 50 
Key staff has reasonable experience of issues pertinent to the project. Less than 5 years but more than 2 
years’ experience 

51 - 80 
Key staff has extensive experience of issues pertinent to the project. Less than 10 years’ experience but 
more than 5 years 

81 - 100 Key staff has outstanding experience of issues pertinent to the project. More than 10 years’ experience 

Certified copies of relevant qualifications, training and registration certificates of each individual shall be 
attached to this schedule. The scoring of the “Key Personnel Experience (Project Specific)” will be as 
follows (scores for each qualification will be added together to a lump sum for each person: max 100): 

Score Training, Qualifications, Certification  

20 Formal Electrician qualification 

10 Formal Technician qualification 

15 Wireman’s licence 

15 Operating Regulations for High Voltage Systems Training and Valid Certificate  

10 Construction / Project Management training 

20 Safety Officer Training and Valid Certificate 

10 Environmental Law and Regulations Training and Valid Certificate (ESKOM accredited) 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 
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 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 

 

< ATTACH TO THIS PAGE> 

Curricula Vitae 
Certified Copies of Qualifications 

Training Certificates  
Registrations and Associations 

 



 Tender Reference:08-2020/2021  
 Electrification of Phafola Village 

70 
 

MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.14 EVALUATION SCHEDULE: 
TENDERER’S PREVIOUS EXPERIENCE 

The experience of the tenderer as opposed to the key staff members / experts in similar projects or similar 
areas and conditions in relation to the scope of work will be evaluated.  Tenderers must very briefly describe 
his or her experience in this regard and attach any supporting documentation to this schedule. The amount 
of houses electrified per project is crucial in the municipality’s evaluation of the tender offer. 

Employer,  
contact person, 
contact number 

Description of  
Similar Work completed during the 

Past 5 Years 

Number of 
Houses 

Electrified 

Date 
Completed 

    

    

    

    

Attach additional pages if more space is required. 

The scoring of the “Tenderer’s Previous Experience” will be as follows: 

Score Tenderer’s Experience 

30 Tenderer has limited experience  (More than 500 but less than a 2000 stands completed to date) 

50 Tenderer has relevant experience  (More than 2000 stands but less than 5000 stands completed) 

70 
Tenderer has above average experience in relation to the project and has worked previously under similar 
conditions and circumstances  (More than 5000 but less than 10000 stands completed to date) 

90 
Tenderer has outstanding experience in projects of a similar nature  (More than 10000 stands completed 
to date) 

100 Tenderer has previously worked on ESKOM MV and LV Networks 
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The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.15 EVALUATION SCHEDULE: 
RECORD OF SIMILAR PROJECTS 

(TOWNSHIP ELECTRIFICATION PROJECTS) 
PROVIDED TO ORGANS OF STATE:  

Tenders are required to complete this record in terms of the Supply Chain Management Regulations issued 
in terms of the Municipal Finance Management Act of 2003, in part to demonstrate the Tenderer’s 
Understanding of Government Policies and Strategies on service delivery 

Include only those contracts where the tenderer was solely appointed for a contract or the relevant portion 
where the tenderer was appointed in a Joint Venture agreement.  Tenderers must complete the table below 
or attach the required information in the prescribed tabulation. 

All township electrification projects commenced or completed by the Tenderer in service of an 
Organ of State in the last five years: 

No. Organ of State,  
(i.e. national or provincial 
government department, 

public entity, municipality 
or municipal entity) 

Title of Contract for  
Township Electrification 

Contract Value 
(including VAT)  

(Rand) 

Date 
Completed 

(“CURRENT”  
if not yet 

completed) 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 
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 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.16 SCHEDULE OF PROPOSED SUB-CONTRACTORS 

 

We notify you that it is our intention to employ the following Sub-Contractors to work on this contract. 

If we are awarded the contract we agree that this notification does not change the requirement for us 
to submit the names of proposed Sub-Contractors in accordance with requirements in the contract 
for such appointments.  If there are no such requirements in the contract, then your written 
acceptance of this list shall be binding between us. 

No. Name and Address of 
Proposed Sub-Contractor 

Nature and Extent of Work 
Previous Experience with 

Sub-Contractor 

8.     

9.     

10.     

11.     

12.     

13.     

14.     

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER : 08-2020/2021 

T2.2.17 EVALUATION SCHEDULE: 
SCHEDULE OF PLANT AND EQUIPMENT 

AVAILABLE FOR THE CONTRACT 

 

 
The following are lists of major items of relevant equipment that I/we presently own or lease 
and will have available for this contract or will acquire or hire for this contract if my/our tender 
is accepted. 

The Tenderer acknowledges that proof may be provided that the plant and equipment is 
owned or can be rented by the company.  The Tenderer must attach to the this schedule 
proof of vehicle ownership (copy of registration), agreement with vehicle rental company 
(draft contract) or other suitable proof as supporting evidence. 

 

 (a) Details of major equipment that is owned and immediately available for this contract.  

 Quantity Description, Size, Capacity, etc.  

    

    

    

    

    

    

    

Attach additional pages if more space is required. 

 
(b) Details of major equipment that will be hired, or acquired for this contract if my/our tender 

is accepted. 

 Quantity Description, Size, Capacity, etc.  

    

    

    

    

    

Attach additional pages if more space is required. 
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The scoring of the “Plant and Equipment” will be as follows (points will be awarded per item available at the 
service of the bidder): 

Points/ 
category 

Tenderer’s Available Plant and Equipment 

25 Tenderer has adequate vehicle resource (general transport, pick-up, staff transport) 

25 Tenderer has basic tools and equipment in adequate number (ladders, excavation hand tools) 

25 Tenderer has adequate commissioning equipment (digital meter, earth resistivity meter) 

25 Tenderer has specialised vehicular equipment (truck mounted crane, excavator) 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.18 EVALUATION SCHEDULE: 
LOCALITY OF THE TENDERER’S OFFICE 

The municipality is supporting local business and is therefore awarding points for locality. 

The Tenderer shall provide proof of location of the offices of the company as well as municipal services 
accounts. 

The allocation of points for locality will be done as follows: 

Score Work Plan 

0 Company residing outside the Limpopo Province 

30 
Company residing in Limpopo Province but not in the Waterberg District Municipality 
boundaries 

60 
Company residing in Waterberg District Municipality but not in Mogalakwena Municipality 
boundaries 

100 Company residing in Mogalakwena Municipality area of jurisdiction 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.19 TENDERER’S CURRENT CONTRACTED 
PROJECT COMMITMENTS 

The Tenderer shall indicate below all its current contracted project commitments. 

No. Contracted Client Title of Contract  Contract Value 
(including VAT)  

(Rand) 

Expected Date 
of Completion 

1.      

2.      

3.      

4.      

5.      

6.      

7.      

8.      

Attach additional pages if more space is required. 

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, 
confirms that the contents of this schedule and its associated attachments and supporting documents are 
within my personal knowledge and are to the best of my belief both true and correct. 

 ...............................................................   ...............................  
Signature  Date 

 ...............................................................   ...................................................................  
Name  Capacity/Position 

 ...............................................................  .................  ...................................................................  
Tenderer 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.20 PROOF OF AUTHORITY OF SIGNATURE 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.21 ORIGINAL VALID TAX CLEARANCE CERTIFICATE 

 

< ATTACH TO THIS PAGE> 

The Tenderer must attach to this page an original Tax Clearance Certificate from the South African 

Revenue Services in respect of his/her company, close corporation or partnership.  In the case of a joint 

venture between two or more firms, the Tenderer shall attach an original/copy of the Tax Clearance 

Certificate for each of the joint venture partners. 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.22 CERTIFICATE OF CONTRACTOR REGISTRATION ISSUED BY THE 
CIDB 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.23 PROOF OF PAYMENT OF MUNICIPAL RATES AND TAXES 

 

< ATTACH TO THIS PAGE> 

The Tenderer must attach to this page: 

- Proof of registration with the Mogalakwena Local Municipality as a payer of municipal levies. 

- Proof of payment of municipal account(s) by bidding entity and its directors/members 
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TENDER REFERENCE NUMBER: 08-2020/2021 

Certified Copies of Company 

Registration Documents 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.24 COMPLETE LIST OF DIRECTORS 

Indicating Shareholding, Race, Gender, Locality, and Disability 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.25 BBBEE ENTERPRISE CERTIFICATE ISSUED BY 
ACCREDITED VERIFICATION AGENCY, OR 

DECLARATION BY ACCOUNTANT / AUDITOR FOR 
VERIFICATION OF TENDERER’S BBBEE STATUS AND REGISTRATION ON 

THE CENTRAL SUPPLIER DATABASE OF NATIONAL TREASURY 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.26 COID CERTIFICATE 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.27 ALL RISK / WORKS INSURANCE 

 

WILL BE PROVIDED BY THE MUNICIPALITY AND DEDUCTED FROM THE FIRST CLAIM OF 
THE SUCESSFUL TENDERER/S 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.28 AUDITED FINANCIAL STATEMENTS  
(PROJECT ABOVE R 10 MILLION) 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.29 PROOF OF PURCHASE OF THE ORIGINAL BID DOCUMENT 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.30 JOINT VENTURE AGREEMENT, IF APPLICABLE 

 

< ATTACH TO THIS PAGE> 
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TENDER REFERENCE NUMBER: 08-2020/2021 

T2.2.31 RECORD OF ADDENDA TO TENDER DOCUMENTS 

We confirm that the following communications received from the Employer before the submission 
of this tender offer, amending the tender documents, have been taken into account in this tender 
offer: 

 Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

Attach additional pages if more space is required. 

Signed:  ........................................................  Date:  ......................................................  

Name:  ........................................................  Position:  ......................................................  

Tenderer:  ...................................................................................................................................  
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TENDER REFERENCE NUMBER: 08-2020/2021 

C1 CONTRACT DATA 
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MOGALAKWENA LOCAL MUNICIPALITY 

 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.1 FORM OF OFFER AND ACCEPTANCE 

 

Offer 

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data 
and addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the 
conditions of tender. 

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer 
and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under 
the contract including compliance with all its terms and conditions according to their true intent and 
meaning for an amount to be determined in accordance with the conditions of contract identified in the 
contract data. 

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 

PROJECT PACKAGE 1 

 ...........................................................................................................................................................................   

 ................................................................................................................................................ Rand (in words); 

R ........................................................................................................................................................ (in figures) 

This offer may be accepted by the Employer by signing the acceptance part of this Form Of Offer and 
Acceptance and returning one copy of this document to the Tenderer before the end of the period of 
validity stated in the Tender Data, where upon the Tenderer becomes the party named as the Contractor in 
the conditions of contract identified in the contract data.  The amount in words will govern. 

 

Signature  ........................................................  Date  ......................................................  

Name   ........................................................  

Capacity   ........................................................  

for the Tenderer: 

 ........................................................................................................................................................  

 ........................................................................................................................................................  
Name and address of organization 

 ............................................................................................................   ...............................  
Name and signature of witness Date
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Acceptance 

By signing this part of this form of offer and acceptance, the employer identified below accepts the 
tenderer’s offer.  In consideration thereof, the employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the contract data.  Acceptance of the tenderer’s 
offer shall form an agreement between the employer and the tenderer upon the terms and conditions 
contained in this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in: 

Part C1: Agreements and Contract Data, (which includes this agreement) 

Part C2: Pricing Data 

Part C3: Scope of Work 

Part C4: Site Information 

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as 
listed in the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and 
the employer during this process of offer and acceptance, are contained in the schedule of deviations 
attached to and forming part of this agreement.  No amendments to or deviations from said documents are 
valid unless contained in this schedule. 

The tenderer shall within two weeks after receiving a complete copy of this agreement, including the 
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) 
to arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the contract data.  Failure to fulfil any of these 
obligations in accordance with those terms shall constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the 
tenderer receives one fully completed original copy of this document, including the schedule of deviations 
(if any).  Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies 
the employer in writing of any reason why he cannot accept the contents of this agreement, this agreement 
shall constitute a binding contract between the parties. 

Signature  ........................................................  Date  ......................................................  

Name   ........................................................  

Capacity   ........................................................  

for the Employer  

MOGALAKWENA LOCAL MUNICIPALITY, CIVIC CENTRE, 54 RETIEF STREET, MOKOPANE, 
0600 

 ............................................................................................................   ...............................  
Name and signature of witness Date 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGES WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.1.1 SCHEDULE OF DEVIATIONS 

1. Subject  ...................................................................................................................................  

Details  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

2. Subject  ...................................................................................................................................  

Details  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

3. Subject  ...................................................................................................................................  

Details  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

4. Subject  ...................................................................................................................................  

Details  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

  ...................................................................................................................................  

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and 
accept the foregoing schedule of deviations as the only deviations from and amendments to the 
documents listed in the tender data and addenda thereto as listed in the tender schedules, as well as any 
confirmation, clarification or changes to the terms of the offer agreed by the tenderer and the employer 
during this process of offer and acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the 
period between the issue of the tender documents and the receipt by the tenderer of a completed signed 
copy of this Agreement shall have any meaning or effect in the contract between the parties arising from 
this agreement. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.2 CONTRACT DATA (PART 1) 

PART 1: DATA PROVIDED BY THE EMPLOYER 

CONDITIONS OF CONTRACT 

The General Conditions of Contract for Construction Works, Second Edition (2010), published by the 
South African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House, 1685, is 
applicable to this Contract.  Copies of these conditions of contract may be obtained from the SAICE Tel 
no.: +27 (0) 11 805 5947 or www.saice.org.za.  

CONTRACT SPECIFIC DATA 

The following contract specific data, referring to the General Conditions of Contract for Construction Works 
Second Edition, 2010, are applicable to this Contract.  

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for 
Construction Works to which it mainly applies. 

Clause No.  Clause Description / Detail 

1.1.1.13 The Defects Liability Period is 12 months  
(measured from the date of the Completion Certificate) 

1.1.1.14 The time for achieving Practical Completion per portion of the Works shall be as agreed 
to by the parties at time of contract signature. 

The time for achieving Practical Completion of the whole of the Works shall be as 
agreed to by the parties at time of contract signature. 

1.1.1.15 The name of the Employer is Mogalakwena Local Municipality 

1.1.1.26 The pricing strategy is Fixed Price Contract 

1.2.1.2 The address of the Employer is: 

Address (physical): Civic Centre, 54 Retief Street, Mokopane, 0600 

Address (postal): PO Box 34, Mokopane, 0601 

Telephone: 015 491 9600 

Facsimile: 015 491 9755  

Email: ramangog@mogalakwena.gov.za 

1.1.1.16 The name of the Engineer is MOTAU ENGINEERS (PTY) LTD JV BLACKHEAD 
CONSULTING  

1.2.1.2 The address of the Engineer is: 

Address (physical): 366 Marshall Street, FaunaPark, Polokwane, 0699 

Address (postal): PO Box 272, Chuenespoort, 0745 

Telephone: 072 531 0862  

Facsimile: 086 2980 568 

Email: Motauengineers@gmail.com  

http://www.saice.org.za/
mailto:ramangog@mogalakwena.gov.za
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Clause No.  Clause Description / Detail 

3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of 
his functions or duties according to the following Clauses of the General Conditions of 
Contract: 

Clause 3.2.1:  Nominating the Engineer’s Representative 

Clause 3.2.4:  Delegation of Engineer’s authority. 

Clause 4.7: The issuing of instructions for dealing with fossils and the like. 

Clause 5.7: The issuing of an instruction to accelerate progress. 

Clause 5.8: Granting permission to work during non-working times. 

Clause 5.11 Suspend the progress of the works. 

Clause 5.13: The reduction of a penalty for delay. 

Clause 6.3.2: The issuing of a variation order. 

Clause 6.4.1.4: Issuing of instructions to carry out work on a day work basis. 

Clause6.8.4: The determination of additional or reduced costs arising from 
changes in legislation. 

Clause 6.11: The agreeing of the adjustment of the sums for general items. 

Clause 10.10.5: The giving of a ruling on a contractor’s claim. 

Clause 10.1.5.1: The agreeing of an extension to the 28 day period. 

Clause 10.1.5.2: The inclusion of credits in the next payment certificate. 

5.3.1 The documentation required before commencement with Works execution are: 

 Health and Safety Plan (Refer to Clause 4.3) 

 Initial Programme (Refer to Clause 5.6) 

 Security (Refer to Clause 6.2) 

 Insurance (Refer to Clause 8.6) 

5.3.2 The time to submit the documentation required before commencement of Works 
execution is 14 days (after contract date). 

5.8.1 The non-working days are: 

 Sundays 

 Public holidays 

 The year-end contractors break commencing on or around the 15th of December 
each year and ending on or around the first Monday of January of the 
subsequent year 

5.13.1 The penalty for failing to complete each portion of the Works is R 5 000.00 per day.  

The penalty for failing to complete the whole of the Works is R 5 000.00 per day. 

5.16.3 The latent defect period is 10 years. 

6.5.1.2.3 The percentage allowance to cover overhead charges is 15%. 

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%.  
No payment shall be made in this respect for materials not yet delivered to site. 

6.10.3 The percentage retention on amounts due to the Contractor is 10%.  

The limit of retention money is 10% of the Contract Price. 

A surety amount to the value of 10% of the contract amount will be deducted in equal 
instalments from the amounts due to the Contractor on the first three payment 
certificates. 

A further amount of 1,5% of the Contract Price shall be retained for the purpose of 
ensuring and enforcing of payment to local labour employed by the Contractor. 
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Clause No.  Clause Description / Detail 

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the 
insurance sum is R 0.00. 

8.6.1.1.3 The amount to cover professional fees for repair or reinstatement of damage to the 
works to be included in the insurance sum is 15% of the contract value. 

Insuring the works will be done by the municipality and be deducted from amounts due 
to the Contractor on payment certificate(s) should the Contractor fail to secure and/or 
maintain insurance. 

8.6.1.3 The limit of liability insurance is R 2 000 000 (Two Million Rand) per claim. 

10.5.3 The number of Adjudication Board Members to be appointed is One. 

2.2.4 

5.12.2.2 
Extensions of time in respect of clause 2.2.4 and 5.12.2.2 in respect of abnormal rainfall 
shall be calculated using the following formula for each calendar month or part thereof: 

V = (Nw – Nn) + (Rw – Rn) 
 X 

Where: 

V  = Extension of time in calendar days in respect of the calendar month under 
consideration. 

Nw  = Actual number of days during the calendar month on which a rainfall of 10 
mm or more has been recorded. 

Nn = Average number of days in the relevant calendar month , as derived from 
existing rainfall records, as stated in the Site Information, on which a rainfall 
of 20mm or more has been recorded for the calendar month. 

Rw = Actual average rainfall in mm recorded for the calendar month under 
consideration. 

Rn = Average rainfall in mm for the calendar month as derived from existing 
rainfall records as stated in the Site Information. 

 For purposes of the Contract, Nn, Rn, X and Y shall have those values assigned to 
them in ________.  If V is negative and its absolute value exceeds Nn, then V shall be 
taken as equal to minus Nn. 

The total extension of time shall be the algebraic sum of all monthly totals for the 
period under consideration, but if the total is negative the time for completion shall not 
be reduced due to subnormal rainfall.  

Extensions of time for part of a month shall be calculated using pro rata values of 
Nn and Rn. 

This formula does not take account flood damage which could cause further or 
concurrent delays and will be treated separately as far as extension of time is 
concerned. 

The factor (Nw – Nn) shall be considered to represent a fair allowance for variations 
from the average in the number of days during which rainfall exceeds 10 mm. The 
factor (Rw-Rn) shall be considered to represent a fair allowance for variations from the 
average in the number of days during which the rainfall did not exceed 10 mm but wet 
conditions prevented or disrupted work. 

For the purpose of applying the formula, accurate rain gauging shall be taken at a 
suitable point on the Site and the Contractor shall at his own expense, take all 
necessary precautions to ensure that rain gauges cannot be interfered with by 
unauthorised persons. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.2 CONTRACT DATA (PART 2) 

PART 2: DATA PROVIDED BY THE CONTRACTOR 

Clause No. Description 

1.1.1.9 The Contractor is …..………………………………………………………. 
[The legal name of the entity]. 

1.2.1.2 The Contractor’s address for receipt of communications and notices is : 

 Telephone:  ..............................   Facsimile:  ........................   

 E-mail :   ...............................  

 Address (Postal) :  ....................  Address (Physical) :  ...........................  

  .................................................   ...........................................................  

  .................................................   ...........................................................  

6.2.1 The security to be provided by the Contractor shall be one of the following: 

 Type of Security Contractor’s choice. 
Indicate “yes” or “No” 

 Cash deposit of 10% of the Contract Sum, exclusive of 
Value Added Tax 

 

 Performance Guarantee (surety amount): An amount to 
the value of 10% of the contract amount to be deducted 
in equal instalments from the amounts due to the 
Contractor on the first three payment certificates., 
inclusive of Value Added Tax 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.3 PRO FORMA AGREEMENTS 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 28-2019/20 

C1.3.1 PRO FORMA: ADJUDICATION BOARD MEMBER 
DISCLOSURE STATEMENT 

Date:  ...............................  

Contract: Contract No. 08-2020/2021 
for the Supply, Delivery, Installation and Commissioning of the Electrification of PHAFOLA 
VILLAGE within Mogalakwena Local Municipality 

Contractor:   ..............................................................................................................................  

Employer: Mogalakwena Local Municipality 

Engineer:  Motau Engineers (Pty) Ltd Jv Blackhead Consulting 

Dear Sirs 

I am willing and available to serve as (ad-hoc/standing) Adjudication Board Member in the above mentioned 
Contract. 

In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules 
relating to disclosure statements by selected or nominated persons to the adjudication, I hereby state that: 

I shall act with complete impartiality and know of nothing at this time, which could affect my 
impartiality. 

I have had no previous involvement with this project. 

I do not have any financial interest in this project. 

I am not currently employed by the Contractor, Employer or Engineer. 

I do not have any financial connections with the Contractor, Employer or Engineer. 

I do not have or have not had a personal relationship with any authoritative member of the Contractor,   
Employer or the Engineer which could affect my impartiality. 

I undertake to immediately disclose to the parties any changes in the above position which could 
affect my   impartiality or be perceived to affect same. 

Should there be any deviation from the foregoing statements, details shall be given. 

I further declare that I am experienced in the work which is carried out under the Contract and in interpreting 
contract documentation. 

Name in full:  ..............................................................................................................................  

Signature:   ..............................................................................................................................  
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.3.2 PRO FORMA: ADJUDICATION BOARD MEMBER AGREEMENT 

Please note that words in italics within brackets are items which should be stated. 

This Agreement is entered into between: 

Adjudication Board Member: ...............................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

(Name, physical address, postal address, e-mail address, fax number, telephone number and mobile 
number). 

Contractor: ..........................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

(Name, physical address, postal address, e-mail address, fax number, telephone number and mobile 
number). 

Employer: ...........................................................................................................................................  

 ...........................................................................................................................................................  

 ...........................................................................................................................................................  

(Name, physical address, postal address, e-mail address, fax number, telephone number and mobile 
number). 

The Contractor and the Employer will hereinafter be collectively referred to as the Parties. 

The Parties entered into a Contract for Contract 08-2020/2021: Supply, Delivery, Installation and 
Commissioning of the Electrification of PHAFOLA VILLAGE within Mogalakwena Local Municipality, which 
provides that a dispute under or in connection with the General Conditions of Contract for Construction 
Works, Second Edition, 2010, must be referred to ad-hoc adjudication. 

The undersigned natural person has been appointed to serve as Adjudication Board Member and together 
with the undersigned Parties agree as follows: 

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of 
the Contract, the General Conditions of Contract for Construction Works Adjudication Board 
Rules and this Agreement. 

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer 
and Engineer for the duration of the Adjudication Board proceedings. 

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board 
proceedings. 

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this 
Agreement. 

5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or 
representative of either Party in any subsequent proceedings between the Parties under the 
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Contract. No Party may call the Adjudication Board Member as a witness in any such 
subsequent proceedings. 

6. The standing Adjudication Board's duties shall end upon the Adjudication Board Member(s) 
receiving notice from the Parties of their joint decision to disband the Adjudication Board. 

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection 
with the adjudication including time spent traveling: 

a) A monthly retainer of  ....................................  (amount) for ............................  (number) 
of months, and/or 

b) A daily fee of  ................................................  (amount) based on a  ..............  (number) 
hour day, and/or 

c) A hourly fee of  .............................................  (amount), and/or 

d) A non-recurrent appointment fee of  ................................ (amount) which shall be 
accounted for in the final sums payable. 

8. The Adjudication Board Member's expenses incurred in adjudication work shall be reimbursed at 
cost. 

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall pay 
the full amount within 28 days of receipt of the invoice and he shall be reimbursed by the other party by half 
the amount so that the fees and expenses are borne equally by the Parties. Late payment of such invoice 
shall attract interest at prime plus 3% points compounded monthly at the prime rate charged by the 
Adjudication Board Member's bank. 

This Agreement is entered into by: 

 Contractor's signature:   ...................................................................  

 Contractor's name:   ...................................................................  

 Place:   ...................................................................  

 Date:   ...................................................................  

 Employer's signature:   ...................................................................  

    Employer's name:   ...................................................................  

 Place:   ...................................................................  

    Date:   ...................................................................  

 Adjudication Board Member's signature:   ...................................................................  

 Adjudication Board Member's name:   ...................................................................  

 Place:   ...................................................................  

 Date:   ...................................................................  

* Delete the inapplicable party 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C1.3.3 PRO FORMA: SAFETY AGREEMENT 

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN: 

Mogalakwena Local Municipality 

herein represented by  _____________________________________________________________  

in his capacity as  _________________________________________________________________  

of Mogalakwena Local Municipality, he being duly authorized thereto; 

and 

 _______________________________________________________________________________________  

(herein after referred to as the Mandatory) 

herein represented by  _____________________________________________________________  

in his capacity as  _________________________________________________________________  

of the Mandatory, he being duly authorized thereto. 

WHEREAS: 

- Mogalakwena Local Municipality and the Mandatory entered into a written, alternatively oral 
agreement on the  ..................  day of  ..........................................  20 .......  in terms of which the 
Mandatory undertook to carry out the following work for Mogalakwena Local Municipality, viz.: 

The Supply, Delivery, Installation and Commissioning of the Electrification of PHAFOLA 
VILLAGE within Mogalakwena Local Municipality 
 

(The said contract work is hereinafter referred to as the Works) 

- The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the 
Act), and the Regulations promulgated in terms thereof, contains amongst others certain provisions 
with regard to the health and safety of people at work and in connection with the usage of plant and 
machinery, as well as the protection of persons other than persons at work against hazards to health 
and safety that originates from or in connection with the activities of persons at work. 

- Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written 
agreement, of supposition and accompanying liability of Mogalakwena Local Municipality (as the 
Employer) as stipulated in section 37(1) of the Act. 

- The parties have reached consensus with regard to the terms and conditions to which they agree in 
terms of the provisions of section 37(2) of the Act. 
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NOW THEREFOR THE PARTIES AGREE AS FOLLOWS: 

1. WRITTEN AGREEMENT 

The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures 
that must be followed to ensure compliance with the provisions of the Act by the Mandatory. 

2. ACKNOWLEDGEMENT BY THE MANDATORY 

The Mandatory acknowledges herewith that he is fully acquainted with the contents of the Act, as well 
as with all regulations and SANS codes of practice that have been published in terms of Section 43 of 
the Act.  The Mandatory shall be deemed as an Employer in his own right when performing the Works. 

The Mandatory acknowledges that this agreement constitutes an agreement in terms of section 37(2) 
of the Act, whereby all responsibility for matters pertaining to occupational health and safety relating to 
the Works shall be the obligation of the Mandatory. 

3. UNDERTAKING BY MANDATORY 

The Mandatory hereby undertakes and binds himself to Mogalakwena Local Municipality to ensure 
prompt and strict compliance with the provisions of the Act and the said regulations as well as with the 
provisions included in this Safety Agreement at all times during the execution of the Works. 

It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way 
intended to restrict the duties of the Mandatory, nor to exempt the Mandatory from his obligation in 
accordance with the Act and the said regulations. 

The Mandatory hereby affirms that he is adequately familiar with the work environment at all sites 
where work will be performed as part of the Works.  The Mandatory affirms that he is adequately 
familiar with the hazards and risks associated with the performance of tasks at the site of the Works.   

The Mandatory undertakes that he, all his employees and all his sub-contractors will maintain 
compliance with the Act and said Regulations at all times. 

The Mandatory undertakes that the health and safety of any other individual at the site of the Works 
will not be endangered by the acts or omission of acts of itself, any employee or any sub-contractor in 
performance of the Works. 

The Mandatory affirms that the cost of fulfilling all its obligations and performance of all its duties in 
respect of occupational health and safety in execution of the Works, has been provided for in full as 
part of the contract for the Works. 

4. ACCESS TO DOCUMENTATION 

The Mandatory shall ensure that updated copies of the Act and Regulations relevant to the Works are 
available on site at all times and that these documents are readily accessible by appointed persons 
and all employees. 

5. APPOINTMENTS 

The Mandatory shall appoint competent persons to the various roles required by the Act as deemed 
necessary for execution of the Works in compliance with the Act.  These persons shall be adequately 
trained on relevant occupational health and safety matters in respect of the duties of their 
appointments.  Such appointments shall be done in writing and kept on record by the Mandatory. 

6. TRAINING 

The Mandatory shall ensure that all employees are adequately trained on relevant occupational health 
and safety matters relating to the work to be executed as part of the Works.   



 Tender Reference:08-2020/2021  
 Electrification of Phafola Village 

106 
 

The Mandatory shall ensure that all employees understand the hazards and risks associated with the 
performance of tasks that form part of the Works.  The Mandatory and his sub-contractors shall 
ensure that all employees understand their duties in respect of compliance with the provisions of the 
Act such as cooperation with appointed persons and auditors, obeying occupational health and safety 
procedures, applying safe work procedures, reporting any hazardous situation when such situation 
comes to their attention, et cetera. 

The Mandatory shall specifically ensure that all users or operators of tools, equipment, machinery and 
materials are properly trained in the use of such tools, equipment, machinery and materials. 

7. MANAGEMENT OF HEALTH AND SAFETY  

The Mandatory shall ensure strict compliance with the Act and the Construction Regulations at all 
times, by all its employees, subcontractors and any persons under their supervision during execution 
of the Works. 

The Mandatory shall submit its health and safety plan to Mogalakwena Local Municipality for approval 
prior to the commencement of any work at the site of the Works.  The health and safety plan shall be 
in accordance with the requirements of the Act, the regulations promulgated in terms of the Act and all 
applicable specifications addressing health and safety matters that form part of the contract 
agreement referred to in Paragraph 2 of this agreement. 

The Mandatory shall ensure that the approved health and safety plan is implemented and maintained 
at the site of the Works.  The Mandatory shall ensure that the health and safety plan is readily 
available and accessible at the site of the Works. 

The Mandatory shall ensure that the performance of work at the site of the Works is done under strict 
supervision and that safe work practices are followed at all times.  The Mandatory shall comply with 
any instruction to stop work issued by Mogalakwena Local Municipality or its duly authorised 
representative, should any non-compliant situation arise. 

The Mandatory shall cooperate fully with Mogalakwena Local Municipality in the event of queries 
relating to occupational health and safety matters, which enquiry may be raised at any time by 
Mogalakwena Local Municipality. 

The Mandatory shall provide access and assistance to any person duly appointed by Mogalakwena 
Local Municipality to perform periodic audits on occupational health and safety matters. 

The Mandatory shall maintain a consolidated health and safety file which shall be in accordance with 
the Act and Regulations.  The Mandatory shall make the health and safety file available to 
Mogalakwena Local Municipality upon request as well as upon completion of the works or termination 
or expiry of the contract agreement referred to in Paragraph 2 of this agreement. 

The Mandatory shall ensure that he obtains and maintains valid registration in terms of the 
Compensation for Occupational Injury and Disease Act (COIDA) for the full duration of the execution 
of the Works and while any employee is present at the site of the Works.  The Mandatory shall provide 
proof of valid COIDA registration whenever requested to do so by Mogalakwena Local Municipality. 

8. REQUIREMENTS OF AND COOPERATION WITH RELEVANT AUTHORITIES 

The Mandatory hereby acknowledges that the nature of the Works may result in the involvement of 
authorities other than Mogalakwena Local Municipalities during the execution of the Works.  The 
Mandatory affirms that he is conversant with the requirements of such authorities in relation to the 
execution of the Works. 
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The Mandatory undertakes to ensure that such requirements of other authorities have and will be 
included in respect of health and safety matters during execution of the Works.  The Mandatory 
affirms that the cost of abiding with the requirements of and cooperating with the duly authorized 
personnel member(s) of such other relevant authorities have been included in the provision of cost of 
fulfilling all its obligations and performance of all its duties in respect of occupational health and safety 
in execution of the Works, as undertaken in Paragraph 3 of this agreement. 

The Mandatory shall ensure that all training and registration criteria demanded by other authorities 
shall be met. 

9. WORK PROCEDURES 

The Mandatory shall develop, implement and enforce safe working procedures and methods in 
accordance with the approved health and safety plan.  The Mandatory shall ensure that all appointed 
persons, employees, and subcontractors are inducted and familiarised with the use and 
implementation of the work procedures. 

The Mandatory shall obtain written permission from the duly authorised personnel member of 
Mogalakwena Local Municipality or alternatively the local electricity supply authority, where work that 
the Mandatory must undertake involves a process, machinery or installation that is in operation.  The 
written permission must be obtained prior to the commencement and performance of such work for 
which a permit is required. 

Work permits must be issued in terms of the Act and Regulations when the nature of the work requires 
it.  Work permits must be sought by the Mandatory from and properly issued by the relevant and duly 
authorized personnel member of the Mogalakwena Local Municipality (typically a departmental head), 
where necessary. 

Approval shall be obtained from the Electrical Engineer of the Mogalakwena Local Municipality or 
alternatively the local electricity supply authority (Eskom Distribution) before any equipment is 
connected to the electrical supply of the Mogalakwena Local Municipality or alternatively the local 
electricity supply authority.  All equipment shall be isolated before any equipment is connected to the 
electrical supply point and be provided with earth leakage protection where applicable. Electrical 
machinery, portable electrical tools and portable lights must comply with the requirements of the 
applicable regulations. 

10. REPORTING  

The Mandatory shall report all incidents related to health and safety as well as environmental matters 
to the relevant and duly authorized personnel member(s) of the Mogalakwena Local Municipality, in 
addition to any other reporting that may be required of the Mandatory in terms of the Act and the 
Regulations promulgated in terms of the Act, or alternatively in terms of any other legislation that may 
be applicable. 

The Mandatory shall provide Mogalakwena Local Municipality with copies of all reports compiled and 
issued in terms of the Act and the Regulations promulgated in terms of the Act, or alternatively in 
terms of any other legislation that may be applicable. 

The Mandatory shall submit to Mogalakwena Local Municipality routine reports on health and safety 
matters at intervals as agreed between the parties, which reports may include relevant statistics, 
record of training provided, incidents recorded, equipment issued, register of appointments, et cetera. 

11. MEDICAL EXAMINATIONS 

The Mandatory shall ensure that all employees undergo routine medical examinations at regular 
intervals and that they are declared medically fit for execution of the assigned duties or tasks that they 
are to perform. 

At the Mandatory’s expense, all local labour will undergo entry medical consultation before they start 
working on the Works and exit medical consultation when they are finished working on the Works. 
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12. PERSONAL PROTECTIVE EQUIPMENT 

The Mandatory shall ensure that all employees are provided with adequate personal protective 
equipment applicable to the work they may be required to perform, in accordance with the 
requirements of the Regulations.  

(a) It is compulsory to wear equipment for eye protection when working in an eye protection zone or 
where the Work requires eye protection. 

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work 
requires safety helmets. 

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work 
requires hearing protection. 

(d) The wearing of other protective clothing and equipment as prescribed by the Occupational 
Health and Safety Officer of Mogalakwena Local Municipality is compulsory, e.g. hand gloves, 
safety boots, reflective jackets, task-appropriate clothing, etc. 

(e) The Mandatory shall ensure that the statutory requirements in respect of personal protective 
equipment are complied with at all times, and that employees utilise the personal protective 
equipment at the appropriate time. 

13. PLANT, EQUIPMENT AND TOOLS 

The Mandatory shall provide enough plant, tools and equipment to enable him to complete the Works 
and the Mandatory shall provide all storerooms, offices and staff facilities that may be needed, except 
where mutually agreed otherwise. The Mandatory will be responsible for all material on site. 

The Mandatory without the written permission of Mogalakwena Local Municipality may use no plant, 
equipment or tools that belong to Mogalakwena Local Municipality. 

In special cases where Mogalakwena Local Municipality may lend plant, equipment, tools or materials 
to the Mandatory, the Mandatory will use such plant, equipment, tools and/or materials at his own risk 
and the Mandatory herewith indemnifies Mogalakwena Local Municipality against any liability of 
whichever nature or arising from any cause whatsoever, whether direct or indirect, that may arise from 
such usage. 

14. FENCING AND GENERAL MACHINERY PROTECTION 

No shield or fencing may be removed from or be moved at any machinery or installation or property or 
site without written permission from the relevant and duly authorized personnel member of 
Mogalakwena Local Municipality or alternatively the local electricity supply authority (Eskom 
Distribution). 

15. EXCAVATIONS 

As far as practicable, the Mandatory shall verify the existence and position of electrical cables, 
discharge pipes, gas lines, water conduits, and any other services that may be present before he 
commences with any excavation work. 

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe 
way and warning notices shall be erected to ensure absolute safety. Where applicable, an adequate 
number of red or orange caution lights shall be provided when it is dark or should bad light prevail. 

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No loose material 
of whatever nature may be left in walkways, roads or workplaces or be allowed to block walkways, 
roads or workplaces. 
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16. FIRE PREVENTION MEASURES 

The Fire Department of the Mogalakwena Local Municipality shall be notified before any welding, 
oxyacetylene welding, cutting, burning of paint or tar from floors or roofs is undertaken so that the 
necessary fire prevention measures can be duly arranged.  

All “NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered to.   

The Mandatory shall ensure that all employees acquaint themselves with the fire prevention measures 
of Mogalakwena Local Municipality and at the site of the Works, which will include fire alarm notices 
and emergency exits in case of fire, and they shall ensure that these rules and precautions are strictly 
complied with. 

17. INTOXICATION 

No person that is in a state of intoxication, or that is in any other condition that causes or may cause 
his/her incapability to control him/herself or persons under his control, or that is suspected of being in 
such state or condition, shall be permitted on the premises of Mogalakwena Local Municipality or at 
the site of the Works.  Mogalakwena Local Municipality reserves the right to the withdrawal of any 
employees of the Mandatory or Municipality from the premises or the site of the Works in the event of 
any transgression of this nature. 

No person shall be allowed to bring any alcohol or other intoxicating substances onto the premises of 
Mogalakwena Local Municipality or at the site of the Works.  The Mandatory hereby consents to the 
conduct of tests by Mogalakwena Local Municipality or its duly authorised representative to ascertain 
the state of sobriety or intoxication (irrespective of the nature of the intoxicating substance) of any 
employee of the Mandatory. 

18. SUBCONTRACTORS 

The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must 
ensure they comply with it.  The Mandatory shall maintain an updated list of all subcontractors active 
on the site of the Works. 

Each subcontractor shall submit a signed declaration indicating acceptance of this agreement, prior to 
the commencement of any tasks that they are intended to perform as part of the Works.  All the 
stipulations of this agreement shall apply to and be binding on each subcontractor. 

19. BREAKING OF THESE RULES AND POOR CONDUCT 

The Mandatory is herewith warned that no behaviour that causes danger to their own employees, to 
the subcontractors’ employees, to the employees of Mogalakwena Local Municipality or the general 
public will be tolerated.  

The Occupational Health and Safety Officer of Mogalakwena Local Municipality reserves the right of 
the withdrawal of any employees of the Mandatory or any subcontractor or Mogalakwena Local 
Municipality from the premises in the case of any default or breach of the agreement and to order that 
the completion of the work be stayed, pending compliance with this agreement; alternatively to cancel 
the contract agreement referred to in Paragraph 2 of this agreement in which event Mogalakwena 
Local Municipality will be entitled to appoint an alternative contractor to complete the work and recover 
the costs thereof from the Mandatory, without prejudice to any alternative or additional right or action 
or remedy available to Mogalakwena Local Municipality, to recover from the Mandatory damages for 
the default or breach and the resultant cancellation of the contract agreement. 

The senior employees of the Mandatory shall sign a note of acknowledgement of this safety 
agreement to certify that they have received all the stipulations as included herein and that they 
understand all these stipulations. 



 Tender Reference:08-2020/2021  
 Electrification of Phafola Village 

110 
 

20. CONFIDENTIALITY 

The Mandatory shall at all times treat data and information that have been made known to him or that 
he requires in connection with his work from Mogalakwena Local Municipality as confidential and he 
may not make unauthorized use thereof. The Mandatory must also ensure that such data and 
information are not communicated to anybody else that is not an employee of the Mandatory without 
obtaining prior written approval from Mogalakwena Local Municipality and he must further ensure that 
such persons do in fact know that the said information is confidential and that they are obliged to treat 
it as such. 

The Mandatory shall provide for adequate physical protection for any confidential documents, 
sketches, et cetera that he receives from Mogalakwena Local Municipality in connection with the work 
as well as for any copies thereof that he makes.  The Mandatory shall hand back all documents 
sketches and copies thereof to Mogalakwena Local Municipality upon completion of the work, or 
earlier if so requested by Mogalakwena Local Municipality. The Mandatory shall inform Mogalakwena 
Local Municipality immediately should any such documents or sketches become lost. 

21. INDEMNIFICATION BY THE MANDATORY 

The following conditions will be applicable to the Mandatory: 

(a) The Mandatory is liable and herewith indemnifies Mogalakwena Local Municipality irrevocably 
and in full against any claim for loss or damage to property or arising from death or injury of any 
person and any associated loss or damage suffered, and against all lawsuits, claims, demands, 
costs, expenses, and charges that may arise when the said occurrences are caused on purpose 
or through the negligence, violation of legal obligations or failure by the Mandatory or its 
employees. 

(b) Whenever any of the employees of Mogalakwena Local Municipality is busy with work to, or with 
the supply of material that will be used during the execution of the work by the Mandatory, or 
otherwise busy with work under the instruction and supervision of the Mandatory, in as far as 
they may be negligent or fail to do their duty, they will be regarded as employees of the 
Mandatory. 

(c) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders, 
material, et cetera that are borrowed from Mogalakwena Local Municipality by the Mandatory for 
usage during the execution of the work, will be used entirely at the risk of the Mandatory or 
employees of the Mandatory and the Mandatory herewith indemnifies Mogalakwena Local 
Municipality irrevocably and in full against any liability that may arise from such usage. 

22. DURATION OF AGREEMENT 

This agreement shall remain in force for the entire duration of the contract agreement referred to in 
Paragraph 2 of this agreement and/or for the full period that the Mandatory retains a presence at the 
site of the Works. 

23. AMENDMENTS MUST BE IN WRITING 

The parties agree herewith that this safety agreement is the only safety agreement between them and 
that no amendment thereof will be valid unless it is in writing and signed by both parties. 

24. JURISDICTION AND LEGAL COSTS 

In the event of any legal action being instituted pertaining to this agreement the party in default or 
breach will be liable for the other party’s legal costs on the scale as between attorney and own client 
and the parties consent to the jurisdiction of the magistrate’s court for purpose of any legal action 
being instituted. 
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25. GENERAL 

This agreement does not interfere or replace any existing agreements between the parties, in respect 
of any aspect not related to occupational health and safety matters.  This agreement is intended to 
and shall be read in conjunction with any other agreement that the parties may enter into in relation to 
the Works. 

 

PARTICULARS OF THE MANDATORY 

Name (Mandatory)  _________________________________________________________  

C.E.O. (Section 16(1))  _________________________________________________________  

ID NO  _________________________________________________________  

Designation  _________________________________________________________  

Name of Business  _________________________________________________________  

Address of Business  _________________________________________________________  

Tel number:  (h)  _______________  (w)  ______________  e-mail  _______________________  

Number of employees employed  ______________________________________________  

Registration number as allocated by the Workman’s Compensation Commissioner:  ____________  

Date allocated:  ________________  
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Thus done and signed on this _____  day of ____________ 20 ____  

 __________________  (Signature)  _  ____________________________________  (Name in print) 

 THE MANDATORY 

As witnesses for Mandatory: 

 __________________  (Signature)  _  ____________________________________  (Name in print) 

 __________________  (Signature)  _  ____________________________________  (Name in print) 

Thus done and signed on this _____  day of ____________ 20 ____  

 __________________  (Signature)  _  ____________________________________  (Name in print) 

 MOGALAKWENA LOCAL MUNICIPALITY 

As witnesses for Mogalakwena Local Municipality: 

 __________________  (Signature)  _  ____________________________________  (Name in print) 

 __________________  (Signature)  _  ____________________________________  (Name in print) 

Acknowledgement of receipt of the agreement:  ______________________________________  

 THE MANDATORY 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C2 PRICING DATA 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C2.1 PRICING INSTRUCTIONS 

a) The Contractor is required to provide the Works in accordance with the Scope of Work, which 
encompasses all things necessary and incidental to completing the Works.  

b) The quantities for work accepted and certified for payment will be used for determining payments due 
to the Contractor in accordance with the rates included per item in the Pricing Schedule.  Certification 
and payment of all amounts due to the Contractor shall be subject to the Conditions of Contract and 
the Contract Data. 

c) The payment for work performed in respect of activities or items deemed to be covered by Provisional 
Sum amounts, Prime Cost amounts or Lump Sum totals included in the Pricing Schedule(s) will be 
addressed strictly in accordance with the provisions of the Conditions of Contract and the Contract 
Data. 

d) Contract price adjustment shall be strictly in accordance with the provisions of the Conditions of 
Contract and the Contract Data. 

e) Changes to the Scope of Works will be managed in strict accordance with the Conditions of Contract.  
In the event of such changes resulting in additional work and commensurate change of pricing, the 
prices included in the Pricing Schedule(s) will be used as a basis for assessment of payment for such 
additional work that may have to be carried out. 

f) The general conditions of contract, the special conditions of contract (if any), the specifications 
(including the project specification) and the drawings are to be read in conjunction with the Pricing 
Schedule(s). 

g) Unless otherwise stated, items are measured nett in accordance with the drawings, and no allowance 
is made for waste. 

h) The prices and rates to be inserted in the Pricing Schedule(s) are to be the full inclusive prices for the 
work described under the several items.  Such prices and rates shall cover all costs and expenses 
that may be required in and for the execution of the work described, and shall cover the cost of all 
general risks, liabilities, and obligations set forth or implied in the documents on which the tender is 
based, as well as overhead charges and profit.  The prices will be used as a basis for assessment of 
payment for additional work that may have to be carried out. 

i) The measurement and payment clause of each particular specification, read together with the relevant 
clauses of the project specification, set out what ancillary or associated activities are included in the 
rates for the operations specified. 

j) Descriptions in the Pricing Schedule(s) are abbreviated.  Should any requirement of the measurement 
and payment clause of the applicable standardised specification, or the project specification, or the 
particular specification(s) conflict with the terms of the schedule,  the requirement of the standardised, 
project or particular specification, as applicable, shall prevail. 

k) The Pricing Schedule(s) may make reference to specification documents in which further information 
regarding the schedule items can be found.  These document references are not necessarily the only 
sources of information in respect of schedule items.  Further information and set specifications may be 
found elsewhere in the contract documents. 
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l) It will be assumed that prices included in these Pricing Schedule(s) are based on Acts, Ordinances, 
Regulations, By-laws, International Standards and National Standards that were published 28 days 
before the closing date for tenders.  (Refer to www.stanza.org or www.iso.org for information on 
standards). 

m) Where the Scope of Work requires detailed drawings and designs or other information to be provided, 
all costs associated therewith are deemed to have been provided for and included in the unit rates and 
sum amount tendered for such items 

n) A price or rate is to be entered against each item in the Pricing Schedule(s), whether the quantities 
are stated or not.  An item against which no price is entered will be considered to be covered by the 
other prices or rates in the Pricing Schedule(s).  A single lump sum will apply should a number of 
items be grouped together for pricing purposes. 

o) The units of measurement described in the Pricing Schedule(s) are metric units.  Abbreviations used 
in the Pricing Schedule(s) are as follows : 

ha = hectare h = hour 

k = kilolitre kg = kilogram 

km = kilometre  kW = kilowatt 

km-pass = kilometre pass MN = MegaNewton 

kPa = kilopascal MN.m = MegaNewton-metre 

 = litre % = per cent 

m = metre PC sum = Prime Cost sum 

mm = millimetre Prov sum = Provisional sum 

m2 = square metre  No. = number 

m2.pass = square metre-pass  R/only = Rate only 

m3 = cubic metre  sum = lump sum 

m3.km = cubic metre-kilometre  t = ton (1 000 kg) 

MPa = Megapascal W/day = Work day 

p) Pricing for excavation (trench, road crossings or other excavation) shall include setting out of 
excavations, determining of the levels to which the excavation has to be excavated excavation, sifting 
of the excavated material to comply with the requirements for suitable backfilling material and the 
tidying of the site. 

q) Pricing for the supply and installation of sleeves/ducts/pipes for cable road crossings shall include 
supply and installation thereof, as well as the supply of approved road surface material and 
compaction to the desired standard. 

r) Pricing for suitable backfilling material to replace unsuitable material shall include the sourcing, 
transport and loading of the material, the placing in the excavation and the compaction thereof. 

s) Pricing for the removal of unsuitable backfilling material shall include the loading, transport, offloading 
and dumping of the material in a site to be identified by the Contractor to the approval of the Engineer. 

t) The Contractor shall acquaint himself with the nature of the material to be excavated for the works 
before submitting his tender and the submission of a tender shall be deemed to be an 
acknowledgement by him that he has done so. 

http://www.stanza.org/
http://www.iso.org/
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u) Those parts of the contract to be constructed using labour-intensive methods have been marked in the 
Pricing Schedule(s) with the letters LI in a separate column filled in against every item so designated.  
The works, or parts of the works so designated are to be constructed using labour-intensive methods 
only. The use of plant to provide such works, other than plant specifically provided for in the scope of 
work, is a variation to the contract. The items marked with the letters LI are not necessarily an 
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any 
of the requirements in the generic labour intensive specification in the Scope of Works. 

v) Payment for items which are designated to be constructed labour-intensively (either in this schedule or 
in the Scope of Works) will not be made unless they are constructed using labour-intensive methods.  
Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be 
condoned and any works so constructed will not be certified for payment. 

w) The Pricing Schedule(s) must be completed in accordance with the above and the total carried 
forward to the tender form C1.1 (Form of Offer). 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE ELECTRIFICATION 
OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL MUNICIPALITY 

 

TENDER REFERENCE NUMBER: 08-2020/2021 

C2.2 PRICING SCHEDULES 

BILL OF QUANTITIES: MATERIAL PACKAGE ONLY PROJECT PACKAGE A 

 
 
 
 
 
 
 
 
 

BILLS OF QUANTITIES ELECTRIFICATION OF PHAFOLA 
VILLAGE        
Ite
m 

Description Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

A 
Site Establishment & 
Safety 

                

1 

Site Camp, Store, 
personnel, rental, 
transport, name board 
etc 

Sum     1         

2 
Payment of CLO @ R 3 
500.00 per month  
(Provisional Amount) 

Mont
h 

    3         

3 
Payment of worker for 
entry and exit medical 
testing  

Mont
h 

    3         

4 Payment of Security 
Mont
h 

    3         

5 

Payment of PSC 
Members - 7 members x 
R150 x Duration 
(Provisional Amount) 

Mont
h 

    3         

6 

Compliance with OHS 
ACT incl. Safety File 
and safety instructions 
including Covid-19 

Sum     1         

7 PPE for Local Labourers Sum 1 
R 

14,250.0
0 

    
R 

14,250.0
0 

    

SUB-TOTAL                 

B Pegging out the works Unit 
MQt

y 
MRate LQty  LRate  Mtotal Ltotal Total  

1 MV Pegging   KM     0.75         

2 LV Pegging   KM     3.888         

3 
AS-Built drawing by 
surveyor   

KM     4.638         

4 
Bush Clearing and Tree 
Felling 

KM               

SUB-TOTAL                 

C Digging Holes Unit 
MQt

y 
MRate LQty  LRate  Mtotal Ltotal Total  
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1A 
LV stay back-actor or 
hand 

e.a.     36         

1B Rock Drill e.a.     5         

1C Compressors e.a.     5         

2A 
MV stay back-actor or 
hand 

e.a.     6         

2B Rock Drill e.a.     2         

2C Compressors e.a.     2         

3A 
 7m Pole back-actor or 
hand 

e.a.     50         

3B Rock Drill e.a.     10         

3C Compressors e.a.     10         

4A 
 9m Pole back-actor or 
hand 

e.a.     106         

4B Rock Drill e.a.     20         

4C Compressors e.a.     20         

5A 
10m Pole back-actor or 
hand 

e.a.     4         

5B Rock Drill e.a.     0         

5C Compressors e.a.     0         

6A 
11m Pole back-actor or 
hand 

e.a.     0         

6B Rock Drill e.a.     20         

6C Compressors e.a.     0         

7A 
13m Pole back-actor or 
hand 

e.a.     0         

7B Rock Drill e.a.     0         

7C Compressors e.a.     0         

SUB-TOTAL                 

D Plant poles Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
 7m Wood 120-140mm 
tops 

e.a. 40   40         

2 
 9m Wood 140-160mm 
tops 

e.a. 85   85         

3 
 9m Wood  160-180 mm 
tops 

e.a. 5   5         

4 
10m Wood 160-180mm 
tops 

e.a. 0   0         

5 
10m Wood 180-200mm 
tops 

e.a. 0   0         

6 
11m Wood 160-180mm 
tops 

e.a. 15   15         

7 
11m Wood 180-200mm 
tops 

e.a. 5   5         

8 
12m Wood 180-200mm 
tops 

e.a. 2   2         

9 
13m Wood 180-200mm 
tops 

e.a. 0   0         

SUB-TOTAL                 

E HV Structures Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

  DUAL  PHASE                 

1 Int ass delta 0 deg e.a. 0   0         

2 
Int ass vertical (1-10 
deg) 

e.a. 0   0         

3 
Int ass stag vertical ( 0 
deg ) 

e.a. 0   0         

4 
Strain ass delta (0-30 
deg) 

e.a. 0   0         
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5 
Strain ass delta (30-90 
deg) 

e.a. 0   0         

6 Terminal delta e.a. 0   0         

7 T-off ass int-delta e.a. 0   0         

8 T-off ass str-delta e.a. 0   0         

9 T-off ass int vert e.a. 0   0         

10 
Susp ass vert (10-30 
deg) 

e.a. 0   0         

11 
Strain ass vertical ( 30-
90 deg ) 

e.a. 0   0         

12 Terminal ass vert e.a. 0   0         

13 In-line strain vert e.a. 0   0         

14 T-off ass strain vert e.a. 0   0         

SUB-TOTAL                  

  
THREE  PHASE Unit 

MQt
y 

MRate LQty LRate Mtotal Ltotal Total  

1 Int ass delta 0 deg e.a. 2   2         

2 
Int ass vertical (1-10 
deg) 

e.a. 3   3         

3 
Int ass stag vertical ( 0 
deg )3ph 

e.a. 11   11         

4 
Strain ass delta (0-30 
deg) 

e.a. 0   0         

5 
Strain ass delta (30-90 
deg) 

e.a. 2   2         

6 T-off ass int-delta e.a. 0   0         

7 T-off ass str-delta e.a. 0   0         

8 T-off ass int vert e.a. 5   5         

9 
Susp ass vert (10-30 
deg) 

e.a. 0   0         

10 
Strain ass vertical (30-
90 deg) 

e.a. 0   0         

11 Terminal ass vert e.a. 3   3         

12 In-line strain vert e.a. 2   2         

SUB-TOTAL                 

F MV Stays Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 1 Off conv anchor e.a. 6   6         

2 1 Off flying stay e.a. 2   2         

3 1 Off strut pole 9m e.a. 4   4         

SUB-TOTAL                 

G LV Structures Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 Int / susp (0-30 deg) e.a. 60   60         

2 Intermediate service e.a. 0   0         

3 Strain (0-60 deg) e.a. 4   4         

4 Strain (60-90 deg) e.a. 12   12         

5 Terminal e.a. 22   22         

6 T-off from interm e.a. 5   5         

7 T-off from strain e.a. 4   4         

8 Cross int-int ass e.a. 2   2         

9 Cross int-strain ass e.a. 0   0         

SUB-TOTAL                 

H LV Stays Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 1 Off conv anchor e.a. 30   30         

2 1 Off flying stay e.a. 4   4         

3 1 Off strut pole 7m e.a. 15   15         

SUB-TOTAL                 
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I Service Boxes Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1A 
2 - 4 Way Split Meter 
box : 1 x 50 A mcb  

e.a. 72   72         

2B 
5 - 8 Way Split Meter 
box : 2 x 63 A mcb 

e.a. 4   4         

SUB-TOTAL                 

J Stringing Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 Squirrel conductor m 0   0         

2 Fox conductor m 2250   2250         

3 Mink conductor m 0   0         

4 35 mm sq ABC 1-ph m 0   0         

5 35 mm sq ABC 2- ph m 0   0         

6 35 mm sq ABC 3-ph m 210   210         

7 70 mm sq ABC  1-ph m 0   0         

8 70 mm sq ABC  2-ph m 0   0         

9 70 mm sq ABC  3-ph m 3678   3678         

10 MV Fox full tension joint e.a. 0   0         

11 
LV joint 35 mm full 
tension 

e.a. 0   0         

12 
LV joint 70 mm full 
tension 

e.a. 0   0         

SUB-TOTAL               0 

K 
Transformer 
Installation 

Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

  Transformers:   11kV                  

1 
200kVA x 3 Ph (1 off) - 
relocate 

ea 0   0         

2 
200kVA x 3 Ph (1 off) - 
new 

ea 0   0         

3 
100kVA x 3 Ph (2 off) - 
relocate 

ea 0   0         

4 
100kVA x 3 Ph (2 off) - 
new 

ea 1   1         

5 
50kVA x 3 Ph (0 off) - 
relocate 

ea 0   0         

6 
50kVA x 3 Ph (0 off) - 
new 

ea 3   3         

7 
32kVA x 2 Ph (0 off) - 
relocate 

ea 0   0         

8 
32kVA x 2 Ph (0 off) - 
new 

ea 0   0         

9 
25kVA x 3 Ph (0 off) - 
relocate 

ea 0   0         

10 
25kVA x 3 Ph (0 off) - 
new 

ea 0   0         

11 
16kVA x 1 Ph (1 off) - 
relocate 

ea 0   0         

12 
16kVA x 1 Ph (1 off) - 
new 

ea 0   0         

SUB-TOTAL                 

L 
LV Protection 
Morsdorf type fuses 

Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1  50 A e.a. 0   0         

2 
 80A Dual phase 
(32kVA) 

e.a. 0   0         

3 
 80A Three phase 
(50kVA) 

e.a. 4   4         

4 125A e.a. 0   0         
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5 160A e.a. 5   5         

SUB-TOTAL                 

M Installation Earthing Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
MV Earthing (Type 1 
crowfoot) 

e.a. 4   4         

2 
LV Earthing (Type 1 
crowfoot) 

e.a. 8   8         

3 Bonding e.a. 18   18         

SUB-TOTAL                 

N Pole Numbering Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 MV pole number e.a. 15   15         

2 LV pole number e.a. 85   85         

SUB-TOTAL                 

O Commissioning Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
Test & commission trsf 
and MV equipment 

e.a. 4   4         

SUB-TOTAL                 

P Other Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
Link assembly  ( On-
load) per phase 

ea 4   4         

2 
Link assembly  (Off 
load) per phase 

ea 0   0         

3 
Drop-out fuses three 
phase 

ea 3   3         

4 
Drop-out fuses dual 
phase 

ea 0   0         

5 
Sample line /Material 
Board 

sum 0   0         

6 
Live Work (Number of 
T-Offs) 

ea 3   3         

7 Remove existing poles ea 0   0         

8 
Remove existing 
conductor 

m 0   0         

9 Remove existing stay ea 0   0         

10 
Remove existing 
transformer 

ea 0   0         

11 
Live Work (Line 
Upgrading  

m 0   0         

12 
Remove existing 
Transformer 

ea 0   0         

13 
Remove existing 
dressing 

ea 0   0         

14 Ant-climbing device ea 20   20         

15 
Tree felling (trunk 
diameter > 300mm) 

ea 0   0         

SUB-TOTAL                 

Q House Connections Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
Underground 
connection  

ea 0   0         

2 Overhead  connection ea 72   72         

3 
Supply ECU base, fixing 
rails and plug 

ea 72   72         

4 
Supply 20A ECU 
(internal ELPU) 

ea 72   72         

5 Supply Split Meter Din ea 72   72         
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Rail 20A WS with  
Keypad  

6 Sealing of meters ea 72   72         

7 
COC Certificate ECA 
version 

ea 72   72         

8 
Supply and install 
additional 63A circuit 
breaker 

ea 0   0         

9 
Supply and Install and 
wire 63A curve-2 cb to 
a split pp meter 

ea 0   0         

10 

Supply and mount 
readyboard with a built 
in light and 3x socket-
outlet 

ea 72   72         

11 

Capture and submit list 
of customers name and 
surname stand no meter 
no and contact no  

ea 72   72         

SUB-TOTAL                 

R 
Excavate and plant 
shack poles 

Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1A 
5m Wood 120-140 mm 
tops 

e.a. 45   45         

1B Rock Drill e.a. 0             

1C Compressors e.a. 0             

2 Compressors e.a. 0             

3 
Hand Excavate Cable 
trench -house 
connection 

m 0             

4 
Hand Excavate Cable 
trench-Road Crossing  

m 0             

5 
Install Cable Sleeves 
110mm 

m 0             

SUB-TOTAL                 

S 
LV Conductor ( Supply 
Cable) 

Unit 
MQt

y 
MRate LQty LRate Mtotal Ltotal Total  

1 
4mm sq Airdac SNE 
plus Pilot wires 

m 0   0         

2 
10mm sq Airdac SNE 
plus Pilot wires 

m 2520   2520         

SUB-TOTAL                 
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SUMMARY – PHAFOLA VILLAGE PROJECT PACKAGE A 
 
 

 
 

Item Description  Amount    

NUMBER OF 
STANDS 
/CONNECTIONS   Materials Labour Total Price 

A 
Preliminaries & 
General  R   R   R  

B 
Pegging out the 
works  R   R   R  

C Digging Holes  R   R   R  

D Plant poles  R   R   R  

E 
HV Structures Three 
Phase  R   R   R  

F MV Stays  R   R   R  

G LV Structures  R   R   R  

H LV Stays  R   R   R  

I Service Boxes  R   R   R  

J Stringing  R   R   R  

K 
Transformer 
Installation  R   R   R  

L LV Protection  R   R   R  

M Installation Earthing  R   R   R  

N Pole Numbering  R   R   R  

O Commissioning  R   R   R  

P Other  R   R   R  

Q House Connections  R   R   R  

R 
Excavate and plant 
shack poles  R   R   R  

S 
LV Conductor 
(Supply Cable)  R   R   R  

          

          

SUB TOTAL 1     R      

5% 
CONTINGENCY     R      

SUB-TOTAL2    R      

15% VAT    R      

TOTAL   INCL. 
15% VAT    R      
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

                               SCOPE OF WORK 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

              DESCRIPTION OF THE WORKS 

C2.1.1 EMPLOYER’S OBJECTIVE 

The Mogalakwena Local Municipality has experienced significant increases in the 
number of households, particularly in the rural areas within its boundaries.  These rural 
areas already have minimal services which are further impacted by the additional 
households and result in increased backlogs in electricity provision and other 
infrastructure services such as housing, roads, access to water and sanitation.   

This electrification project is intended to address the electricity needs of the identified 
communities.   

C2.1.2 OVERVIEW OF THE WORKS 

The project includes the supply, installation, commissioning and energising of medium 
and low voltage electrical infrastructure, including service connections, required for 
electrification of the PHAFOLA VILLAGE. 

Electricity supply will be obtained from existing electricity networks in the village.  The 
existing networks are owned and operated by ESKOM. 

All equipment and infrastructure installed will be delivered in accordance with ESKOM 
specification and upon completion will be handed over to ESKOM for operation. 

C2.1.3 EXTENT OF THE WORKS 

This project consists of the supply, delivery, installation and commissioning of the 
electrical system required for the electrification of the identified consumer connections, 
which consists of the following: 

 Connect to existing MV infrastructure.  

 Internal MV lines within the village. 

 MV overhead conductor and associated hardware and accessories. 

 MV outdoor pole mounted equipments and associated hardware and 
accessories. 

 Pole and platform mounted distribution transformers (16, 32, 50, 100, 200kVA 
as applicable) and associated hardware and accessories, including medium and 
low voltage protection equipment at these transformer installations. 

 Low Voltage (LV) Aerial Bundled Conductors (ABC) and associated hardware 
and accessories. 

 5m, 7m, 9m, 10m, 11m and 12m wooden treated poles. 

 Pole mounted consumer distribution units equipped with circuit breakers and 
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Energy Control Units of split pre-payment meters, including mounting 
equipment and accessories. 

 Pole mounted junction (splitter) boxes including mounting equipment and 
accessories. 

 Overhead house connections with split concentric conductor (Airdac), including 
associated hardware and accessories. 

 Split pre-payment meter keypads and Ready-boards mounted on suitable 
backboards inside dwellings, including mounting equipment and accessories. 

 Testing, commissioning, connection and energising of the electrical network, 
including provision of Certificates of Compliance for all consumer connections. 

 Record documentation including completion report to the Employer, Engineer 
and relevant supply authority. 

 Interaction with representatives of the Employer, Engineer, relevant supply 
authorities, local authorities and communities. 

The above summarised extent of works does not limit the obligation of the Contractor to 
ensure the successful execution of the project in all aspects. 

C2.1.4 LOCATION OF THE WORKS 

The works is located in PHAFOLA VILLAGE as indicated below, with GPS coordinates 
included in the table. VILLAGES falls within the boundaries of Mogalakwena Local 
Municipality, Limpopo Province.  A locality plan providing an overview of the village 
locality is provided as part of the design documentation included in the Annexures of this 
document. 

Village Name Councillor Village 
Coordinates 

Planned 
Connections 

Project 
Package 

PHAFOLA Cllr. Mampane 

072 3921 727 

073 533 7370 

23°54’52.7”S 
& 
28°52’38.8”E 

72 1 

Please note that Councillors are subject to change. In the event of such change the Employer 
will provide the new details to the Contractor 

C2.1.5 TEMPORARY WORKS 

The Contractor shall design and provide all temporary works necessary for execution of 
the Works.  The Contractor shall remove the temporary works after completion of the 
Works after obtaining approval thereof from the Employer. 

C2.1.6 GENERAL 

The Contractor shall be responsible for arrangements with local representative(s) and 
home owners to acquire access to existing stands and dwellings for the installation of 
consumer connections. 

Installation of consumer connection within stands shall ensure that the possibility of 
interference with and damage to the infrastructure is minimized.  The installation of 
infrastructure in or along stands shall avoid obstruction of access to the stands and shall 
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be along stand boundaries. 

The Contractor shall be responsible for the employment of local labour and community 
liaison personnel as agreed with the Employer.   

C2.1.7 ESKOM REQUIREMENTS  

The Contractor shall ensure that the setting out of infrastructure positions is done in 
accordance with ESKOM specifications and procedures governing survey work.  Setting 
out work should be scheduled and performed as early as possible in the project 
program. 

The Contractor shall ensure that all material sourced is in accordance with ESKOM 
specification, sourced from ESKOM accredited manufacturers and suppliers, and 
handled and stored in accordance with ESKOM specification. 

The Contractor shall be responsible for the capturing of customer data in the format and 
with the data fields (Names, ID numbers, Meter numbers, coordinates, etc.) identified in 
liaison with the relevant ESKOM personnel. 

The Contractor shall be required to liaise with the relevant ESKOM personnel to arrange 
inspections as may be required for the Works. 

The Contractor shall be responsible for the arrangement of network shutdowns with the 
relevant ESKOM personnel, to achieve energising of the consumer connections in 
accordance with the approved program. 

The Contractor shall be responsible for the compilation of record documentation in the 
format(s) required by ESKOM including drawings, diagrams, and testing records as may 
be required. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

                                          ENGINEERING 

C2.1.8 DESIGN SERVICES AND ACTIVITY 

Design of Works per Design Stage Responsibility 

Concept and Feasibility Employer 

Preliminary Design to Tender Stage Employer 

Final Design Employer 

Temporary Works Contractor 

Preparation of Record Documentation Contractor 

The Engineer is responsible for the design of the Works, on behalf of the Employer. 

The Contractor must notify the Engineer in writing of any possible Additions or Variations 
to the Works that he deems necessary.  The Contractor may not alter the Works except 
as directed in writing by the Engineer. 

C2.1.9 EMPLOYER’S DESIGN AND RESPONSIBILITIES 

The Engineer is responsible for the design of the Works, on behalf of the Employer.  
The design shall be in accordance with Mogalakwena Local Municipality specification 
and the specification of relevant supply authorities, where relevant. 

The design shall be in accordance with ESKOM Distribution specification. 

C2.1.10 CONTRACTOR’S DESIGN AND RESPONSIBILITIES 

The Contractor shall only be responsible for the design of temporary works necessary for 
execution of the Works, as and when necessary.  The Contractor shall exercise due care 
in complying with the Specifications when performing any design function. 

The Contractor will be required to provide the following: 

 All plant, material, transport and labour required for the construction and 
commissioning of the works. 

 Updated record (“as-built”) drawings and associated documentation. 

 Operating Manuals and Training as specified. 

The principal features of the Scope of Works do not limit the responsibility of the 



 Tender Reference: 08-2020/20201 
 Electrification of Phafola Villages 

 
 
 

128 
 

 
 
 

Contractor.  He shall perform all work and furnish all labour, equipment and material to 
ensure the satisfactory operation of the new installation.  Material and devices, which are 
normally part of the supplied equipment and are essential for the proper operation of all 
equipment or are necessary for the proper functioning of the whole installation, shall be 
supplied even if not explicitly called for in the Specifications. 

C2.1.11 DRAWINGS 

Drawings and design information are included in the Annexures of this document: 

The drawings and design information shall be updated whenever necessary until 
completion of the work. 

Marked up drawings of the work as completed shall be prepared by the Contractor and 
submitted for approval to the Engineer as part of the record documentation.  These 
drawings shall be prepared and provided in sufficient detail to enable the Employer to 
maintain, dismantle, reassemble, and adjust all parts of the work.   
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

                               PROCUREMENT 

C2.1.12 PREFERENTIAL PROCUREMENT 

C2.1.12.1 Procedures 

Procurement shall be done in accordance with the procurement policies and regulations, 
specifically the Preferential Procurement Policy, of the Mogalakwena Local Municipality. 
These policies may be obtained from the Mogalakwena Local Municipality. 

C2.1.12.2 Requirements 

The works shall be executed in accordance with the conditions attached to preferences 
granted in accordance with the completed preferencing schedule(s). 

C2.1.13 SUBCONTRACTING 

C2.1.13.1 Mandatory Subcontract Works 

No mandatory subcontracting of works will apply for this contract. 

C2.1.13.2 Preferred Subcontractors/Suppliers 

The Employer may provide names of preferred subcontractors to the Contractor, if 
deemed necessary for the execution of the works.  Nominated Subcontractors shall be 
appointed strictly in accordance with the Conditions of Contract. 

C2.1.13.3 Procedures 

The Contractor shall submit the names of each proposed subcontractor to the 
Engineer/Employer for acceptance.  The Contractor shall not appoint a subcontractor 
until the Engineer/Employer has approved in writing such an appointment. 

The Contractor shall not be required or be deemed to be under any obligation to employ 
any Nominated Subcontractor whose performance warranties are not acceptable to the 
Contractor or against whom the Contractor cannot guarantee performance. 

All subcontractors shall be appointed in writing and on terms which are compatible with 
the Conditions of this Contract. 

C2.1.13.4 Attendance 

The Contractor shall be responsible for observance by all subcontractors of all provisions 
of the Conditions of Contract, the Specifications, Codes of Practice and relevant 
Standards. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

                               CONSTRUCTION 

C2.1.14 WORKS SPECIFICATIONS 

C2.1.14.1 Applicable Specifications 

Standardized and Particular Specifications applicable to this contract are listed below 
and/or in the Annexures of this document.  The standardized specifications that are 
referenced in the Particular Specifications are deemed to be part of the contract. 

All these specifications are deemed to form part of the Contract.  The Contractor shall be 
responsible to ensure that the latest edition of the specification, at the time of tender, are 
used. 

The listed specifications are available on request from the Engineer or directly from the 
publishers of the documents. 

C2.1.14.2 List of Specifications 

The Particular Specifications are the specifications contained under the following parts of 
the ESKOM Distribution Standard: 

 Part 0 General 

 Part 1 Planning 

 Part 2 Earthing 

 Part 3 Low Voltage 

 Part 4 Medium Voltage 

 Part 8 Services 

 Part 9 Buyers Guide 

 Part 11 Work Execution 

 Part 14 Low Voltage Maintenance 

 Part 22 Cables 

 Part 25 Prepayment Metering 

The Standardized Specifications are: 

 SANS 1200A: General 

 SANS 1200DA: Earthworks (Small works) 

 SANS 1200DB: Earthworks (Pipe trenches) 
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 SANS 1200LB: Bedding (pipes) 

 SANS 1200LC: Cable ducts 

 SANS  780: Distribution Transformers 

 SANS 1019: Standard voltages, currents and insulation levels for 
electricity supply 

 SANS 1091: National colour standard 

 SANS 1186: Symbolic safety signs (All Parts) 

 SANS  1418: Aerial bundled conductor systems (All Parts) 

 SANS  1507: Electric cables with extruded solid dielectric insulation for 
fixed installations (300/500 V to 1 900/3 300 V) (All Parts) 

 SANS 1524-1: Electricity payment systems – Prepayment meters 

 SANS 1619: Small power distribution unit 

 SANS 10142-1: The wiring of premises – Low voltage installations 

 SANS 10198: The selection, handling and installation of electric power 
cables of rating not exceeding 33kV (All Parts) 

 SANS 10199: The design and installation of earth electrodes 

 SANS 10200: Neutral earthing in medium voltage industrial power 
systems 

 SANS 10280: Overhead power lines for conditions prevailing in South 
Africa 

 SANS 10292: Earthing of low voltage distribution systems 

 SANS 10313: The protection of structures against lightning 

 SANS 60076: Power transformers (All Parts) 

 SANS 60269: Low voltage fuses (All Parts) 

 SANS 60282: High voltage fuses (All Parts) 

 SANS 60439: Low voltage switch gear and control gear assemblies (All 
Parts) 

 SANS 60529: Degrees of protection provided by enclosures (IP code) 

 SANS 60614: Conduits for electrical installations (All Parts) 

 SANS 60670: Boxes and enclosures for electrical accessories (All Parts) 

 SANS 60815: Guide for the selection of insulators in respect of polluted 
conditions 

 SANS 60947: Low voltage switchgear and control gear (All Parts) 

 SANS 61089: Round wire concentric lay overhead electrical stranded 
conductors 

 SANS 61284: Overhead lines – Requirements and tests for fittings 

 SANS 61643: Low voltage surge protective devices (All Parts) 

 SANS 62053: Electricity metering equipment (ac) (All Parts) 
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 SANS 62055: Electricity metering – Payment systems (All Parts) 

 SANS 62262: Degrees of protection provided by enclosures for electrical 
equipment against external mechanical impacts (IK code) 

 SANS 62271: High voltage switchgear and control gear (All Parts) 

The Rationalized User Specifications are: 

 NRS 009: Electricity sales systems (All Parts) 

 NRS 022: Stays and associated equipment 

 NRS 032: Service distribution boxes – pole-mounted 

 NRS 033: Electricity Distribution – Guidelines for medium voltage 
lines up to 22kV, using wooden poles and bare conductors 

 NRS 034: Electricity Distribution – Guidelines for the provision of 
electrical distribution networks in residential areas (All 
Parts) 

 NRS 040: High-voltage operating regulations 

 NRS 054: Power Transformers 

 NRS 060: Code of Practice for clearances 

 NRS 096-1: Sealing of electricity meters 

In the event of discrepancy or contradiction between any of the applicable specifications, 
the Engineer shall be approached for verification. 

C2.1.15 PLANT AND MATERIALS 

C2.1.15.1 Plant and Materials Supplied by the Employer 

The Employer provides no Plant and Materials for this contract. 

C2.1.15.2 Samples 

The Contractor shall provide samples of plan and materials in accordance with the 
relevant Specifications.  The Contractor shall, at the request of the Engineer, provide 
additional samples of plant and materials to prove their compliance with the 
Specifications. 

The Contractor shall furnish without delay, such samples as requested or may be 
requested by the Engineer.  Materials or workmanship not corresponding with approved 
samples, may be rejected by the Engineer and shall be removed from the works at the 
cost of the Contractor. 

C2.1.16 CONSTRUCTION EQUIPMENT 

C2.1.16.1 Requirements 

The Contractor shall provide construction equipment suitable for the execution of the 
Works, including testing and protective equipment.  Equipment shall be maintained in 
good working condition for the duration of the contract.  All equipment shall be in 
accordance with the relevant Specifications where applicable. 

The Contractor shall maintain the validity of certification of Equipment that requires such 
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certification in terms of the Specification and any applicable regulations.  Operators of 
equipment shall be suitably trained and appointed in writing, where applicable.  Where 
necessary, the Contractor shall provide proof of training for operation of any item of 
equipment. 

C2.1.16.2 Equipment Provided by the Employer 

The Employer provides no equipment for this contract. 

C2.1.17 EXISTING SERVICES 

C2.1.17.1 Known Services 

The positions of existing services, in so far as they are known, are indicated on the 
drawings provided.  Prior to the commencement of any excavation work, the Contractor 
shall obtain record drawings from the relevant supply authorities indicating the position of 
existing services on Site.  The Contractor shall liaise with the supply authority to 
establish exact positions of existing services prior to excavation.   

C2.1.17.2 Treatment of Existing Services 

The Contractor shall perform all work after the necessary wayleaves and permits for 
construction of the Works have been obtained.  Utmost care must be taken not to 
damage existing services. 

The contractor shall execute works on or adjacent to railway lines, pipelines, roads, 
cables and the like in accordance with the requirements of the authority responsible for 
the operation and maintenance of these structures. 

Machine excavation near existing services will only be performed to the extent permitted 
by the Engineer.  Payment for accommodation of and working in close proximity to 
existing services will be made in accordance with the Conditions of Contract. 

C2.1.17.3 Location of Underground Services 

Unless indicated otherwise elsewhere in this document, the Contractor does not need to 
allow for the use and availability of detection equipment for the location of underground 
services. 

C2.1.17.4 Damage to Services 

The cost for the replacement of damaged services shall be borne by the contractor 

C2.1.17.5 Reinstatement of Services and Structures Damaged During Construction 

The Contractor shall report damage to services or structures to the Engineer as a matter 
of urgency.  The Contractor shall only assist with the repair or reinstatement of structures 
and/or services if requested to do so by the relevant supply authority, custodian, or 
owner of such damaged service or structure. 

The cost for the repair of such damage shall be borne by the Contractor.  Claims by the 
Contractor in this connection will not be considered. 

C2.1.18 SITE ESTABLISHMENT 

C2.1.18.1 Services and Facilities Provided by the Employer 

The Employer does not provide and does not guarantee the provision of any service or 
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facility on site to the Contractor. 

The Contractor shall negotiate directly with the relevant supply authority to acquire any 
necessary Site facilities and/or services. 

C2.1.18.2 Facilities Provided by the Contractor 

The Contractor shall provide and maintain all the necessary facilities at the site for use 
by his personnel and subcontractors.  The Contractor shall ensure that all facilities 
provided are in accordance with relevant statutory requirements, environmental 
regulations and requirements, and to the satisfaction of relevant authorities.   

The Contractor shall be responsible for all earthworks, drainage, fencing, access, 
security and maintenance related to the facilities on site for the duration of the Works.  
The Contractor shall be responsible for the design, erection, maintenance and removal 
of all site facilities, subject to the approval of the Employer and the Engineer. 

The Contractor shall:  

 ensure that the construction utility supply (water and electricity) complies fully 
with all the required regulations 

 apply for the temporary building supply 

 provide for all costs associated with the supply and the consumption of 
electricity and water for the duration of the project 

 maintain the connection for the duration of the project 

All facilities, e.g. workshops, sheds, storerooms and ablution facilities, erected by the 
Contractor on the Site and not forming part of the Works shall from the time of their 
erection until the completion of the Works be the property of the Employer and the 
Contractor shall not demolish or remove any buildings or part of any buildings without 
the written permission of the Engineer.   

Site Office 

The Contractor shall provide and maintain a site office for progress meetings with the 
Engineer and Employer and for the safe keeping of all contract related documentation.  
The Contractor shall, during the Contract period, maintain permanent access to the 
Site/Employer’s/Engineer’s office and this access is to be suitable for vehicular traffic 
under all weather conditions. 

Storage Facilities 

The Contractor shall provide, erect and maintain proper sheds for the storage and 
protection of materials and plant, which may be fabricated or brought into the Site.  
Storage facilities must be properly maintained and materials must be stored in an orderly 
fashion. 

Theft of material can pose a major problem and it is essential that the storage facilities 
are secure and fulltime security provided. 

Other Facilities and Services 

The Contractor may provide facilities for staff accommodation on site, but such facilities 
must be separate from other facilities provided.   
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The Contractor shall provide facilities for the provision of drinking water to all staff 
members. 

Temporary ablution facilities must be provided for workmen, kept clean and in sanitary 
condition and removed from the site on completion of the works.  The position where 
ablution facilities must be placed will be indicated by the relevant local authorities and 
the area on which the facilities were situated must be disinfected on removal thereof.  
Regular inspection of ablution facilities must be carried out by the Contractor who will be 
held responsible for the cleanliness of the ablution facilities. 

Access roads on the site, as well as embankments and excavations must be smoothed 
and shaped to even planes to the satisfaction of the engineer.  All changes in gradient 
must be properly shaped. 

Removal of Site Facilities 

On completion of the Works, the site facilities shall become the property of the 
Contractor who shall, if so ordered, remove them entirely with all utility connections and 
restore the surface of the land to its original condition or other reasonable condition, in 
either case, to the satisfaction of the Engineer.  

C2.1.18.3 Site Clearance 

The Contractor clearance of site shall be in accordance with relevant environmental 
regulations and requirements.  The Contractor will only clear the minimum width for 
proper installation and handling of equipment and infrastructure and the movement or 
transport of material.   

Upon completion of the Works the Contractor is responsible for the finishing off and 
clearing up of the site including all site facilities.  This work entails the clearing of all 
obvious signs of construction activities like building equipment, excess material, rubbish 
and temporary works to the satisfaction of the engineer. 

C2.1.18.4 Project Notice Board and Signage 

The Contractor shall submit a proposal for the project notice board to the Engineer for 
approval within two weeks of the award of the contract.  The Contractor shall provide 
and erect one or more notice boards at accessible and clearly visible locations on the 
site, within one week of the Contractor commencing with site establishment.  
The number and location of boards will be advised by the Engineer in conjunction with 
the Employer. 

Signage boards shall be in accordance with the Specification.  Specific attention must be 
given to signage related to health and safety aspects and regulations. 

Signage must be provided in storage facilities for easy identification of the material. 

The Contractor shall be responsible for removal of all project notice boards and signage 
upon Completion of the Works. 

C2.1.18.5 Vehicles 

All construction vehicles shall be maintained in good working and roadworthy condition.  
Vehicles and equipment installed on vehicles shall comply with the Health and Safety 
Specification, as well as the Environmental Specification.  Operators of vehicles and the 
equipment installed on vehicles shall be suitably trained and appointed in writing. 
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Fuel for vehicles shall not be stored on site.  Major mechanical repairs on vehicles shall 
not be performed on site, as far as is reasonably possible.  Any fuel, lubricant or other 
liquid spillage from vehicles shall be addressed in terms of the environmental 
specifications and regulations. 

C2.1.19 SITE USAGE 

The Site shall be used solely for the purpose of executing the Works. 

C2.1.20 PERMITS AND WAYLEAVES 

The Contractor, with the assistance of the Engineer, shall obtain Permits and Wayleaves 
required for the installation and execution of the Works. 

C2.1.21 ALTERATIONS, ADDITIONS, EXTENSIONS AND MODIFICATIONS TO 
EXISTING WORKS 

The Contractor shall satisfy himself of the dimensions, dimensional accuracy, alignment, 
levels and positioning of existing infrastructure or components thereof and the 
compatibility of the existing infrastructure with the Works.  The Contractor shall notify the 
Engineer where any discrepancy or incompatibility is identified. 

The Contractor shall not implement any alteration, addition, extension or modification to 
existing works without obtaining prior written permission from the owner of such existing 
works. 

C2.1.22 DISMANTLED EQUIPMENT AND MATERIALS 

All surplus and dismantled electrical equipment and materials remain the property of the 
Employer.  The Contractor shall not dismantle or remove any equipment or material 
belonging to the Employer without obtaining prior written permission from the Employer.   

The Contractor shall under no circumstance dismantle or remove any equipment and 
materials belonging to other parties such as supply authorities.  The Contractor shall 
ensure that written agreement with such other party is reached prior to the dismantling or 
removal of equipment and materials belonging to the other party. 

Rubble and excess material, resulting from civil alterations and excavations, shall be 
removed from site, dumped and disposed of, to the satisfaction of the environmental 
representative.  The cost for the transport of excess materials shall be borne by the 
Contractor. 

C2.1.23 INSPECTION OF ADJOINING PROPERTIES 

The Contractor shall inspect adjoining properties and buildings with the owners (or their 
representatives) of adjacent buildings and properties and representatives of the relevant 
local authorities before commencement of work that has the potential to damage or 
interfere with the surrounding properties and buildings. 

C2.1.24 SURVEY CONTROL AND SETTING OUT OF THE WORKS 

Before commencement of the Works, the Contractor shall liaise with the Engineer and 
the Employer to establish the exact status of all reference pegs on site e.g. boundary 
pegs in the township.  The Contractor shall record the position of all pegs found on a 
marked-up drawing of the township.   
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The Contractor shall in all cases assess the positions of survey pegs/beacons according 
to available survey information.  The Contractor shall immediately report missing survey 
pegs/beacons. 

On completion of the Works, pegs which have, in the opinion of the Engineer, been 
unavoidably disturbed will be replaced by the Employer.  Pegs that have to be moved 
must be properly referenced, recorded, marked, protected and later reinstated. 

Pegs which have been disturbed due to actions by the Contractor, which in the opinion 
of the Engineer are deemed to have been negligent or without due consideration and 
care, will be replaced by the Contractor. 

The Contractor shall ensure that survey pegs/beacons are present and their positions 
verified prior to the setting out of any work. 

C2.1.25 ACCURACY OF WORK 

The Contractor will execute the works according to the drawings and specifications as 
set out in this document, and drawings that will be issued during the construction period, 
as well as according to the position of existing works which may require measurement 
verification and/or confirmation by the contractor on site.  Tolerances allowed will be as 
detailed or as specified in the relevant specification.  Any limitations and required / 
necessitated deviations in this regard must be brought to the attention of and approved 
by the Engineer prior to implementation thereof. 

C2.1.26 RECEIPT AND STORAGE OF MATERIAL 

The Contractor is responsible for the receipt of material on site, as well as the safe 
storage thereof.  The Contractor is responsible for the control of deliveries, signing of 
delivery notes and material management.  The Contractor will ensure that all material 
delivered is received in good condition and shall return defective material immediately to 
supplier(s).  The Contractor must ensure that no damage is done during handling of 
material on site and is fully responsible for any damages before or during installation. 

C2.1.27 EXCAVATIONS AND BACKFILLING 

The removal of topsoil away from excavations is not required. During excavation the 
topsoil must be managed and placed such that it will be available as the last layer during 
the backfilling operations. The levelling of topsoil during backfilling is required. 

The supply of bedding and covering shall include the loading, transport and placing of 
the bedding and covering in the trench or excavation. 

C2.1.27.1 Classification of Material to be Excavated 

The material in which excavations have to be carried out shall be classified as follows: 
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 "Rock" will be held to be composed boulders each exceeding a nominal dia. of 
1m and solid rock in bulk or banks or ledges, the practicable excavation of 
which would necessitate the use of explosives and/or drilling and wedging. 

 "Pickable Rock" will be held to be material other than rock, the excavation of 
which would be economically impracticable if executed by pick and shovel or by 
means of an ordinary "Back-Actor". Pickable Rock can only be excavated by 
either pneumatic tools or by a "Back-Actor" with a special mechanical ripper 
attached to it.  Pickable Rock shall include soil with loose boulders with nominal 
dia. between 300mm and 1m. 

 "Soft Ground" will  be held to be material more  easily excavated and not  falling 
into the categories of  "Rock" or "Pickable Rock" such  as gravel,  earth, turf,  
sand, silt and clay. 

If at any stage a disagreement in the classification of excavated material exists between 
the Engineer or his representative and the Contractor, a third party shall be mutually 
agreed upon and the decision of this third party shall be obtained and shall be final. 
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MOGALAKWENA LOCAL MUNICIPALITY 
 

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE 
ELECTRIFICATION OF PHAFOLA VILLAGE WITHIN MOGALAKWENA LOCAL 

MUNICIPALITY 
 

TENDER REFERENCE NUMBER: 08-2020/2021 

                                MANAGEMENT 

C2.1.28 MANAGEMENT OF THE WORKS 

C2.1.28.1 Applicable Specifications 

The following specifications are applicable to the management of the Works and are 
deemed to form part of the Contract: 

SANS 1921-1 - Construction and management requirements for works contracts 
Part 1: General engineering and construction works 

SANS 1921-4 - Construction and management requirements for works contracts 
Part 4: Third-party management support in works contracts 

SANS 1921-5 - Construction and management requirements for works contracts 
Part 5: Earthworks activities which are to be performed by hand 

The latest editions at the time of tender of the above specifications shall apply.  These 
specifications shall take precedence over any other specifications in respect of the 
management of the Works. 

C2.1.28.2 Construction Programme and Cash-Flow Projections 

The Contractor shall submit a detailed program to the Engineer for approval, in 
accordance with the Conditions of Contract.  The program shall be in the form of a Gantt 
chart and conform to the requirements of the Specification.  

The Program shall contain at least the following information: 

a) the chronological order in which the Contractor proposes to carry out the Works 
(including design, manufacture, delivery to site, construction, erection, testing 
and commissioning), 

b) the times by which submission and approval of the Contractor’s Drawings are 
required,  

c) the times by which the Contractor requires the Employer to:  

i) furnish any Employer’s Drawings, 

ii) provide access to the Site.  

The breakdown of activities must be sufficient to provide for adequate monitoring of 
physical progress.  The critical path must be indicated on the program.  In preparing the 
program, the Contractor shall ensure that any activities, which require an outage of 
existing plant, will be compatible with the operational constraints of the existing plant.  

The Contractor shall produce and submit a revised programme at the request of the 
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Engineer; especially in the event of the actual progress of the Works not conforming to 
the current approved program.  Modifications to the approved program must be clearly 
highlighted in the revised program. 

The Contractor shall provide at the same time as above, to the Engineer for his 
information, a detailed cash flow estimate, in monthly periods, of all payments to which 
the Contractor will be entitled under the Contract and the Contractor shall subsequently 
supply a revised cash flow estimate at monthly intervals, if required to do so by the 
Engineer.  

The approval by the Engineer of the program or cash flow estimates shall not relieve the 
Contractor from any obligation under the Contract. 

C2.1.28.3 Sequence of the Works 

Activities must be sequenced in such a way to achieve Completion of the Works by the 
Due Completion Date.  The Contractor shall adhere to the sequencing of activities as 
detailed in the approved program, unless he obtains permission from the Engineer to 
vary the sequence. 

Sequencing of the Works may allow for the completion of sections or portions of the 
Works as included in the Contract Agreement or alternatively, if and when deemed 
necessary and agreed to by all parties. 

C2.1.28.4 Reporting 

Reporting shall be on a monthly basis, unless otherwise agreed by all parties.  Reports 
shall be submitted to the Engineer.  Due dates for the submission of reports shall be 
communicated by the Engineer. 

Reports shall include the following information: 

 Executive type summary of works completed during the reporting period. 

 Physical progress on all aspects of the project during the reporting period 

 Problems experienced and foreseen. 

 Priorities for the immediate future. 

 Corrective actions required. 

 Labour employment records 

The Engineer or Employer may provide standard forms for reporting purposes, as and 
when required.  The Contractor shall use the standard forms for completing and 
submitting monthly reports. 

C2.1.28.5 Daily Records 

The Contractor shall maintain a site diary on a daily basis.  A detailed material register 
shall be maintained on site for effective material control on a daily basis.   

The Contractor shall maintain record of rain days including measurement of rainfall on 
site. 

The Contractor shall also maintain record of all persons visiting the Site. 
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The records shall at all times be available for perusal by the Engineer and the Employer. 

C2.1.28.6 Quality Assurance 

The Contractor shall institute a quality assurance system and provide experienced 
personnel as well as all the necessary transport, instruments and equipment, to ensure 
adequate supervision and positive control of the works at all times in order to comply 
with the requirements. 

The Contractor shall produce and submit for approval a Quality Assurance Plan at the 
request of the Employer or Engineer. 

The Contractor’s quality assurance system and plan shall explicitly provide for producing 
deliverables including documentation, in accordance with the requirements of the 
relevant supply authorities, where necessary. 

C2.1.28.7 Payment Claims, Payment Certificates and Invoicing 

Claims for payment (advance, interim or final) must comply with the Conditions of 
Contract.  A breakdown commensurate with Section C2.2 of this document (Pricing 
Schedule) shall be shown on or attached to each claim for payment. 

Claims for payment of items resorting under the Preliminaries and General section of the 
Pricing Schedule (where applicable) shall only be considered for services already 
rendered or delivered. 

Upon receipt of a claim for payment from the Contractor, the Engineer shall issue a 
payment certificate to the Employer, with a copy to the Contractor, within the timeframes 
stated in the Conditions of Contract.  

The Contractor must clearly indicate the contract number, invoice number and 
VAT registration number (if applicable) on each invoice.  A breakdown commensurate 
with Section C2.2 of this document (Pricing Schedule) shall be shown on or attached to 
each invoice.  Legislation compels the Employer to only accept original invoices. 

C2.1.28.8 Inspection, Testing, Commissioning and Correction of Defects 

General 

All test instruments and labour shall be provided by the Contractor.  The Contractor shall 
submit complete test reports of tests carried out at the Works to the Engineer. 

The Contractor will be required to attend all inspections and tests with the Engineer or 
his authorised representative, as well as representatives of the relevant supply authority 
where applicable.  The Contractor shall be responsible for the arrangement of 
inspections with the relevant supply authority. 

Inspection and Testing During Construction 

Inspections shall be carried out at regular intervals during the Construction Period to 
evaluate the quality of work and compliance with the relevant Specifications of the 
completed sections or portions of the Works.  These inspections, per section or portion 
of the Works, shall be carried out by the Contractor, the Employer and the Engineer or 
their respective representatives, as well as representatives of the relevant supply 
authority where applicable.   
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Factory Inspections and Tests 

The Contractor shall advise the Engineer in writing of any routine, type or specific tests 
to be carried out on equipment during the course of manufacture in the manufacturer’s 
factory or works or of any stage of completion in the manufacturing process which 
requires inspection in terms of the contract and specifications.  Such notice shall be 
given at least seven (7) days prior to the testing or inspection being required. 

The Contractor will despatch equipment from the factory at his own risk if tests have not 
been witnessed and inspections have not been carried out by the Engineer or his 
authorised representative and approval given by the Engineer for dispatch. 

The Contractor shall in all instances do his own inspection and ascertain that equipment 
will be ready for inspection or testing before the Engineer’s attendance is requested.  
The Engineer also reserves the right to inspect any equipment at the manufacturer’s 
works at any stage during the manufacture. 

Type Test, Test Certificates and Specialised Tests 

All tests shall be carried out in accordance with the requirements of the specified and 
recognised standards.  Where tests have not been detailed in the documents, the 
Contractor shall provide comprehensive documentation of the standards and procedures 
he intends using in testing. 

Such additional test in the manufacturers works, on site or elsewhere as in the opinion of 
the Engineer are necessary to determine that the contract works comply with the 
specifications may be called for.  The general principle regarding payment of such tests 
shall apply i.e. the tests will be paid for if they are additional to those specified, however, 
payment will in cases only be made for test with positive results.  Retest will under no 
circumstances be paid for. 

The Contractor will be required to submit certified copies of all type, routine and rating 
test certificates to the Engineer. 

Physical Inspection Procedure 

On completion of the installation or before any inspection or testing is required, the 
Contractor shall carry out his own inspection to ensure that the installation and 
equipment complies with the specifications and the quality of workmanship and materials 
are to the specified standards.  Neither the Engineer, the Employer, their respective 
representatives, nor the representatives of the relevant supply authority, where 
applicable, will act as the Contractor’s inspector or quality control official. 

Once the Contractor has completed the installation, written notice shall be given to the 
Engineer in order that a mutually acceptable date can be arranged for joint inspection.  
The Contractor shall also provide documentation to certify that he has carried out 
inspections beforehand. 

Where applicable, the Contractor shall make arrangements with the representatives of 
the relevant supply authority to join this inspection or for inspection at a later stage.  
Such arrangements shall be made subject to agreement thereto by the Engineer. 

During the course of the inspection, the representative of the Engineer and/or the 
representatives of the relevant supply authority will compile a list of items (if any) 
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requiring further attention.  A copy of this will be provided to the Contractor who will have 
a period of seven (7) days in which to rectify the offending items of the installation. 

The Contractor shall then provide written notice that he is ready for an inspection of the 
remedial work to the offending items. 

This procedure will continue until the entire installation has been correctly completed in 
accordance with the specifications. 

Testing and Operational Inspection Procedure of Installations 

The Contractor shall have the complete installation tested and approved by the local 
authorities and relevant supply authority where applicable. 

Subsequent to the above testing and approval, the Contractor shall in the presence of 
the Engineer test circuits with respect to polarity, phase balance, insulation level, earth 
continuity, earth resistivity, earth leakage relay sensitivity, trip testing and proving of 
compliance to relevant specification equipment. 

A certified schedule of all measured values shall be submitted to the Engineer in the 
format as indicated by the Employer or relevant Supply Authority. 

Record (“As Built”) Drawings and Documentation, Maintenance and Operating 
Manuals 

As each portion of the work is completed, the Contractor shall provide the Engineer with 
record (“as built”) drawings, maintenance and operating manuals, and other documents 
which are called for in the standard specifications, the project specification or any other 
specification or documentation forming part of this contract or as agreed upon. 

Where record (“as built”) layout drawings are required and where such electrical layouts 
are drawn on architectural drawings, the Engineer will supply drawings, including sepia 
copies, of the architectural drawings on request and at cost, to enable the Contractor to 
accurately detail the completed installation.  The Contractor shall obtain his own “base” 
material and information for all workshops, design, schematic and wiring diagrams or 
other drawings which must be provided in record (“as built”) format. 

In the case of switchboards or substations, a complete reticulation and schematic 
diagram showing all supply cables and switchboards or other equipment shall be 
provided behind a clean plastic cover in the substation or adjacent to the main 
switchboard, if not located in a substation. 

Where necessary, the Contractor shall capture information relating to ancillary and 
associated infrastructure or equipment as part of the record documentation and 
drawings, even if these were installed by other contractors.  

The Contractor shall be responsible for the capturing of any customer information in the 
applicable format for submitting to the Employer and/or the relevant supply authority for 
their approval and use. 

The Contractor shall before the works are taken over by the Employer provide two 
complete sets of operating and maintenance manuals together with drawings and 
technical data sheets of the works as completed, in sufficient detail to enable the 
Employer to maintain, dismantle, reassemble and adjust all parts of the works.  
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A pro forma operating and maintenance manual shall be submitted to the Engineer for 
approval at least two months before the handing over date. 

The Contractor shall capture information of equipment installed in the relevant applicable 
format for submitting to the Employer and/or the relevant supply authority for their 
approval and use. 

The installation will not be regarded as complete until all of the requirements of this 
section have been met and all record documentation has been approved by the 
Employer and/or the relevant supply authority. 

The Contractor shall be responsible for the accuracy of all record information. 

Commissioning 

The installation shall be comprehensively commissioned as individual and integrated 
systems as may be required by the configuration of the works until all are substantially 
complete. 

The Contractor shall provide adequate and competent personnel for commissioning of 
every particular installation and for the full duration of the commissioning process. 

The commissioning shall include interaction between other services and contractors 
where interdependence of installations are encountered. 

The commissioning process shall after all testing has been completed, be the final 
proving ground of the systems and during this procedure the installations shall be 
subjected to all possible inputs and actions which way be encountered under operational 
conditions.  The Contractor shall prove the full operation, working and compliance of the 
installation in accordance with the specifications. 

A framework proposal of the planned commissioning procedures shall be submitted by 
the Contractor to the Engineer and the representatives of the relevant supply authority 
where applicable, for comments at least twelve (12) weeks before commissioning 
commences.  This framework shall outline the contents, timing, tests, co-ordination and 
operating procedures envisaged for commissioning.   

The detailed programme and procedure documentation shall be submitted by the 
Contractor to the Engineer and the representatives of the relevant supply authority 
where applicable, at least seven (7) days before commissioning commencement to 
enable the Engineer and the representatives of the relevant supply authority to witness 
the commissioning process. 

Taking Over 

Upon the Completion of the Works, a Final Inspection shall be arranged and performed.  
All stakeholder parties including the relevant supply authority shall be involved in this 
inspection to facilitate the complete Taking Over of the completed Works.   

The Taking Over Certificate shall be issued by the Engineer.  The Taking Over certificate 
shall include the documentation associated with the Taking Over of the Works, e.g. 
Quality Checking Sheets, Equipment Test Certificates, Supplier Certificates, Asset Data 
Capturing forms, and Customer information sheets, as contained in the Record 
Documentation submitted by the Contractor to the Engineer. 
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C2.1.28.9 Other Contractors on Site 

The Employer may from time to time request the Contractor to cooperate with other 
contractors on site.  The Contractor shall not unreasonably refuse these requests.  
The Contractor shall not in any way impede the work of other contractors employed by 
the Employer, unless damage to the Works is foreseen; in which case the Contractor 
must contact the Engineer and/or the Employer immediately. 

C2.1.28.10 Environment 

A Generic Environmental Management Plan (EMP) is provided in the Annexures of this 
document.  The Contractor with the assistance of the Engineer shall modify this generic 
specification in order to make it more site specific.  The modified EMP shall be submitted 
to the Employer for approval within four weeks of contract commencement. 

The Employer may request the Contractor and the Engineer to revise the EMP during 
the construction period. 

C2.1.29 HEALTH AND SAFETY 

The Contractor shall ensure that all matters pertaining to occupational health and safety 
are managed and addressed in accordance with the Contract including the 
specifications, the Safety Agreement (Section 37(2)), the Occupational Health and 
Safety Act (85 of 1993) as amended, and the Regulations promulgated in terms of the 
Occupational Health and Safety Act (85 of 1993) as amended. 

C2.1.29.1 Requirements and Procedures 

The generic Health and Safety specification is included in the Annexures of this 
document.  The Contractor shall submit a site specific Health & Safety Plan to the 
Employer for approval.  The Contractor’s Health and Safety Plan must be approved prior 
to commencement of the execution of the Works. 

C2.1.29.2 Protection of the Public 

Extreme care shall be taken to protect the public during the construction period.   

C2.1.30 ITEMS THAT REQUIRE SPECIAL ATTENTION 

C2.1.30.1 Existing services and other property: 

The Contractor shall take great care to not to damage any services, property fencing or 
any other property gaining access to the Works or during the execution of Works.   

C2.1.30.2 Nature Conservation: 

The Contractor will ensure that damage to fauna and flora be kept to a minimum.   

No trees may be damaged.  All trees that need to be trimmed or removed will be 
properly marked after inspections and consultation on site in the presence of the 
Contractor, Engineer, environmental authorities, the landowners or their respective 
representatives.  

The Contractor is prohibited from the chopping of firewood.  

Where applicable, the site storm water drainage systems must be maintained by the 
Contractor. 
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C2.1.30.3 Installation of Cables 

Road Crossings 

If indicated by the approved design documentation the following shall apply in respect of 
the installation of cables that cross roads.   

Where cables cross roads they shall be installed in 110mm or 160mm diameter PVC 
pipes, equipped with draw wire.  All crossings for roads that are under construction at the 
time of installation shall be the responsibility of the Contractor.  Where cables cross 
future roads, the crossings shall also be the responsibility of the Contractor. 

Road crossing pipes shall be installed to a depth below the level of the future road as 
agreed with the relevant authority, but not less than 1,2m below the current ground level.  
The levels of the bottom of cable trenches at cable road crossing positions shall be 
determined accordingly. 

At all road crossings the ends of pipes shall reach beyond the position of the back of the 
kerbstone by at least 500mm. 

The trenches for road crossings shall be backfilled and compacted to the approval of the 
relevant authority holding custody of the road.  Compaction shall be done over the 
complete length of the cable duct.  The Contractor shall ensure that the requirements of 
the relevant roads authority is obtained prior to installation of the cable ducts and duly 
implemented during execution of the Works. 

The Contractor shall obtain the services of an approved testing firm to test the 
compaction of any or all road crossings if instructed by the Engineer with the approval of 
the Employer of such instruction.  The testing firm shall supply a certificate confirming 
whether or not compaction has been done to the requirements specified by the relevant 
roads authority. 

The Contractor shall supply suitable plugs, suitable for use with the pipes installed, to 
seal off all spare pipes in road crossings to prevent soil from entering the pipes, and 
draw wire shall be left in all unused sleeves. 

Inspection of Cables and Cable Trenches 

After the cables have been installed and spaced on top of the sand bedding in the 
trenches, the installation shall be inspected and approved by the Engineer or his 
appointed representative before the trenches may be backfilled. Should the Contractor 
not meet with these requirements, or if he fails to give the Engineer sufficient notice of an 
inspection, portions of the trenches or the complete trench shall have to be re-excavated 
by the Contractor at his own expense for inspection purposes, as required by the 
Engineer. 

The Contractor shall maintain proper record on site of cable installation per section 
inspected and approved. 
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Concrete for Covering of Road Crossings if required 

Where the Contractor encounters circumstance that prevents the installation of cable 
ducts for road crossings at the depths specified by the relevant roads authority, the cable 
ducts shall be suitably protected by concrete cover of suitable dimension and strength as 
approved by the Engineer and relevant electricity supply authority. 

C2.1.30.4 Training of Staff 

It is a specific requirement of this contract that all local hired labour be officially trained 
(SETA approved training) in one or more of the functions performed during the project, 
e.g. conductor stringing, compaction of backfill, use of fall arrest system etc. 

Training certificates must be issued to the staff after completion of the training.  
The Employer will assist in facilitating the training process where specifically requested 
and possible. 
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ANNEXURE A 

HEALTH AND SAFETY SPECIFICATIONS 

1. BACKGROUND 

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act, No. 85 of 
1993, the Client is required to compile a Health & Safety Specification for the intended project and 
provide such specification to any prospective tenderer.  

The Client’s further duties are as 4(1) to 4(6) in The Construction Regulations, July 2003. 

The Contractor must appoint a Health and Safety Officer or else have such a person in his employ. 

2. SCOPE 

Development of a Health & Safety Specification that addresses all aspects of occupational health 
and safety as affected by the Works:  ....................................................................................................  

 .................................................................................................................................................................  

3. OH&S MANAGEMENT 

3.1 Structure and Organization of OH&S Responsibilities 

3.1.1. Overall Supervision and Responsibility for OH&S 

 The Client is to ensure that the Principal Contractor, appointed in terms of Construction 
Regulation 4(1)(c), implements and maintains the agreed and approved OH&S Plan. 

 The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is 
to ensure that the Employer (as defined in the Act) complies with the Act. Annexure C - “Legal 
Compliance Audit” may be used for this purpose. 

 Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective 
appointment forms. 

 The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of 
Construction Regulation 6. 

3.1.2. Further (Specific) Supervision Responsibilities for OH&S 

Appointments required by the Act and Regulations: 

 OH&S Representatives (Sections 17/18 of the Act) 

 OH&S Committees (Sections 19/20 of the Act) 

 Risk Assessor (Construction Regulation. 7(1)) 

 Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2)) 

 Form/Support work Supervisor (Construction Regulation 10(a)) 

 Batch Plant Supervisor (Construction Regulation 18(1)) 

 Stacking & Storage Supervisor (Construction Regulation 26(a)) 
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 Fire Equipment Inspector (Construction Regulation 27(h)) 

 Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22) 

 Excavations Supervisor (Construction Regulation 11(1)) 

 Demolition Supervisor (Construction Regulation 12(1)) 

 OH&S Officer (where necessary) (Construction Regulation 6(6)) 

 Person Responsible for Machinery (General Machinery Regulation 2) 

 Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental 
Regulation 9) 

 Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9) 

 First Aider (General Safety Regulation 3(2)) 

 Hazardous Chemical Substances Supervisor (HCS Regulations) 

 Ladders Inspector (General Safety Regulation 13A) 

 Lifting Equipment Inspector (Construction Regulation 20) 

 Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i)) 

 Structures Supervisor (Construction Regulation 9) 

 Users Operators of Construction Equipment (Construction Regulation 21(i)) 

 Welding Supervisor (General Safety Regulation 9) 

3.2 Communication and Liaison 

 OH&S liaison between the Client, the Principal Contractor, the other Contractors, the 
Consulting Engineer and other concerned parties will be through the OH&S Committee as in 
3.10 

 In addition to the above, communication may be directly to the Client or his appointed Agent, 
verbally or in writing, as and when the need arises. 

 Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S 
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any. 

 The Principal Contractor will be responsible for the dissemination of all relevant OH&S 
information to the other Contractors e.g. design changes agreed with the Client and the 
Consulting Engineer, instructions by the Client and/or his/her agent, exchange of information 
between Contractors, the reporting of hazardous/dangerous conditions/ 
situations etc. 

3.3 OH&S File 

The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety 
file on site at all times that must include all documentation required in terms of the Act and 
Regulations and must also include a list of all Contractors on site that are accountable to the 
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Principal Contractor and the agreements between the parties and details of work being done. The 
following documents must be kept in the OH&S file: 

 Notification of Construction Work (Construction Regulation 3.) 

 Copy of OH&S Act (updated) (General Administrative Regulation 4.) 

 Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g)) 

 Copy of health and safety plan (construction regulation 5 (1) 

 OH&S Programme agreed with Client including the underpinning Risk Assessment and 
Method Statements (Construction regulation 5 (1)) 

Designs/drawings (Construction Regulation 5 (8)) 

 A list of Contractors (Sub-contractors) including copies of the agreements between the parties 
and the type of work being done by each contractor (Construction Regulation 9) 

 Appointment / Designation forms as per 3.1.1. and 3.1.2. above. 

 Registers as follows: 

* Accident/Incident Register (Annexure B of the General Administrative Regulations) 

* OH&S Representatives Inspection Register 

* Form/Support work Inspection 

* Excavations Inspection 

* Lifting Equipment 

* Demolition Inspections  

* Designer’s Inspection of Structures Record 

* Batch Plant Inspections 

* Arc & Gas Welding & Flame Cutting Equipment Inspections 

* Construction Vehicles & Mobile Plant Inspections 

* Electrical Installation and Machinery Inspections 

* Fire Equipment Inspection & Maintenance 

* First Aid 

* Hazardous Chemical Substances 

* Lifting Tackle and Equipment Inspections 

* Inspection of Cranes 

* Inspection of Ladders 
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* Inspection of Vessels under Pressure 

* Machinery Inspections 

* Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections 

The Principal Contractor will be required to submit the abovementioned registers monthly to the 
chairperson of the OH&S Committee for endorsement. 

The Health & Safety File must be handed over to the Client on completion of the contract. It must 
contain all the documentation handed to the Principal Contractor by any subcontractors together with 
a record of all drawings, designs, materials used and other similar information concerning the 
completed project. 

3.4 OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S 
Performance 

The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) 
of at least 8 (Refer Annexure B - “Measuring Injury Experience”) and to report on this to the Client 
on a monthly basis. 

3.5 Identification of Hazards and Development of Risk Assessments, Standard Working 
Procedures (SWP) and Method Statements 

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures 
(SWP) and Method Statements for each activity executed in the contract or project (Refer to 
Section 4. below “Project/Site Specific Requirements”) 

3.6 Arrangements for Monitoring and Review 

3.6.1 Monthly Audit by Client 

The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to 
ensure that the Principal Contractor has implemented and is maintaining the agreed and approved 
OH&S Plan. 

3.6.2 Other Audits and Inspections by Client 

The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary. 

A representative of the Principal Contractor must accompany the Client on all Audits and Inspections 
and may conduct his/her own audit/inspection at the same time. Each party will, however, take 
responsibility for the results of his/her own audit/inspection results. 

3.6.3 Reports 

The Principal Contractor is required to provide the Client with a monthly report in the format as per   
the attached Annexure D: “SHE Risk Management Report” 

The Principal Contractor must report all incidents where an employee is injured on duty to the extent 
that he/she: 

 dies 

 becomes unconscious 

 loses a limb or part of a limb 
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 is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a 
permanent physical defect, or likely to be unable for a period of at least 14 days either to 
work or continue with the activity for which he/she was usually employed 

OR where: 

 a major incident occurred 

 the health or safety of any person was endangered 

 where a dangerous substance was spilled 

 the uncontrolled release of any substance under pressure took place  

 machinery or any part of machinery fractured or failed resulting in flying, falling or 
uncontrolled moving objects 

 machinery ran out of control  

to the Provincial Director of the Department of Labour within seven days. (Section 24 of the General 
Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of 
all statutory reports required in terms of the Act. 

The Principal Contractor is required to provide the Client with copies of all internal and 
external accident/incident investigation reports including the reports contemplated in 3.9. 
below. 

3.6.4 Review 

The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each 
two weekly site inspection/meeting as the construction work develops and progresses and each time 
that changes are made to the designs, plans and construction methods and processes.  

The Principal Contractor must provide the Client, other Contractors and all other concerned parties 
with copies of any changes, alterations or amendments. 

3.7 Site Rules and Other Restrictions 

3.7.1 Site OH&S Rules 

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to 
regulate the OH&S aspects of the construction. 

3.7.2. Security and Emergency Arrangements 

The Principal Contractor must establish site access rules and implement and maintain these 
throughout the construction period.  

Access control must include the rule that non-employees will not be allowed on site unaccompanied. 

The Principal Contractor must develop a set of security rules and procedures and maintain these 
throughout the construction period. 

The Principal Contractor must appoint a competent Emergency Controller who must develop 
emergency contingency plans for any emergency that may arise on site as indicated by the risk 
assessments. These must include a monthly practice/testing programme for the plans e.g. January: 
trench collapse, February: flooding etc. and practiced/tested with all persons on site at the time, 
participating. 



 Tender Reference: 08-2020/20201 
 Electrification of Phafola Villages 

 
 
 

154 
 

 
 
 

3.8 Training 

The contents and syllabi of all training required by the Act and Regulations must be included in the 
Principal Contractor’s OH&S Plan. It is a specific requirement of this contract that all local hired 
labour be officially trained (SETA approved training) in one or more of the functions performed during 
the project. 

3.8.1 General Induction Training 

All employees of the Principal and other Contractors to be in possession of proof of General 
Induction Training 

3.8.2 Site Specific Induction Training 

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S 
Induction Training. 

3.8.3 Other Training 

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in 
possession of valid proof of training. 

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of 
valid proof of training. 

OH&S Training Requirements: (as required by the Construction Regulations and as indicated 
by the OH&S Specification and the Risk Assessment/s): 

* General Induction (Section 8 of the Act) 

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act) 

* Site/Project Manager 

* Construction Supervisor 

* OH&S Representatives (Section 18 (3) of the Act) 

* Training of the Appointees indicated in 3.1.1. & 3.1.2. above 

* Operation of Cranes (Driven Machinery Regulations 18 (11)) 

* Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 
21) 

* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction 
regulation 27) 

* Basic First Aid (General Safety Regulations 3) 

* Storekeeping Methods & Safe Stacking (Construction Regulation 26) 

* Emergency, Security and Fire Coordinator 

3.9. Accident and Incident Investigation  
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The Principal Contractor is responsible for the investigation of all accidents/incidents where 
employees and non-employees were injured to the extent that he/she had to be referred for medical 
treatment by a doctor, hospital or clinic. (General Administrative Regulation 9). 

The results of the investigation to be entered into the Accident/Incident Register. (General 
Administrative Regulation 9) 

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in 
Section 24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including 
the steps taken to prevent similar accidents in future. 

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a 
record of the results of such investigations including the steps taken to prevent similar accidents in 
future. 

3.10 OH&S Representatives and Committees 

3.10.1. Designation of OH&S Representatives 

Where the Principal Contractor employs more than 20 persons (including the employees of other 
contractors (sub-contractors) he has to appoint one OH&S Representative for every 50 employees or 
part thereof. General Administrative Regulation 6 requires that the appointment or election and 
subsequent designation of the OH&S Representative is executed in consultation with Employee 
Representatives or Employees. (Section 17 of the Act and General Administrative Regulation 6. & 7.) 

OH&S Representatives have to be designated in writing and the designation must include the area of 
responsibility of the person and term of the designation. 

3.10.2. Duties and Functions of the OH&S Representatives 

The Principal Contractor must ensure that the designated OH&S Representatives conduct a 
minimum monthly inspection of their respective areas of responsibility using a checklist and report 
thereon to the Principal Contractor. 

OH&S representatives must be included in accident/incident investigations. 

OH&S representatives must attend all OH&S committee meetings. 

3.10.3. Appointment of OH&S Committee 

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S 
Representatives together with a number of management representatives (this number is not to 
exceed the number of OH&S representatives on the committee) and a representative of the Client 
who shall act as the chairperson without a vote. The members of the OH&S committee must be 
appointed in writing. 

The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda: 

 Opening and welcome 

 Present/Apologies/Absent 

 Minutes of previous meeting 

 Matters arising from the previous minutes 

 OH&S Representatives Reports 
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 Incident Reports & Investigations 

 Incident /Injury statistics 

 Other matters  

 Endorsement of Registers and the statutory documents by a representative of the Principal 
Contractor 

 Close/Next Meeting 

4. PROJECT / SITE SPECIFIC REQUIREMENTS  

The following is a list of specific activities and considerations that have been identified for the project 
and the construction site and for which Risk Assessments, Standard Working Procedures (SWP), 
management and control measures and Method Statements (where necessary) have to be 
developed by the Principal Contractor: 

* Clearing & Grubbing of the Area/Site 

* Site Establishment including: 

- Office/s 

- Secure/safe storage for materials, plant & equipment 

- Ablutions 

- Sheltered eating area 

- Maintenance workshop 

- Vehicle access to the site 

* Dealing with existing structures (NB: the existing pipeline is also a structure.) 

* Location of existing services 

* Installation and maintenance of temporary construction electrical supply, lighting and 
equipment 

* Adjacent land uses/surrounding property exposures 

* Boundary and access control/Public Liability Exposures (NB: the Employer is also 
responsible for the OH&S of non-employees affected by his/her work activities.) 

* Health risks arising from neighbouring as well as own activities and from the environment 
e.g. threats by dogs, bees, snakes, lightning etc. 

* Exposure to noise 

* Exposure to vibration 

* Protection against dehydration and heat exhaustion 

* Protection from wet & cold conditions 
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* Dealing with HIV/Aids and other diseases 

* Use of Portable Electrical Equipment including 

- Angle grinder 

- Electrical drilling machine 

- Skill saw 

* Excavations including 

- Ground/soil conditions 

- Trenching 

- Shoring 

- Drainage of trench 

* Welding including 

- Arc Welding 

- Gas welding 

- Flame cutting 

- Use of LP gas torches and appliances  

* Loading & offloading of trucks 

* Aggregate/sand and other materials delivery 

* Manual and mechanical handling 

* Lifting and lowering operations 

* Driving & operation of construction vehicles and mobile plant including 

- Trenching machine 

- Excavator 

- Bomag roller 

- Plate compactor 

- Front end loader 

- Mobile cranes and the ancillary lifting tackle 

- Parking of vehicles & mobile plant 

- Towing of vehicles & mobile plant 

* Use and storage of flammable liquids and other hazardous substances 
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* Layering and bedding of trench floor 

* Installation of pipes in trench 

* Pressure testing of pipeline 

* Installing heat shrink joint sleeves 

* Backfilling of trench 

* Protection against flooding 

* Gabion work 

* Use of explosives 

* Protection from overhead power lines 

* As discovered by the Principal Contractor’s hazard identification exercise 

* As discovered from any inspections and audits conducted by the Client or by the Principal 
Contractor or any other Contractor on site 

* As discovered from any accident/incident investigation.  
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ANNEXURE B 

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT 

 

AUDIT SYSTEM FOR ADMINISTRATIVE & LEGAL REQUIREMENTS 

(Based on the Construction Regulations) 

* Denotes items applicable to both Construction sites and Contractors Plant/Storage 

SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

Construction. 
Regulation 3 

Notice of carrying out 
Construction work 

Department of Labour notified 

Copy of Notice available on Site 

 

General Admin. 
Regulation 3 

*Copy of OH&S Act (Act 
85 of 1993) 

Updated copy of Act & Regulations on site 

Readily available for perusal by employees 

 

COID Act 

Section 80 

*Registration with 
Compensation Insurer 

Written proof of registration / Letter of good standing 
available on Site 

 

Construction. 
Regulation 4 & 5(1) 

OH&S Specification & 
Plan  

OH&S Specification received from Client 

OH&S plan developed 

Updated regularly 

 

Section 8(2)(d) and 

Construction. Regulation 
6 

*Hazard Identification & 
Risk Assessment 

Hazard Identification carried out/Recorded 

Risk Assessment and Plan drawn up/Updated 

Risk Assessment Plan available on Site 

Employees/Subcontractors informed/trained 

 

Section 16(2) *Assigned duties 
(Managers) 

Responsibility of complying with the OH&S Act assigned 
to other person/s by CEO.  

 

Construction. 
Regulation 5(2) 

Designation of Person 
Responsible on Site 

Competent person appointed in writing as 

Construction Supervisor 

 

Construction. 
Regulation 5(5)(a) 

Designation of 
Subordinate Person 

Competent person appointed in writing as 

Sub-ordinate Construction Supervisor 

 

Section 17 & 18 *Designation of 
Occupational Health & 
Safety Representatives 

More than 20 employees - one OH&S Representative, 
one additional OH&S Rep. for each 50 employees or part 
thereof. 

Designation in writing, period and area of responsibility 
specified.  

Meaningful OH&S Rep. reports. 

Reports actioned by Management. 

 

Section 19 & 20 *Occupational Health & 
Safety Committee/s 

OH&S Committee/s established. 

Members appointed in writing. 

Meetings held monthly. 

Minutes kept. 

Actioned by Management. 

 

Section 37 *Agreement with 
Mandatories 

(Sub-Contractors) 

Written agreement with Subcontractors. 

List of Subcontractors displayed.  

Proof of Registration with Compensation Insurer/Letter of 
Good Standing 

Construction Work Supervisor designated 

 



 Tender Reference: 08-2020/20201 
 Electrification of Phafola Villages 

 
 
 

160 
 

 
 
 

SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

Written arrangements concerning 

OH&S Reps & OH&S Committee  

Written arrangements regarding First Aid 

Construction. 
Regulation 7 

Fall Prevention & 
Protection 

Competent person appointed to draw up and supervise 
the Fall Protection Plan 

Proof of appointees competence available on Site 

Risk Assessment carried out for work at heights 

Fall Protection Plan drawn up/updated 

Available on Site 

 

Construction. 
Regulation 8 

Roof work Competent person appointed to plan & supervise Roof 
work.  

Proof of appointees competence available on Site 

Risk Assessment carried out 

Roof work Plan drawn up/updated 

Roof work inspect before each shift. Inspection register 
kept 

Employees medically examined for physical & 
psychological fitness. Written proof available 

 

Construction. 
Regulation 9 

Structures Information re. the structure being erected received from 
the Designer including: 

- geo-science technical report where relevant 

- the design loading of the structure 

- the methods & sequence of construction 

- anticipated dangers/hazards/special Measures to 
construct safely 

Risk Assessment carried out 

Method statement drawn up 

All above available on Site 

Structures inspected before each shift. Inspections 
register kept 

 

Construction. 
Regulation 10 

Formwork & Support 
work 

Competent person appointed in writing to supervise 
erection, maintenance, use and dismantling of Support & 
Formwork 

Design drawings available on site 

Risk Assessment carried out 

Support & Formwork inspected: 

- before use/inspection 

- before pouring of concrete 

- weekly whilst in place 

- before stripping/dismantling. Inspection register kept 

 

Construction. 
Regulation 11 

Scaffolding Competent persons appointed in writing to: 

- erect scaffolding (Scaffold Erector/s) 

- act as Scaffold Team Leaders 

- inspect Scaffolding weekly and after inclement weather 
(Scaffold Inspector/s) 

Written Proof of Competence of above 

appointees available on Site 

Copy of SANS 085 available on Site  
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SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

Risk Assessment carried out  

Inspected weekly/after bad weather. Inspection register/s 
kept 

Construction. 
Regulation 12 

Suspended Scaffolding Competent persons appointed in writing to: 

- erect Suspended Scaffolding (Scaffold Erector/s) 

- act as Suspended Scaffold Team Leaders 

- inspect Suspended Scaffolding weekly and after       
inclement weather (Scaffold Inspector/s) Risk 
Assessment conducted 

Certificate of Authorization issued by a registered 
professional engineer available on Site/copy forwarded to 
the Department of Labour  

The following inspections of the whole installation carried 
out by a competent person 

- after erection and before use 

- daily prior to use. Inspection register kept 

The following tests to be conducted by a competent 
person: 

- load test  of whole installation and working      parts 
every 12 months 

- hoisting ropes/hooks/load attaching devices    quarterly. 
Tests log book kept 

Employees working on Suspended Scaffold medically 
examined for physical & psychological fitness. Written 
proof available 

 

Construction. 
Regulation 13 

Excavations Competent person/s appointed in writing to supervise and 
inspect excavation work 

Written Proof of Competence of above appointee/s 
available on Site 

Risk Assessment carried out  

Inspected: 

- before every shift 

- after any blasting 

- after an unexpected fall of ground 

- after any substantial damage to the shoring 

- after rain. Inspections register kept 

Method statement developed where explosives will be/ 
are used 

 

Construction 
Regulation 14 

Demolition Work Competent person/s appointed in writing to supervise and 
control Demolition work 

Written Proof of Competence of above appointee/s 
available on Site 

Risk Assessment carried out  

Engineering survey and Method Statement available on 
Site 

Inspections to prevent premature collapse carried out by 
competent person before each shift. Inspection register 
kept 

 

Construction. 
Regulation 16 

Materials Hoist Competent person appointed in writing to inspect the 
Material Hoist 

Written Proof of Competence of above appointee 
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SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

available on Site. 

Materials Hoist to be inspected weekly by a competent 
person. Inspections register kept. 

Construction. 
Regulation 17 

Caissons & Coffer dams Competent person appointed in writing to supervise, 
control & inspect the construction, installation/dismantling 
of caissons/coffer dams 

Written Proof of Competence of above appointee 
available on Site 

Risk Assessment carried out To be inspected daily by a 
competent person. Inspections register kept 

 

Construction. 
Regulation 18 

Explosive Powered 
Tools 

Competent person appointed to control the issue of the 
Explosive Powered Tools & cartridges and the service, 
maintenance and cleaning. Register kept of above 

Empty cartridge cases/nails/fixing bolts returns recorded 

Cleaned daily after use 

 

Construction. 
Regulation 19 

Batch Plants Competent person appointed to control the operation of 
the Batch Plant and the service, maintenance and 
cleaning. Register kept of above 

Risk Assessment carried out 

Batch Plant to be inspected weekly by a competent 
person. Inspections register kept 

 

Construction. 
Regulation 20/ 

Mine Health & Safety 
Act (29 of 1996) 

Tunnelling Complying with Mines Health & Safety Act (29 of 1996) 

Risk Assessment carried out 

 

Construction. 
Regulation 21/ 

Driven Machinery 
Regulations 18 & 19 

Cranes & Lifting 
Machines Equipment 

Competent person appointed in writing to inspect Cranes, 
Lifting Machines & Equipment 

Written Proof of Competence of above appointee 
available on Site. 

Cranes & Lifting tackle identified/numbered 

Register kept for Lifting Tackle 

Log Book kept for each individual Crane 

Inspection: 

- All cranes  - daily by operator 

- Tower Crane/s – after erection/6monthly 

- Other cranes – annually by comp. person 

- Lifting tackle(slings/ropes/chain slings etc.) - 3 monthly 

Risk Assessment carried out 

 

Construction. 
Regulation 
22/Electrical 
Machinery 
Regulations 9 & 
10/Electrical 
Installation 
Regulations 

 

*Inspection & 
Maintenance of 
Electrical Installation & 
Equipment (including 
portable electrical tools) 

Competent person appointed in writing to inspect/test the 
installation and equipment. 

Written Proof of Competence of above appointee 
available on Site. 

Inspections: 

- Electrical Installation & equipment inspected after 
installation, after alterations and quarterly. Inspection 
Registers kept 

Portable electric tools and -lights and extension leads 
identified/numbered. 

Monthly visual inspection by User/Issuer/ 

Storeman. Register kept. 
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SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

Construction. 
Regulation 2 

Diving Regulations 

Water Environments Competent person appointed in writing to supervise diving 
operations and ensure maintenance, statutory inspection 
and testing by an Approved Inspection Authority of 
equipment used  

Written Proof of Competence of above appointee 
available on Site 

Proof of registration of all divers present on site available 

Risk Assessment carried out 

Diving Manual produced. Available on Site 

Record of Voice Communications kept 

Diving Operations record kept 

Each Diver keeps a personal logbook. Entries 
countersigned by the Diving Supervisor 

Decompression tables available on Site 

Records of any Decompression illness kept 

Certificate of Manufacture of any Compression Chamber 
or Diving Bell in use available on Site 

 

Construction. 
Regulation 30/ 

General Safety 
Regulation 8(1)(a) 

*Designation of Stacking 
& Storage Supervisor. 

Competent Person/s with specific knowledge and 
experience designated to supervise all Stacking & 
Storage 

Written Proof of Competence of above appointee 
available on Site 

 

Construction. 
Regulation 31/ 
Environmental 
Regulation 9 

*Designation of a Person 
to  

Co-ordinate Emergency 
Planning 

And Fire Protection 

Person/s with specific knowledge and experience 
designated to co-ordinate emergency contingency 
planning and execution and fire prevention measures 

Emergency Evacuation Plan developed: 

- Drilled/Practiced  

- Plan & Records of Drills/Practices available on Site 

Fire Risk Assessment carried out 

All Fire Extinguishing Equipment identified and on 
register. 

Inspected weekly. Inspection Register kept 

Serviced annually 

 

Construction. 
Regulation 32/ 
General Safety 
Regulation 3 

*First Aid Every workplace provided with sufficient number of First 
Aid boxes. (Required where 5 persons or more are 
employed) 

First Aid freely available 

Equipment as per the list in the OH&S Act. 

One qualified First Aider appointed for every 50 
employees. (Required where more than 10 persons are 
employed) 

List of First Aiders and Certificates  

Name of person/s in charge of First Aid box/es displayed. 

Location of F/Aid box/es clearly indicated. 

Signs instructing employees to report all  

Injuries/illness including first aid injuries 

 

Construction. 
Regulation 33/ 

General Safety 
Regulation 2 

Personal Safety 
Equipment (PSE) 

PSE Risk Assessment carried out 

Items of PSE prescribed/use enforced 

Records of Issue kept 

Undertaking by Employee to use/wear PSE 
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SECTION/ 
REGULATION 

SUBJECT REQUIREMENTS YES/NO 

Construction. 
Regulation 34/ 
General Safety 
Regulation 9 

*Inspection & Use of 
Welding/Flame Cutting 
Equipment 

Competent Person/s with specific knowledge and 
experience designated to Inspect Electric Arc, Gas 
Welding and Flame Cutting Equipment 

Written Proof of Competence of above appointee 
available on Site 

 

 

Equipment identified/numbered and entered into a 
register 

Equipment inspected monthly. Inspection Register kept 

 

Construction. 
Regulation 35/ 

Hazardous Chemical 
Substances (HCS) 

*Control of Storage & 
Usage of HCS 

Competent Person/s with specific knowledge and 
experience designated to Control the Storage & Usage of 
HCS 

Written Proof of Competence of above appointee 
available on Site  

Risk Assessment carried out 

Register of HCS kept/used on Site 

 

Construction. 
Regulation 
36/Vessels under 
Pressure Regulations 

 

Vessels under Pressure 
(VUP) 

Competent Person/s with specific knowledge and 
experience designated to supervise the use, storage, 
maintenance, statutory inspections & testing of VUP’s 

Written Proof of Competence of above appointee 
available on Site 

Risk Assessment carried out 

Certificates of Manufacture available on Site 

Register of VUP’s on Site 

Inspections & Testing by Approved Inspection Authority 
(AIA): 

- after installation/re-erection or repairs 

- every 36 months 

- Register/Log kept of inspections, tests. Modifications 
& repair 

 

Construction. 
Regulation 37 

Construction Vehicles & 
Earth Moving Equipment 

Operators/Drivers appointed to: 

- Carry out a daily inspection prior to use 

- Drive the vehicle/plant that he/she is competent to 
operate/drive 

Written Proof of Competence of above appointee 
available on Site 

Record of Daily inspections kept 

 

Construction. 
Regulation 38/ 

General Safety 
Regulation 13D 

*Inspection of Ladders Competent person appointed in writing to inspect Ladders 

Ladders inspected at arrival on site and monthly 
thereafter. Inspections register kept 

 

Construction. 
Regulation 39/ 

General Safety 
regulation 13B 

Ramps Competent person appointed in writing to Supervise the 
erection & inspection of Ramps. Inspection register kept. 
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ANNEXURE C 

GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN 

1. Project Background 

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety 
Act, No 85 of 1993, the Client is required to compile an Occupational Health and Safety specification 
for each of its projects and the Principle Contractor, appointed by the Client in terms of Regulation 4 
(1) (c), is required to prepare an Occupational Health and Safety Plan.  This plan has to be prepared 
in terms of Regulation 5 (1) as well as the Client’s Occupational Health & Safety Specification.  In 
terms of Regulation 4 (2), the Client and the Principle Contractor are required to agree on the 
Occupational Health and Safety Plan before any work may commence. 

2. Framework for an Occupational Health and Safety Plan 

2.1 Introduction 

The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently 
documented Occupational Health and Safety Plan as well as the necessary competencies, 
experience and resources to perform the construction work safely.  The Principle Contractor could 
be required to submit the following documentation for perusal and verification by the Client: 

 Management Structure 

 Quality Plan 

 Human Resources Plan 

 Registered Workplace Skills Plan 

 “Letter of good standing” from the Compensation Commissioner or licensed compensation 
insurer. 

 Proof of induction and other training of employees 

 Example copy minutes of previous Occupational Health and Safety Committee meetings 
and copies of Incident Investigation Reports 

2.2 Contents of an Occupational Health and Safety Plan 

2.2.1 Occupational Health and Safety Management Programme 

 Management of Occupational Health and Safety risks 

 Occupational Health and Safety structures and appointments 

 Programme of Occupational Health and Safety inspections 

 Occupational Health and Safety Representatives 

 Occupational Health and Safety committee 

2.2.2 Communication and Management of the Work 
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 Management structure and responsibilities 

 Occupational Health and Safety goals for the project and arrangements for monitoring and 
review of Occupational Health and Safety performance. 

 Arrangements for: 

 Regular liaison between parties on site 

 Consultation with the workforce 

 The exchange of design information between the Client, engineer, supervisors and 
contractors on site 

 Handling design changes during the project 

 Selection and control of contractors 

 The exchange of Occupational Health and Safety information between all 
contractors 

 Security 

 Site induction and onsite training 

 Facilities and first-aid 

 The reporting and investigation of accidents and incidents 

 The production and approval of risk assessments and method statements 

 Site OH&S rules 

 Fire and emergency procedures 

 Reporting to the Client i.e. results of Occupational Health and Safety inspections, 
incident 

 and incident investigations and committee meetings 

 Reporting of incidents to the Department of Labour and Compensation insurer 
where appropriate 

2.2.3 Arrangements for controlling significant site risks 

The following are some examples of the arrangements for controlling the most significant site risks: 

 Safety risks 

 Services, including temporary electrical installations 

 Preventing employees from falling into excavations, from trucks etc. 

 Work with, on or near fragile materials 

 Control of lifting operations 
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 The maintenance of plant and equipment 

 Poor ground conditions 

 Traffic routes and segregation of vehicles and pedestrians 

 Storage of hazardous materials 

 Dealing with existing unstable structures/land 

 Accommodating adjacent land use 

 Other significant safety risks as and when identified 

 Health risks 

 Storage and use of hazardous chemical substances 

 Dealing with contaminated land or material 

 Manual handling 

 Reducing noise and vibration 

 Provision of adequate lighting 

 Ventilation considerations 

 Extreme heat and cold temperature considerations 

 Dealing with HIV/Aids and other illnesses 

 Provision of and maintaining ablution and eating facilities 

 Other significant health risks as and when identified 

2.2.4 Preparation of an Occupational Health and Safety Operational Reference File/Manual 

The following are some of the requirements to be addressed: 

 Layout, format and content requirements 

 Arrangement for the collection and gathering of information 

 Storage and archiving of all the information 

 Copy to the Client at completion of project 

 Suggested Contents of an OH&S File/Manual 

 OH&S Policy 

 Notice of new project 

 Site start-up 

 Security measures 
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 Written designations & appointments 

 Arrangements with contractors/mandatories 

 OH&S rules and procedures 

 Induction 

 OH&S training 

 OH&S promotion 

 OH&S representatives 

 OH&S committees 

 Workplace facilities e.g. ablutions, sheltered eating areas etc. 

 Protective equipment 

 Workplace inspections and audits 

 Investigation & reporting of incidents/accidents 

 Mechanical safeguarding 

 Electrical safeguarding 

 Safeguarding against hazardous substances 

 Lifting machinery & equipment 

 Construction vehicles & mobile plant 

 Welding, heating & flame cutting 

 Excavations 

 Protection of the environment affected by construction activities 

 Keeping of records in terms of the OH&S Act (85 of 1993) 
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ANNEXURE D 

GUIDE TO RISK ASSESSMENT 

1. HOW TO DO IT? 

2. Steps to Effective Risk Assessment 

Step 1    : Identifying the hazards 
Step 2 : Aim to identify major hazards, don’t waste time on the minor & detail 
Step 3 : Involve as many people as possible in the process especially those at risk 
Step 4 : Gather all the information and analyse it 
Step 5 : Look at what actually occurs including non-routine operations 
Step 6 : Use a systematic approach to ensure all hazards are adequately addressed 
Step 7 : Assess the risks arising taking into account the effectiveness of controls 
Step 8 : Ensure the process is practical and realistic 
Step 9 : Always record the assessment in writing including assumptions and why 

 

3. HOW SERIOUS IS IT? 

PROBABILITY  CONSEQUENCES 

A  Common  1  Fatality or permanent disability 
B  Has Happened  2  Major injury 
C  Could Happen  3  Average Lost Time Injury 
D  Not Likely  4  Minor Injury 
E  Practically impossible  5  Medical Treatment or less 

 
 PROBABILITY    

 A B C D E 

1 1 2 3 4 5 

2 
2 3 4 5 6 

3 3 4 5 6 7 

4 4 5 6 7 8 

5 5 6 7 8 9 

 
   

 ACTION 

Risk Rating: 1 – 3  = Serious Immediate (within 1 week) 
 4 -  5  = High Within 1 month 
 6 – 7  =  Moderate > 4 weeks 
 8 – 9  = Acceptable No action 

CONSEQUENCES 
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LIST OF RISK ASSESSMENTS AVAILABLE (as at 2003.07.07) 
 
Access Towers 
Acid Washing 
Aggregate/Sand Delivery 
Angle Grinder 
Arc Welding 
Armco Barriers - installation 
Assembly of elements by boilermaker 
Back Filling 
Bag Filling 
Band Saw 
Banksman 
Batch Plant 
Bench Grinder 
Bin Scraper 
Block Feeder 
Block Machine 
Boom Scraper 
Bricks – Laying of 
Brickwork 
Bulk Earthworks 
Cement Spray Truck 
Clearing & Grubbing of Area/Site 
Compressed Gas Cylinders-handling 
Compressors – Air 
Concrete – placing of (1) 
Concrete – placing of (2) 
Confined Spaces – Working in 
Conveyors 
Cutting – of Earthworks 
David Arm 
Deck Panels – placing 
Depalletor Operator 
Diss. Assembly Rejects 
Distribution Boards – Electrical 
Drivers – of Vehicles 
Dry Tile Deracking 
Dumpers - Concrete 
Electrical Installation – Maintenance of 
Elevated Positions 
Erecting – Install/ Shutters 
Excavations (1) 
Excavations (2) 
Explosive Powered Tools 
Finger Car 
Fire Fighting Prevention 
Fire Prevention & Protection 
Formwork 
Friction Saw 
Front End Loader 
Fuel Supply 
Gas Cylinders – Handling of 
Gas Welding-cutting operator 
Gas Welding-cutting operations 
Guillotine 
Hand & Spray Painting 
Hand Tools Jacking – with Hydraulic Pump 
Hanging scaffolding 
Hauling 
Jacking Hydraulic Pump (1) 
Jacking Hydraulic Pump (2) 
Kerb Laying  

Landscaping 
Lathe 
Layering of (Road work) Materials 
Layering Process 
Laying Kerbs 
Laying of stormwater drains 
Levelling – of materials 
Lifting Concrete Beams on to trailers 
Loading supervisor 
Loading/Unloading - of Trucks 
Loffelstein – placing/laying 
Machine operator 
Making of steel items 
Material delivery 
Materials Handling 
Mixer operator 
Mobile Cranes 
Pedestal Drill 
Pedestal Grinder 
Placing Concrete 
Plastering 
Portable Electric Drill 
Portable Electric Tools 
Portable Ladders 
Post Tensioning 
Radial Arm Drill 
Refuelling Vehicles/Plant 
Reinforcing Steel – placement (1) 
Reinforcing Steel – placement (2) 
Road Traffic Signs – placement of 
Roadworks - Deviations 
Roof Truss erection 
Sand Blasting 
Scaffolding 
Shuttering – Erection 
Shuttering – Stripping 
Site Establishment (1) 
Site Establishment (2) 
Skill Saw 
Spray Painting 
Stormwater pipes - laying 
Structural Steel – Erection 
Structural Steel – Laydown 
Surveying 
Suspended Scaffolds 
Termite Proofing 
Tile Machine 
Tile stacking 
Timber Feeder 
Tower Cranes 
Traffic Accommodation 
Traffic Control/Regulation 
Trench Excavation 
Use of angle grinder 
Use of Portable Electrical Tools. 
Wet tile racking 
Work confined spaces 
Work in Elevated Positions 
Working Platforms 
Workshops 
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RISK ASSESSMENT: SITE ESTABLISHMENT 

TYPE OF WORK PERFORMED:  DATE COMPLETED:  

ASSESSMENT PERFORMED BY:    

 

Step 
No. 

Activity Rules What can cause 
injury/damage? 

Result of cause 
(injury/damage) 

Preventative Measures  
(tools, PPE, equipment) 

Controls (test, check list)  Weights 

1. Access to be a main 
consideration when 
positioning offices, 
stores and parking 
areas on site during 
planning stage.  
Possible one way 
traffic to be introduced 

Restricted access to 
parking and delivery 
areas to storage 
areas. 

Damage to transport 
and plant 

Proper layout of site by 
Construction Manager and 
Site Agent taking into 
consideration all transport 
plant and material movements 
and storage on site. 

Site Agent to check layout 
Drawing. To compare with OHS 
Act requirements and whether they 
are to standards. 

   

2. Oxygen and acetylene 
store to be a minimum 
distance of five metres 
away from other 
buildings.  It needs to 
be well ventilated and 
have a roof to keep 
direct exposure to the 
sun. 

Fire explosion leaking 
gas may spread if too 
close to other 
buildings. 

Damage to property 
and plant.  

Health of employees. 

See item 1. See item 1.    
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Step 
No. 

Activity Rules What can cause 
injury/damage? 

Result of cause 
(injury/damage) 

Preventative Measures  
(tools, PPE, equipment) 

Controls (test, check list)  Weights 

3. Diesel tanks to be a 
distance of 10 metres 
away from any 
building and parking 
areas.  A slab with a 
bund wall capable of 
carrying 110% of the 
tank capacities must 
be constructed for the 
tanks to stand in. 

Fire may spread to 
adjacent buildings and 
plant if is too close. 

Burns on all parts of 
body.  Damage to 
plant and property. 

See item 1.  Persons in charge 
of tanks should be inducted 
regarding all the hazards 
involved and how to control 
them 

See item 1.  Supervisor to monitor 
on an on-going basis if rules are 
complied with  

   

4. All cables from 
distribution board to 
offices, store and for 
security to be under-
ground.  The 
distribution board is to 
stand on a firm level 
base and should be 
locked at all times. 

Damaged cables 
loose wires exposed. 

      

5. Security fencing 
minimum height of 1.8 
meter around site area 
together with two 
double gates. 

Theft of property.   

Access to 
unauthorized persons. 

Loss of property.   

Injury to persons. 

Security guards to be 
appointed to keep watch. 

Supervisor to put system of control 
in place 
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Step 
No. 

Activity Rules What can cause 
injury/damage? 

Result of cause 
(injury/damage) 

Preventative Measures  
(tools, PPE, equipment) 

Controls (test, check list)  Weights 

6. 

 

6.1 

6.2 

6.3 

6.4 

6.5 

Services to be 
available during site 
establishment. 

Firefighting 
equipment. 

First aid boxes. 

First aider. 

Drinking water. 

Toilets. 

Not having the 
essential services at 
hand. 

Health of employees. 

Loss of property 
through fire. 

6.1 to 6.5 are to be included 
on first order placed for 
contract. Dry chemical powder 
ABCDE fire extinguishers to 
be ordered 4 off for start. 

Site Agent to see that these 
requirements are on site from start 
of site establishment. 

   

7. Water tank tower to 
consist of very well 
cross braced pipe 
structure standing on 
concrete base. 

Badly constructed 
water tower under 
designed structurally 
could cause tower to 
collapse. 

Injury to persons. 

Damage to property. 

Supervisor to erect as per 
design office specifications. 

    

8. Safety sign & notice 
board to be placed 
close to entrance of 
main gate 

Not informing 
employees and public 
what the site rules are. 

Injury to persons. 

Damage to property. 

Standard notices/ 

Posters to be displayed. 

Available from Head Office. 

Site manager to check that board 
has been erected. 

   

9. Laydown areas to be 
sufficient in size.  
Timber poles to be 
available to stack 
materials on. 

With inadequate 
space various 
materials will be 
stacked on top of each 
other causing unstable 
stacks. 

Injury to persons 
loading, unloading 
materials. 

Allow sufficient space for 
laydown area during planning 
stage of site layout.  Access to 
be considered important. 

Site agent to discuss with Foreman 
regarding his requirement at 
planning stage. 

   

10. Toilets are to be well 
ventilated. 

No ventilation in toilets 
may cause germs to 
propagate. 

Possible health 
problems due to 
germs. 

Extraction fans to be fitted if 
required. 

Supervisor to check if he is 
satisfied with ventilation. 
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Step 
No. 

Activity Rules What can cause 
injury/damage? 

Result of cause 
(injury/damage) 

Preventative Measures  
(tools, PPE, equipment) 

Controls (test, check list)  Weights 

ASSESSMENT:  1 – 10 (HIGH) 11 – 16 (MEDIUM) 17 – 25 (LOW) 
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ANNEXURE E 

GENERIC ENVIROMENTAL MANAGEMENT REQUIREMENTS 

The Contractor shall ensure that all work done on site is executed in accordance with the requirements of this section as 
well as the project specific Environmental Management Plan.  The Contractor shall appoint his own internal or external 
Environmental Control Officer to ensure proper implementation and periodic monitoring of the Environmental Management 
Plan 

The Contractor must demonstrate environmental competence by providing evidence of his / her companies’ environmental 
policy.  To ensure the undertaking and conformance to the EMP, a monitoring program shall be instituted. The monitoring 
program can be used to identify environmental issues and impacts that have not been accounted for in the EMP that are 
or could result in significant environmental impacts for which corrective action is required. The program can also be used 
to identify findings that can be used to improve other EMP’s. 

ITEMS/ISSUES REQUIRING SPECIFIC ATTENTION 

a) Vegetation Management 

The Contractor must ensure: 

 that all indigenous and protected trees (in terms of national and provincial legislation e.g. tambotie, 
hardekool, marula, thorn trees) are identified and permits obtained from the relevant authority prior to the 
cutting of such trees. 

 that written permission is obtained from the owner of protected trees prior to the cutting of such trees. 

 that permits be available on site where such trees are cut. 

 That the owner is consulted, and his/her consent being obtained, prior to the cutting of trees. 

The Contractor must ensure that  

 Tree and bush clearance will be strictly limited to the minimum specified for works to proceed. 

 Minimise possibility of erosion due to removal of vegetation is caused 

 No endangered species (flora /fauna) must be removed or damaged. Where there is doubt, expert advice 
must be obtained. 

 When a rare or endangered plant is to be removed, the Department of Nature Conservation must be 
contacted 

 Minimal disturbance to vegetation occurs where such vegetation does not interfere with construction and 
operation of the line. 

 

b) Waste Disposal 

The Contractor shall ensure: 

 That waste is disposed of on a permitted waste site, for the applicable waste type, in terms of the 
Environment Conservation Act, 73 of 1989. 

 A disposal certificate is issued to Employer prior to final payment, as proof of disposal. 

 That where appropriate, waste is being recycled or re-used. 

 

c) Supplying cleaning material and chemical substances 

The Contractor shall ensure: 

 Safe and secure storage of all chemicals. 

 That products sold to Employer is not in contravention of any international or national environmental 
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treaty, agreement or environmental legislation. 

 That products sold to Employer are biodegradable, 

 That material data sheets are provided for all products as well as an assurance letter providing assurance 
in terms of above two bullets. 

 That chemicals such as fertilisers and herbicides are stored in a labelled lock –up that have an impervious 
floor 

 That a service be provided for the re-use or safe disposal of hazardous substances  

 

d) Oil Management 

Insulating oil and related hydrocarbons pose a serious pollution problem when released into the environment. Not 
only do these compounds pose a fire hazard, but with one litre of oil having the potential to contaminate in excess of 
a million litres of water, it needs to be handled with care. Oil can rapidly penetrate certain soil types, which may lead 
to extensive soil contamination as well as groundwater and surface water contamination. 

Appropriate containment facilities shall be designed to prevent spilled or leaked transformer oil from contaminating 
surface or groundwater.  Spill kits must be present on site and during transportation of oil and oil filled equipment.  
The area where the oil-filled equipment (e.g. transformer) will be off-loaded and filled must be covered with an oil 
absorbing material to prevent the spreading of possible oil pollution. 

All spills must be reported to the Employer immediately after the spill occurs 

 

e) Emergency work 

The Contractor shall ensure: 

 That all environmental risks associated with the activity be assessed and documented prior to the 
execution of the activity. 

 That Contingency plans for fire, oil and water contamination etc. must be planned in conjunction with 
neighbouring landowners, local VILLAGE and the municipality. 

 Identified environmental risks must be avoided and where it cannot be avoided, be remediated to the 
satisfaction of Employer, the landowner, or any relevant Government authority. 

 That all environmental incidents and complaints are reported to the project manager within 24 hours. 

 

f) Community Issues 

 A list of neighbouring properties, property owner’s names, addresses and telephone numbers and land 
use shall be drawn up. 

 A plan of action shall be concluded with neighbouring property owners and the relevant authorities in the 
case of an emergency 

 Environmental clauses shall be included in contract documents for all contractors and sub-contractors 

 All complaints shall be reported, recorded and investigated with final reporting to the Employer. 

 All site workers to use hearing protection when needed in event of noisy activities 

 Avoid very noisy activities at times which would cause disturbance to neighbours 

 

g) Final Site Inspection / Post Construction 

 A Final site inspection must be conducted to ensure that site has been re-instated to the satisfaction of the 
Employer. 
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LOCALITY MAP 

DRAWINGS 


