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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.1 TENAEP NOTIXE ANA INGITATION TO TENAEP
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T1.1.1 TENAEP NOTIXE

MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

Mogalakwena Local Municipality invites tenders for the project: “THE SUPPLY, DELIVERY, INSTALLATION
AND COMMISSIONING OF THE ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE
WITHIN MOGALAKWENA LOCAL MUNICIPALITY”.

Only tenderers fulfilling the eligibility criteria (as included in the Tender Data) are eligible to submit tenders. It is
estimated that tenderers should have a CIDB contractor grading of 3 EP or higher.

All payments in respect of tender documents are to be made in the currency of the Republic of South Africa. Cash

or bank guaranteed cheques made out in favour of Mogalakwena Local Municipality will be accepted.

Further particulars relating to the issue of these documents may be obtained from the office of the Manager
Electrical Services, 1st Floor, Room 103, Civic Centre, 54 Retief Street, Mokopane, telephone number (015) 491
9601.

A compulsory briefing session with representatives of Mogalakwena Local Municipality will not be Held: Due to

Covid-19 regulations.

Tenders may only be submitted on the tender documentation that is issued. Sealed tender documents marked
"TENDER NUMBER 09-2020/2021 - THE SUPPLY, DELIVERY, INSTALLATION AND
COMMISSIONING OF THE ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE
WITHIN MOGALAKWENA LOCAL MUNICIPALITY” must be deposited in the TENDER BOX at the
Civic Centre, Mogalakwena Local Municipality, 54 Retief Street, Mokopane by no later than 12h00 on the 07
December 2020.

Requirements for sealing, addressing, delivery, opening and assessment of tenders are stated in the Tender Data.
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TELEGRAPHIC, TELEPHONIC, TELEX, FACSIMILE, E-MAIL AND LATE TENDERS WILL NOT
BE ACCEPTED.

Tender offers are required to remain valid for a period of 90 days after the tender closing date.

The lowest or any tender will not necessarily be accepted and the council retains the right to accept one or more

tenders per item. All tenders will be evaluated according to Mogalakwena Local Municipality’s Procurement

Policy.

Yours faithfully,

BS GUNQISA
MUNICIPAL MANAGER
CIVIC CENTRE
POBOX34
MOKOPANE

0600

NOTICE NO: 143/2020
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MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.1.2 INCITATION TO TENAEP (MBA1)

Bid Number: 09-2020/2021
Closing Date: 07 December 2020
Closing Time: 12:00
Bid Description: The supply, delivery, installation and commissioning of the Electrification of CHOKOE,
MATLOU & LELAKA VILLAGE within Mogalakwena Local Municipality
Bid documents may be posted to: PO Box 34
Mokopane,
0600
Bid documents may be deposited in the tender box at: Civic Centre
54 Retief Street
Mokopane
0600

BIDDERS SHOULD ENSURE THAT BIDS ARE DELIVERED TIMEOUSLY TO THE CORRECT
ADDRESS. IF THEBID IS LATE, IT WILL NOT BE ACCEPTED FOR CONSIDERATION.

This bid will be evaluated and adjudicated according to the following criteria:
1.Relevant specifications (as per Terms of Reference)
2.Evaluation criteria presented in Tender Data
3.Price
4.Proven experience
5.Proven capacity and capability to execute the contract

6.PPPFA, applicable legislation & associated regulations

NB: NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE
(as defined in Regulation 1 of the Local Government:

Municipal Supply Chain Management Regulations)
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THE FOLLOWING PARTICULARS MUST BE FURNISHED

(FAILURE TO DO SO MAY RESULT IN YOUR BID BEING DISQUALIFIED)

AN F T L= = T oI S
POSEAl AGAIESS ettt e e E e bbb e e
SHIEEE AUAIESS ettt Ee e e naeate et e nteeraenrenre s
Telephone Number Code: ............ NUMbEr:
Cellphone NUMDEI bbbttt n e
Facsimile Number Code: ............ NUMDE: s
VAT Registration NUMDEE oottt et st be b e s besteesbesreeneesre e
Has An Original Tax Clearance Certificate been attached to the Tender Submission (MBD 2)?

A =S\ ) PSS
Has a B-BBEE status level verification certificate been submitted? (MBD 6.1)? YES/NO

(delete which is not applicable)

If yes, who was the certificate issued by?
*  Anaccounting officer as contemplated in the Close Corporation Act (CCA)
= A verification agency accredited by the South African National Accreditation System (SANAS)

*  Arregistered auditor
[Tick Applicable Box]

(A B-BBEE status level verification certificate must be submitted in order to qualify for preference
points for B-BBEE)

Are you the Accredited Representative in South Africa for the goods or services offered by you?(YES/NO)
.............................. (IF YES ENCLOSE PROOF)
Signature Of BIAOEr: et
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Capacity under which the Bid Document is signed:

ANY ENQUIRIES REGARDING THE BIDDING PROCEDURE MAY BE DIRECTED TO:

Contact Person: Ms Rasekgala M
Tel: 015 491 9662
E-mail: scm@mogalakwena.gov.za

ANY ENQUIRIES REGARDING TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact Person: Mr. GN Ramango
Tel: 015 491 9601
E-mail: ramangog@mogalakwena.gov.za
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.2 TENAEP AATA
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.2.1 XONAITIONX O® TENAEP

The Conditions of Tender are the Standard Conditions of Tender as contained in Annex F of the CIDB
Standard for Uniformity in Construction Procurement (CIDB Board Notice 86 of 2010, May 2010). (Refer to
www.cidb.org.za). This is reproduced without amendment or alteration for the convenience of tenderers as
part of to the Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that apply
specifically to this tender. The Tender Data shall have precedence in the interpretation of any ambiguity or
inconsistency between it and the Standard Conditions of Tender. Each item of data given below is cross-

referenced to the clause in the Standard Conditions of Tender to which it mainly applies.
The Additional Conditions of Tender are:

- Tender offers will only be accepted if the Tenderer is free of any common ownership interest with
the successful tenderer for the Mogalakwena Local Municipality Bid Number 09-2020/2021

Clause No. | Tender Data

F.1.1 The employer is the Mogalakwena Local Municipality
F.1.2 The tender documents issued by the employer comprise:
T1.1 Tender Notice and Invitation to Tender

T1.1.1  Tender Notice Number 09-2020/2021

T1.12 Invitation to Tender (MBD1)

T1.2 Tender Data

T1.22 Conditions of Tender

T1.2.3 Responsiveness Criteria and Evaluation of Bids
T1.24 Standard Conditions of Tender

T2.1 List of Returnable Documents

T2.2 Returnable Schedules (including applicable MBD forms)
C11 Forms of Offer and Acceptance

C1.2 Contract Data

c21 Pricing Instructions
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Clause No.

Tender Data

C2.2

Activity Schedule / Bill of Quantities

C3
C4

Scope of Work
Site Information
Annexures
Annexure A: Health and Safety Specification

Annexure B: Construction Occupational Health-Safety-Environment
Requirements

Annexure C: Guidelines for the Development of a Health & Safety Plan

Annexure D: Guide to Risk Assessment

Annexure E: Generic Environmental Management Requirements
Design Information

F.1.4

The Employer’s Agent is

Company: Motau Engineers (Pty) Ltd Jv Blackhead Consulting
Address: 366 Marshall Street, FaunaPark, Polokwane, 0699
Telephone Number: 072 531 0862

Fax Number: 086 2980 568

Contact Person: Mr LM Phaahla

E-mail: Motauengineers@gmail.com

F.21

Only those tenderers who satisfy the following eligibility criteria are eligible to submit tenders :

At least 5 years proven previous experience of successfully completed contracts of a
similar value and nature which is to be detailed in the Tender Returnables. Client
references that will be verified and contacted must be provided.

Proven previous experience on contracts of a similar value and nature, which is to be
detailed in the Tender Returnables

Proven availability of resources (personnel, equipment, etc.), which is to be detailed in
the Tender Returnables

Proven availability of skills to manage and perform the contract, which is to be detailed
in the Tender Returnables

Tenderer must have in their full time employ a foreman with at least N3 electrician
qualification, at least 5 years relevant experience, registered with the Department of
Labour in the appropriate category, with valid wireman’s licence, and who will be
available on a full time basis to supervise the project

Satisfactory financial standing and capability.

The Tenderer’s bid submission must satisfactorily exhibit compliance with the above criteria
including the use of supporting documentation as and when necessary

F.21

Only those tenderers who are registered with the CIDB, or are capable of being so prior to the
evaluation of submissions, in a contractor grading designation equal to or higher than a
contractor grading designation determined in accordance with the sum tendered for and in the
“EP” Construction Works Category (Electrical Engineering Work — Infrastructure), are
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Clause No. | Tender Data
eligible to submit tenders.

F.2.1 Joint ventures are eligible to submit tenders provided that:

- every member of the joint venture is registered with the CIDB,;

- the lead partner has a contractor grading designation in the “EP” Construction Works
Category; and

- the combined contractor grading designation calculated in accordance with the
Construction Industry Development Regulations is equal to or higher than a contractor
grading designation determined in accordance with the sum tendered and in the “EP”
Construction Works Category.

F.2.7 A compulsory briefing session with representatives of Mogalakwena Local Municipality will
not be held due to Covid-19 regulations.

F.2.12 If a tenderer wish to submit an alternative tender offer, the only criteria permitted for such
alternative tender offer is that it demonstrably enables the Employer’s objectives for the
services as stated in the Scope of Work to be achieved.

F.2.13.3 The completed tender offer shall be submitted in hard copy as original, plus 2 copies.

F.2.13.5 The Employer’s address for delivery of tender offers is:

Tender Box
Civic Centre
54 Retief Street
Mokopane
0600

F.2.13.5 The identification details to be shown on each tender offer package are:

The Supply, Delivery, Installation and Commissioning of the Electrification of CHOKOE,
MATLOU & LELAKA VILLAGE within Mogalakwena Local Municipality

Tender Reference Number: 28-2019/20

Tenderer’s Name

F.2.13.9 Telephonic, telegraphic, telex, facsimile or e-mailed tender offers will not be accepted.

F.2.15.1 The closing time for submission of tender offers is: 12h00 on 07 December 2020

F.2.16.1 The tender offer validity period is 90 days.

F.218 & The tenderer is required to submit the following certificates with his tender submission:

F.2.23

- an Original valid Tax Clearance Certificate issued by the South African Revenue Services

- either a Certificate of Contractor Registration issued by the Construction Industry
Development Board OR a copy of the application form for registration in terms of the
Construction Industry Development Board Act

- a valid Letter of Good Standing issued by the Compensation Commissioner or the
tenderer’s Compensation Insurer, in respect of the COID Act.

Failure to submit these certificates with the tender submission before the closing time for
submission shall render the tender offer non-responsive.
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Clause No. | Tender Data
F.3.4 The opening of tender offers received will take place immediately after the tender closing time
at:

Civic Centre

54 Retief Street

Mokopane

0600

F.3.5 A two-envelope procedure will not be followed.
F.3.13 Tender offer(s) will only be accepted on condition that:

- the Tenderer is registered with the Construction Industry Development Board in an
appropriate contractor grading designation;

- the Tenderer is not in arrears for more than 3 months with municipal rates and taxes and
municipal service charges;

- the Tenderer or any of its directors is not listed in the Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a person
prohibited from doing business with the public sector;

- the Tenderer has not abused the Employer’s Supply Chain Management System,;

- the Tenderer has not failed to perform on any previous contract and has been given a
written notice to this effect;

- the Tenderer has completed the Compulsory Enterprise Questionnaire and there are no
conflicts of interest which may impact on the Tenderer’s ability to perform the contract in
the best interests of the Employer or potentially comprise the tender process.

F.3.11 An evaluation panel of not less than three persons will be appointed. The procedure for the
evaluation of responsive tenders is described in F.3.11.2.

F.3.11.7 The financial offers of tenders passing the functionality evaluation will be scored using the
formula in the supply chain management policy.

F.3.11.8 Preference points will be allocated according to the supply chain management policy upon

submission of valid certificates on the 80/20 system.
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F.3.11.9 The following Quality Criteria and weightings will be applied to calculate the score for quality
allocated to the submission under consideration:
Criteria Description Maximum Weighted
Score Score
Bank Rating 100 5
Registration as ESKOM Vendor & Access to ESKOM 100 10
Standards (DT) website
Understanding the Scope of Work and Submission of the 100 20
Work Plan
Core Personnel 200 25
Tenderer’s Previous Experience (recent similar projects) 100 25
Plant and Equipment 100 10
Locality 100 5
TOTAL 800 100
F.3.17 The number of paper copies of the signed contract to be provided by the Employer is one (1).
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.2.2 PEZITONZICENEZY XPITEPIA ANA ECAAYATION O® BIAX

RESPONSIVENESS CRITERIA

The Mogalakwena Municipality will consider Bids (tender offers) if it meets the following
responsiveness criteria:

The bid must be properly received in a sealed envelope clearly indicating the description of the
service and the bid number for which the bid is submitted.

The bid must be deposited in the relevant bid box as indicated on the tender notice and invitation
to tender on or before the closing date and time of the bid.

Bid forms must be completed in full and each page of the bid initialled. The whole set of
documents, together with any other relevant documentation, must be submitted on the closing
date.

Submission of all Tender Returnables as per Sections T2.1 and T2.2

Completed all Tender Returnable Schedules as per Sections T2.1 and T2.2 and submission of all
documentation called for by these schedules

Completed preference forms as per tender returnable schedules, if applicable.

BEE points will only be allocated to bidders who submitted a B-BEE status level scorecard in
accordance with tender returnable schedules

Where required by the Pricing Data, the applicable Schedule of Activity / Bill of Quantities must
be included with the tender submission on or before the closing date of this tender. The Schedule
of Activity / Bill of Quantities must be completed by hand in black ink.

Compliance with other requirements of the bid and technical specifications.

EVALUATION OF BIDS

All bids received shall be evaluated in terms of the Supply Chain Management Regulations,
Mogalakwena Municipality Supply Chain Management Policy, the Preferential Procurement
Policy Framework Act, and other applicable legislation. The 80/20 points system will apply.

Bids received will firstly be evaluated for functionality in terms of the criteria specified in the
Tender Data. Only bids that score higher than the minimum score for quality/functionality, as
indicated in the Tender Data, will be included in the full tender evaluation process.

The Council reserves the right to accept all, some, or none of the bids submitted — either wholly
or in part —and it is not obliged to accept the lowest bid.

By submitting this bid, bidders authorise the municipality or its delegate(s) to carry out any
investigation deemed necessary to verify the correctness of the statements and documents
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submitted and that such documents reasonably reflect the ability of the Bidder to provide the
goods and services required by the Council.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T1.2.3 S~TANAAPA XONAITIONZ O® TENAEP

(As contained in Annexure F of the Construction Industry Development Board
Standard for Uniformity in Construction Procurement, as per Board Notice 86 of 2010
as amended up to Government Gazette 33239)

@.1. General
®.1.1. Actions

®.1.1.1. The employer and each tenderer submitting a tender offer shall comply with these conditions of
tender. In their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and
F.3, timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal
obligations and not engage in anticompetitive practices.

®.1.1.2. The employer and the tenderer and all their agents and employees involved in the tender process
shall avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such
conflict of interest, indicating the nature of such conflict. Tenderers shall declare any potential conflict of
interest in their tender submissions. Employees, agents and advisors of the employer shall declare any conflict
of interest to whoever is responsible for overseeing the procurement process at the start of any deliberations
relating to the procurement process or as soon as they become aware of such conflict, and abstain from any
decisions where such conflict exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for
improper acts in some circumstances. A conflict of interest can create an appearance of impropriety
that can undermine confidence in the ability of that person to act properly in his or her position even
if no improper acts result.

2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect
or family interests in the tender or outcome of the procurement process and any personal bias,
inclination, obligation, allegiance or loyalty which would in any way affect any decisions taken.

®.1.1.3. The employer shall not seek and a tenderer shall not submit a tender without having a firm
intention and the capacity to proceed with the contract.

®.1.2. Tender Documents
The documents issued by the employer for the purpose of a tender offer are listed in the tender data.
®.1.3. Interpretation

®.1.3.1. The tender data and additional requirements contained in the tender schedules that are included in
the returnable documents are deemed to be part of these conditions of tender.
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®.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for
tender evaluation purposes, shall not form part of any contract arising from the invitation to tender.

®.1.3.3. For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

i) someone in a position of trust has competing professional or personal interests which make
it difficult to fulfil his or her duties impartially;

i) an individual or organisation is in a position to exploit a professional or official capacity in
some way for their personal or corporate benefit; or

iii)  incompatibility or contradictory interests exist between an employee and the organisation
which employs that employee.

b) comparative offer means the tenderer’s financial offer after all tendered parameters that will
affect the value of the financial offer have been taken into consideration in order to enable
comparisons to be made between offers on a comparative basis

C) corrupt practice means the offering, giving, receiving or soliciting of anything of value to
influence the action of the employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender
process or the award of a contract arising from a tender offer to the detriment of the employer,
including collusive practices intended to establish prices at artificial levels

e) organization means a company, firm, enterprise, association or other legal entity, whether
incorporated or not, or a public body

f) guality (functionality) means the totality of features and characteristics of a product or service
that bear on its ability to satisfy stated or implied needs

®.1.4. Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the employer's agent only, and
in a form that can be readily read, copied and recorded. Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of communications from or by a tenderer. The name
and contact details of the employer’s agent are stated in the tender data.

®.1.5. The employer’s right to accept or reject any tender offer

®.1.5.1. The employer may accept or reject any variation, deviation, tender offer, or alternative tender
offer, and may cancel the tender process and reject all tender offers at any time before the formation of a
contract. The employer shall not accept or incur any liability to a tenderer for such cancellation and rejection,
but will give written reasons for such action upon written request to do so.

®.1.5.2. The employer may not subsequent to the cancellation or abandonment of a tender process or the
rejection of all responsive tender offers re-issue a tender covering substantially the same scope of work within

a period of six months unless only one tender was received and such tender was returned unopened to the
tenderer.

®.1.6. Procurement procedures

®.1.6.1. General

141



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

Unless otherwise stated in the tender data, a contract will, subject to F.3.13, be concluded with the tenderer
who in terms of F.3.11 is the highest ranked or the tenderer scoring the highest number of tender evaluation
points, as relevant, based on the tender submissions that are received at the closing time for tenders.

®.1.6.2. Competitive negotiation procedure

®.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed,
tenderers shall submit tender offers in response to the proposed contract in the first round of submissions.
Notwithstanding the requirements of F.3.4, the employer shall announce only the names of the tenderers who
make a submission. The requirements of F.3.8 relating to the material deviations or qualifications which affect
the competitive position of tenderers shall not apply.

®.1.6.2.2. All responsive tenderers, or not less than three responsive tenderers that are highest ranked in
terms of the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round
to enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the
proposed solutions and associated information. Notwithstanding the provisions of F.2.17, the employer may
request that tenders be clarified, specified and fine-tuned in order to improve a tenderer’s competitive position
provided that such clarification, specification, fine-tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new requirements which restrict or distort competition
or have a discriminatory effect.

®.1.6.2.3. At the conclusion of each round of negotiations, tenderers shall be invited by the employer to
make a fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.
Tenderers shall be advised when they are to submit their best and final offer.

®.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after
tenderers have been requested to submit their best and final offer.

®.1.6.3. Proposal procedure using the two stage-system

®.1.6.3.1. Option1

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which a
contract may be negotiated. The employer shall evaluate each responsive submission in terms of the method of
evaluation stated in the tender data, and in the second stage negotiate a contract with the tenderer scoring the
highest number of evaluation points and award the contract in terms of these conditions of tender.

®.1.6.3.2. Option 2

®.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals. The employer shall invite all
responsive tenderers to submit tender offers in the second stage, following the issuing of procurement

documents.

®.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of
evaluation stated in the tender data, and award the contract in terms of these conditions of tender.

®.2. Tenderer’s obligations
®.2.1. Eligibility

®.2.1.1. Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data and the
tenderer, or any of his principals, is not under any restriction to do business with employer.
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®.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying requirements used by the
employer as the basis in a prior process to invite the tenderer to submit a tender offer and obtain the
employer’s written approval to do so prior to the closing time for tenders.

®.2.2. Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for any
costs incurred in the preparation and submission of a tender offer, including the costs of any testing necessary
to demonstrate that aspects of the offer complies with requirements.

®.2.3. Check documents

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or
omission.

®.2.4. Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued by
the employer only for the purpose of preparing and submitting a tender offer in response to the invitation.

®.2.5. Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, specifications,
conditions of contract and other publications, which are not attached but which are incorporated into the tender
documents by reference.

®.2.6. Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if necessary
apply for an extension to the closing time stated in the tender data, in order to take the addenda into account.

®.2.7. Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize themselves with aspects of
the proposed work, services or supply and raise questions. Details of the meeting(s) are stated in the tender
data.

®.2.8. Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer at least five working
days before the closing time stated in the tender data.

®.2.9. Insurance
Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover

required in terms of the conditions of contract identified in the contract data. The tenderer is advised to seek
qualified advice regarding insurance.
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®.2.10. Pricing the tender offer

®.2.10.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except
Value Added Tax (VAT), and other levies payable by the successful tenderer, such duties, taxes and levies
being those applicable 14 days before the closing time stated in the tender data.

®.2.10.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices.

®.2.10.3. Provide rates and prices that are fixed for the duration of the contract and not subject to
adjustment except as provided for in the conditions of contract identified in the contract data.

®.2.10.4. State the rates and prices in Rand unless instructed otherwise in the tender data. The conditions of
contract identified in the contract data may provide for part payment in other currencies.

®.2.11. Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply with instructions issued by
the employer, or necessary to correct errors made by the tenderer. All signatories to the tender offer shall
initial all such alterations. Erasures and the use of masking fluid are prohibited.

®.2.12. Alternative tender offers

®.2.12.1.  Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender
offer, strictly in accordance with all the requirements of the tender documents, is also submitted as well as a
schedule that compares the requirements of the tender documents with the alternative requirements that are
proposed.

®.2.12.2.  Accept that an alternative tender offer may be based only on the criteria stated in the tender data
or criteria otherwise acceptable to the employer.

®.2.13. Submitting a tender offer

®.2.13.1.  Submit one tender offer only, either as a single tendering entity or as a member in a joint venture
to provide the whole of the works, services or supply identified in the contract data and described in the scope
of works, unless stated otherwise in the tender data.

®.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink.

®.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of
copies stated in the tender data, with an English translation of any documentation in a language other than
English, and the parts communicated electronically in the same format as they were issued by the employer.

®.2.13.4.  Sign the original and all copies of the tender offer where required in terms of the tender data. The
employer will hold all authorized signatories liable on behalf of the tenderer. Signatories for tenderers
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the
employer shall hold liable for the purpose of the tender offer.

®.2.13.5.  Seal the original and each copy of the tender offer as separate packages marking the packages as

"ORIGINAL" and "COPY". Each package shall state on the outside the employer's address and identification
details stated in the tender data, as well as the tenderer's name and contact address.
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®.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining
returnable documents in an envelope marked “technical proposal”. Each envelope shall state on the outside the
employer’s address and identification details stated in the tender data, as well as the tenderer's name and
contact address.

®.2.13.7.  Seal the original tender offer and copy packages together in an outer package that states on the
outside only the employer's address and identification details as stated in the tender data.

®.2.13.8.  Accept that the employer will not assume any responsibility for the misplacement or premature
opening of the tender offer if the outer package is not sealed and marked as stated.

®.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer,
unless stated otherwise in the tender data.

®.2.14. Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested completely and in the form required, may
be regarded by the employer as non-responsive.

®.2.15. Closing time
®.2.15.1.  Ensure that the employer receives the tender offer at the address specified in the tender data not

later than the closing time stated in the tender data. Accept that proof of posting shall not be accepted as proof
of delivery.

®.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the
requirements of these conditions of tender apply equally to the extended deadline.

®.2.16. Tender offer validity

®.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity
period stated in the tender data after the closing time stated in the tender data.

®.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for
an agreed additional period with or without any conditions attached to such extension.

®.2.16.3.  Accept that a tender submission that has been submitted to the employer may only be withdrawn
or substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is
to be withdrawn or substituted.

®.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the
requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”.

®.2.17. Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the employer during the evaluation
of tender offers. This may include providing a breakdown of rates or prices and correction of arithmetical
errors by the adjustment of certain rates or item prices (or both). No change in the competitive position of
tenderers or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a preferred tenderer
following a competitive selection process, should the Employer elect to do so.
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®.2.18. Provide other material

®.2.18.1.  Provide, on request by the employer, any other material that has a bearing on the tender offer, the
tenderer’s commercial position (including notarized joint venture agreements), preferencing arrangements, or
samples of materials, considered necessary by the employer for the purpose of a full and fair risk assessment.
Should the tenderer not provide the material, or a satisfactory reason as to why it cannot be provided, by the
time for submission stated in the employer’s request, the employer may regard the tender offer as non-
responsive.

®.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required.
®.2.19. Inspections, tests and analysis

Provide access during working hours to premises for inspections, tests and analysis as provided for in the
tender data.

®.2.20. Submit securities, bonds, policies, ete.

If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds,
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified in
the contract data.

®.2.21. Check final draft

Check the final draft of the contract provided by the employer within the time available for the employer to
issue the contract.

®.2.22. Return of other tender documents

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the
validity period stated in the tender data.

®.2.23. Certificates

Include in the tender submission or provide the employer with any certificates as stated in the tender data.
®.3. The employer’s undertakings
®.3.1. Respond to requests from the tenderer

®.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to
five working days before the tender closing time stated in the Tender Data and notify all tenderers who drew
procurement documents.

®.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering
entity (or both) or any other criteria which formed part of the qualifying requirements used to prequalify a
tenderer to submit a tender offer in terms of a previous procurement process and deny any such request if as a
consequence:

a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements;

b) the new partners to a joint venture were not prequalified in the first instance, either as individual
firms or as another joint venture; or
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C) in the opinion of the Employer, acceptance of the material change would compromise the
outcome of the prequalification process.

®.3.2. Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each tenderer during the
period from the date that tender documents are available until three days before the tender closing time stated
in the Tender Data. If, as a result a tenderer applies for an extension to the closing time stated in the Tender
Data, the Employer may grant such extension and, shall then notify all tenderers who drew documents.

®.3.3. Return late tender offers

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is necessary
to open a tender submission to obtain a forwarding address), to the tenderer concerned.

®.3.4. Opening of tender submissions

®.34.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence
of tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender submissions
for which acceptable reasons for withdrawal have been submitted will not be opened.

®.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue
indicated in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the
total of his prices, preferences claimed and time for completion for the main tender offer only.

®.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request.
®.3.5. Two-envelope system

®.3.5.1. Where stated in the tender data that a two-envelope system is to be followed, open only the
technical proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and
place stated in the tender data and announce the name of each tenderer whose technical proposal is opened.

®.3.5.2. Evaluate the quality of the technical proposals offered by tenderers, then advise tenderers who
remain in contention for the award of the contract of the time and place when the financial proposals will be
opened. Open only the financial proposals of tenderers, who score in the quality evaluation more than the
minimum number of points for quality stated in the tender data, and announce the score obtained for the
technical proposals and the total price and any preferences claimed. Return unopened financial proposals to
tenderers whose technical proposals failed to achieve the minimum number of points for quality.

®.3.6. Non-disclosure
Not disclose to tenderers, or to any other person not officially concerned with such processes, information

relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations for
the award of a contract, until after the award of the contract to the successful tenderer.

®.3.7. Grounds for rejection and disqualification
Determine whether there has been any effort by a tenderer to influence the processing of tender offers and

instantly disqualify a tenderer (and his tender offer) if it is established that he engaged in corrupt or fraudulent
practices.
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®.3.8. Test for responsiveness

®.3.8.1. Determine, after opening and before detailed evaluation, whether each tender offer properly
received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
C) is responsive to the other requirements of the tender documents.

®.3.8.2. responsive tender is one that conforms to all the terms, conditions, and specifications of the tender
documents without material deviation or qualification. A material deviation or qualification is one which, in
the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or supply identified
in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities under the contract,
or

C) affect the competitive position of other tenderers presenting responsive tenders, if it were to be
rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or
withdrawal of the non-conforming deviation or reservation.

®.3.9. Arithmetical errors, omissions and discrepancies
®.3.9.1. Check responsive tenders for discrepancies between amounts in words and amounts in figures.

Where there is a discrepancy between the amounts in figures and the amount in words, the amount in words
shall govern.

®.3.9.2. Check the highest ranked tender or tenderer with the highest number of tender evaluation points
after the evaluation of tender offers in accordance with F.3.11 for:

a) the gross misplacement of the decimal point in any unit rate;
b) omissions made in completing the pricing schedule or bills of quantities; or
C) arithmetic errors in:
i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities

or schedules of prices; or
i)  the summation of the prices.
®.3.9.3. Notify the tenderer of all errors or omissions that are identified in the tender offer and either
confirm the tender offer as tendered or accept the corrected total of prices.

®.3.94. Where the tenderer elects to confirm the tender offer as tendered, correct the errors as follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting
from the product of the unit rate and the quantity, the line item total shall govern and the rate shall
be corrected. Where there is an obviously gross misplacement of the decimal point in the unit
rate, the line item total as quoted shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either as a result of other corrections required by
this checking process or in the tenderer's addition of prices, the total of the prices shall govern and
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the tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply)
to achieve the tendered total of the prices.

®.3.10. Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a contract arising from
the tender offer.

®.3.11. Evaluation of tender offers
®.3.11.1. General

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a
comparative offer and evaluate them using the tender evaluation methods and associated evaluation criteria
and weightings that are specified in the tender data.

®.3.11.2. Method

Bids received will firstly be evaluated for functionality in terms of the criteria specified in the Tender Data.
Only bids that score higher than the minimum score for quality/functionality, as indicated in the Tender Data,
will be included in the full tender evaluation process.

®.3.12. Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information the policies and / or
certificates of insurance which the conditions of contract identified in the contract data, require the employer
to provide.

®.3.13. Acceptance of tender offer

Accept the tender offer, if in the opinion of the employer, it does not present any unacceptable commercial risk
and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing participating in the
employer’s procurement,

b)  can, as necessary and in relation to the proposed contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and technical competence, financial resources,
equipment and other physical facilities, managerial capability, reliability, experience and reputation,
expertise and the personnel, to perform the contract,

C) has the legal capacity to enter into the contract,

d) isnotinsolvent, in receivership, bankrupt or being wound up, has his affairs administered by a court or a
judicial officer, has suspended his business activities, or is subject to legal proceedings in respect of any
of the foregoing,

e) complies with the legal requirements, if any, stated in the tender data, and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest.
®.3.14. Prepare contract documents

®.3.14.1.  If necessary, revise documents that shall form part of the contract and that were issued by the
employer as part of the tender documents to take account of:
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a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and

C) other revisions agreed between the employer and the successful tenderer.

®.3.14.2. Complete the schedule of deviations attached to the form of offer and acceptance, if any.

®.3.15. Complete adjudicator’s contract

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected adjudicator at the same time as the main contract is
signed.

®.3.16. Notice to unsuccessful tenderers

®.3.16.1.  Notify the successful tenderer of the employer's acceptance of his tender offer by completing and
returning one copy of the form of offer and acceptance before the expiry of the validity period stated in the

tender data, or agreed additional period.

®.3.16.2.  After the successful tenderer has been notified of the employer’s acceptance of the tender, notify
other tenderers that their tender offers have not been accepted.

®.3.17. Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of the signed copy of the
contract as soon as possible after completion and signing of the form of offer and acceptance.

®.3.18. Provide written reasons for actions taken
Provide upon request written reasons to tenderers for any action that is taken in applying these conditions of
tender, but withhold information which is not in the public interest to be divulged, which is considered to

prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between
tenderers.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.1 AIET O® PETYPNABAE AOXYMENTZX

The following documents are to be completed and returned as they constitute the tender. Whilst many of the
returnable documents are required for the purpose of evaluating the tenders, some will form part of the
subsequent contract, as they form the basis of the tender offer.

For this reason, it is very important that Tenderers complete all relevant schedules and return all information
requested. Failure to provide the completed documentation will lead to disqualification of the tenderer’s bid.

(Bidders may use the right-most column of the tables below to confirm that documents have been completed
and returned by inserting a tick)

Returnable Schedules Required for Tender Evaluation Purposes
(Included hereafter for completion)

MBD 1: Invitation to bid (See Section T1.1)

MBD 2: Tax clearance certificate requirements

MBD 3.1 - 3.3: Pricing schedule (whichever is applicable)

MBD 4: Declaration of interest

MBD 5: Declaration for procurement above R10 million (VAT included)

gl bW iIN|EF

MBD 6.1: Preference points claim form in terms the Preferential Procurement Regulations
2001
including BBBEE certificate issued by accredited service provider

MBD 7.1 —7.3: Contract form (whichever is applicable)

MBD 8: Declaration of bidder’s past supply chain management

MBD 9: Certificate of independent bid determination

O© | 0| N O

Certificate of Attendance at Clarification Meeting

10 Authority of Signatory

11 Compulsory Enterprise Questionnaire

12 Proposed Amendments and Qualifications

Evaluation Schedules

13 Bank Rating

14 Confirmation of Registration as ESKOM Vendor and Proof of Access to ESKOM Standards
(DT) Website

15 Understanding the Scope of Works and Submission of a Suitable Work Plan
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16 Core Personnel Schedule

17 Tenderer’s Previous Experience

18 Record of Similar Projects (Township Electrification Projects)
provided to Organs of State

19 Health, Safety and Environmental Evaluation schedule

20 Schedule of Proposed Sub-Contractors

21 Schedule of Plant and Equipment Available for the Contract

22 Tenderer’s Current Project Commitments

Other Documents Required for Tender Evaluation Purposes
(Append to applicable schedule in submission document)

23 | Proof of Authority of Signature

24 | Relevant CIDB registration in the required grade

25 | Company’s proof of payment of municipal rates and taxes

26 | Certified copies of company registration certificate (c.c. certificate) with shareholding

27 | Complete list of directors indicating shareholding, race, gender and locality. Any disability
claims must be accompanied by a medical certificate.

28 | BBBEE enterprise certificate issued by accredited verification agency, or declaration by
accountant / auditor for verification of Tenderers BBBEE status

29 | Certificate of Registration / Letter of Good Standing for Compensation for Occupational
Injury and Disease (COID Certificate) issued by the Compensation Commissioner or
relevant Insurance Company.

30 | Proof of Tenderer’s all risk / works insurance

31 | Audited financial statements (project above R10 million).

32 | Proof of Purchase of the original bid document (original / certified copy)

33 | Submission of a Joint Venture Agreement, where applicable, which has been properly
signed by all parties. (Also see below)

Returnable Schedules that will be Incorporated into the Contract
(to be attached with submission)

Original bid document

Proof of purchase of the original bid document

34 | Addenda to Tender Documents and Record of Addenda to Tender Documents
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Other Schedules and Documents that will be Incorporated into the Contract

Signed Joint Venture / Consortia Agreements (if applicable)

Form of Offer of the Form of Offer and Acceptance completed and signed
Please note that the Amount in Words must be completed on the Form of Offer

Contract Data (Part 2)

Pricing Data
Including completed Detailed Price Quotation / Price Proposal / Activity Schedule(s) /
Bill(s) of Quantities (as applicable)

Name of bidder (Company name or Owner’s name)

Date confirmed:
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TENDER REFERENCE NUMBER: 09-2020/2021

T2.2 PETYPNABAE ZXHEAYAEXZ PEOYIPEA ®OP
TENAEP ECAAYATION ITYPITOXEXZ
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
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TENDER REFERENCE NUMBER: 09-2020/2021

Tax Clearance Requirements (MBD 2)

It is a condition of bidding that the taxes of the successful bidder must be in order, or that satisfactory
arrangements have been made with the South African Revenue Service (SARS) to meet the bidder’s tax
obligations.

1. In order to meet this requirement bidders are required to complete in full the form TCC 001
“Application for a Tax Clearance Certificate” and submit it to any SARS branch office nationally. The
Tax Clearance Certificate Requirements are also applicable to foreign bidders / individuals who wish to
submit bids.

2. SARS will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period of
twelve (12) months from date of approval.

3. The original Tax Clearance Certificate must be submitted together with the bid. Failure to submit the
original and valid Tax Clearance Certificate will result in the invalidation of the bid. Certified copies of
the Tax Clearance Certificate will not be acceptable

4. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a
separate Tax Clearance Certificate.

5. Copies of the “Application for Tax Clearance Certificate” (TCC 001) are available at any SARS Office
nationally or the website www.sars.gov.za.

6.  Applications for the Tax Clearance Certificates may also be made via eFiling. In order to use this
provision, taxpayers will need to register with SARS as eFilers through the website www.sars.gov.za.

WITNESSES

Lo oceoeeeeeeeeesesssessseesssssssnsisssensssinnnnennne || e
SIGNATURE(S) OF BIDDER(S)

2. e ——— DATE:
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.1 TIPIXINT SXHEAYAE - ®IPM ITPIXES
(ITYPXHASZES) (MBA 3.1)

NOTE: ONLY FIRM PRICES WILL BE ACCEPTED. NON-FIRM PRICES (INCLUDING
PRICES SUBJECT TO RATES OF EXCHANGE VARIATIONS) WILL NOT BE
CONSIDERED

IN CASES WHERE DIFFERENT DELIVERY POINTS INFLUENCE THE PRICING, A SEPARATE
PRICING SCHEDULE MUST BE SUBMITTED FOR EACH DELIVERY POINT

Name Of BIdUEI oo Bid Number 09-2020/2021

Closing Time 12:00 Closing Date: 07 December 2020

Offer to be valid 90 days from the closing date of bid.

ITEM QUANTITY DESCRIPTION BID PRICE IN RSA CURRENCY
NO. **(ALL APPLICABLE TAXES INCLUDED)
- REGUITEA DY bbbttt bt
- N O TP U PP OURTOPROURRPPUPN
- Brand and MOGEI oottt eesae e enas
- LOfa TN 011 Y A0} @ ¢ o | | SRS
- Does the offer comply with the specification(s)? *YES/NO
- If not to specification, indicate deviation(s)
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- Period required FOr dElIVEIY ot st re e
*Delivery: Firm/Not firm

- DElIVEIY DASIS e

Note: All delivery costs must be included in the bid price, for delivery at the prescribed destination.

** “all applicable taxes” includes value- added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies.

* Delete if not applicable
Signature Date
Capacity/Position Name of Bidder
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TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.2 AEXAAPATION O® INTEPEZT (MBA 4)

No bid will be accepted from persons in the service of the state’.

Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid. In view of possible allegations of
favouritism, should the resulting bid, or part thereof, be awarded to persons connected with or related to
persons in service of the state, it is required that the bidder or their authorised representative declare
their position in relation to the evaluating/adjudicating authority.

In order to give effect to the above, the following questionnaire must be completed and submitted with

Full Name of bidder or his or her repreSentative: oo
[AENTILY NUMIDEI. e ettt bbbttt b bbbt e
Position occupied in the Company (director, trustee, shareholder?):  ooevceeeeeeeeeee e
Company Registration NUMDEI: oo
Tax Reference NUMDEI: et e

VAT Registration NUMDEI: ettt s e s reens

MSCM Regulations: “in the service of the state” means to be —

(if)  any provincial legislature; or
(iii)  the national Assembly or the national Council of provinces;

(b) amember of the board of directors of any municipal entity;

(c) an official of any municipality or municipal entity;

(d) an employee of any national or provincial department, national or provincial public entity or
constitutional institution within the meaning of the Public Finance Management Act, 1999 (Act

(e) amember of the accounting authority of any national or provincial public entity; or
() an employee of Parliament or a provincial legislature.

1.
2.
3.
the bid.
3.1
3.2.
3.3.
3.4.
3.5.
3.6.
1
(@) amember of —
(i)  any municipal council;
No.1 of 1999);
2

Shareholder” means a person who owns shares in the company and is actively involved in the

management of the company or business and exercises control over the company.
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3.7.

3.8.

3.9.

3.10.

3.11.

3.12.

3.13.

3.14.

CSD Registration number: ..............ocevvvenennnnn.. (Proof to be submitted)

The names of all directors / trustees / shareholders members, their individual identity numbers and state
employee numbers must be indicated in Paragraph 4 below.

Are you presently in the service of the state? YES/NO
3.9.1.  Ifyes, furnish partiCulars. oo
Have you been in the service of the state for the past twelve months? YES/NO
3.10.1.  Ifyes, furnish partiCulars. e

Do you have any relationship (family, friend, other) with persons in the service of the state and who
may be involved with the evaluation and or adjudication of this bid? YES/NO
3.11.1.  Ifyes, furnish partiCulars. e

Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in
the service of the state who may be involved with the evaluation and or adjudication of this
bid? YES/NO
3.12.1.  Ifyes, furnish partiCulars. e

Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service
of the state? YES/NO

3.13.1.  Ifyes, furnish PartiCUlarS. e

Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders or
stakeholders in service of the state? YES/NO

3.14.1.  Ifyes, furnish partiCulars. e
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3.15. Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this
company have any interest in any other related companies or business whether or not they are bidding
for this contract YES/NO

3.15.1.  Ifyes, furnish partiCulars. o

4, Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee Number

Signature Date
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Capacity/Position Name of Bidder
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.3 AEXAAPATION ©OP ITPOXYPEMENT ABOcE P10 MIAAION

(AAA ATITTIAIXABAE TAZES INXAYAEA) (MBA 5)

For all procurement expected to exceed R10 million (all applicable taxes included), bidders must complete the
following questionnaire:

1.

1.1

2.1.

2.2.

3.1.

Are you by law required to prepare annual financial statements for auditing? YES/NO

If yes, submit audited annual financial statements for the past three years or since the date of
establishment if established during the past three years.

Do you have any outstanding undisputed commitments for municipal services towards any municipality

for more than three months or any other service provider in respect of which payment is overdue for

more than 30 days? YES/NO
If no, this serves to certify that the bidder has no undisputed commitments for municipal services
towards any municipality for more than three months or other service provider in respect of which
payment is overdue for more than 30 days.

If yes, provide particulars

Has any contract been awarded to you by an organ of state during the past five years, including
particulars of any material non-compliance or dispute concerning the execution of such contract? YES /
NO

If yes, provide particulars
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4. Will any portion of goods or services be sourced from outside the Republic, and, if so, what portion and
whether any portion of payment from the municipality / municipal entity is expected to be transferred
out of the Republic?

4.1. If yes, provide particulars

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ottt

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS
CORRECT.

| ACCEPT THAT THE STATE MAY ACT AGAINST ME SHOULD THIS DECLARATION PROVE
TO BE FALSE.

Capacity/Position Name of Bidder

163



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
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TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.4 [TPEOEPENXE ITOINTZ XAAIM ®OPM IN TEPMX O® THE IIPEDE
PENTIAA ITPOXYPEMENT PET'YAATIONX 2017 (MBAL[6.1)

This preference form must form part of all bids invited. It contains general information and serves as a
claim form for preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status
Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE,
AS PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system will be applicable to this tender.

1.2. Preference points for this bid shall be awarded for:
- Price; and
- B-BBEE Status Level of Contribution.

1.2.1.  The maximum points for this bid are allocated as follows:

POINTS
1.2.1.1. Price 80
1.2.1.2. B-BBEE Status Level of Contribution 20
Total points for Price and B-BBEE must not exceed 100
1.3. Failure on the part of a bidder to fill in and/or to sign this form and submit a B-BBEE Verification

Certificate from a Verification Agency accredited by the South African Accreditation System
(SANAS) or a Registered Auditor approved by the Independent Regulatory Board of Auditors
(IRBA) or an Accounting Officer as contemplated in the Close Corporation Act (CCA) together with
the bid, will be interpreted to mean that preference points for B-BBEE status level of contribution are
not claimed.

1.4. Registration on the CSD of National Treasury is compulsory and proof of registration must be
attached to this tender

1.5. The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any

time subsequently, to substantiate any claim in regard to preferences, in any manner required by the
purchaser.
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2.1.

2.2.

2.3.

2.4.

2.5.

2.6.

2.7.

2.8.

2.9.

2.10.

2.11.
2.12.

2.13.

2.14.
2.15.

2.16.

2.17.
2.18.

DEFINITIONS

“all applicable taxes” includes value-added tax, pay as you earn, income tax, unemployment
insurance fund contributions and skills development levies;

“Approved” or “Approval” shall mean approved by the Council’s representative defined in the
specification.

“B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-
Based Black Economic Empowerment Act;

“B-BBEE status level of contributor” means the B-BBEE status received by a measured entity
based on its overall performance using the relevant scorecard contained in the Codes of Good
Practice on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based
Black Economic Empowerment Act;

“bid” means a written offer in a prescribed or stipulated form in response to an invitation by an
organ of state for the provision of services, works or goods, through price quotations, advertised
competitive bidding processes or proposals;

“Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic
Empowerment Act, 2003 (Act No. 53 of 2003);

“comparative price” means the price after the factors of a non-firm price and all unconditional
discounts that can be utilized have been taken into consideration;

“consortium or joint venture” means an association of persons for the purpose of combining their
expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract;

“Contractor” shall mean the tenderer whose tender has been accepted by the Council and shall
include the tenderer’s legal personal representative, heirs, successors and assigns.

“Contract price(s)” shall mean the price(s) tendered by the Contractor and accepted by the Council
for the execution of the contract.

“Council” shall mean the Mogalakwena Local Municipality

“Contract” shall mean and include the Council’s General Conditions of Tender, Service Level
Agreement, form of tender, special conditions of contract, the specifications including any
schedules, drawings, patterns, samples approved by the Council’s representative relative to the
contract and any agreement entered into in terms of the Council’s General Conditions of Tender,
herein after referred to as “the General Conditions”.

Council will not be obliged to accept the lowest or any tender: The Council is not obliged to accept
the lowest or any tender and do not have to give reasons for its decision.

“Date of delivery” shall mean the date stipulated in the contract of the delivery of the work.

“Date of tender” shall mean the date and time on which tenders are due to be deposited in terms of
the advertisement calling for tenders.

“Delivery” shall mean delivery in compliance with the terms and conditions of the contract at the
place specified in the contract.

“EME” means any enterprise with annual total revenue of R5 million or less.

“Firm price” means the price that is only subject to adjustments in accordance with the actual
increase or decrease resulting from the change, imposition, or abolition of customs or excise duty
and any other duty, levy, or tax, which, in terms of the law or regulation, is binding on the contractor
and demonstrably has an influence on the price of any supplies, or the rendering costs of any service,
for the execution of the contract;
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2.19.

2.20.

2.21.

2.22.
2.23.

2.24.
2.25.
2.26.

2.27.
2.28.

2.29.

2.30.
2.31.
2.32.

2.33.

2.34.

2.35.

2.36.

2.37.

3.1
3.2.

“Functionality” means the measurement according to predetermined norms, as set out in the bid
documents, of a service or commodity that is designed to be practical and useful, working or
operating, taking into account, among other factors, the quality, reliability, viability and durability of
a service and the technical capacity and ability of a bidder;

“Guarantee” The work tendered for must be guaranteed to comply in every respect with the
specifications.

“Goods” shall mean the machinery, plant, equipment apparatus, material or work to be supplied
under the contract.

“Insurance” Proof of Public Liability Insurance of R 1 000 000.00 must accompany the tender.

“Marking of tender envelope” Tender envelopes must be marked according to the relevant tender
that you are tendering for.

“Month” shall mean a calendar month.
“Non-firm prices” means all prices other than “firm” prices;

“Payment” Payment will be effected within 30 days of receipt of an invoice, which contains full
particulars of the work delivered, on condition that the said work have already been delivered at the
indicated sites of the Council and that the Manager Electrical Services is satisfied that the work
delivered was in accordance with the tender. A retention of ten percent (10%) will be applicable for
twelve months and will only be paid out after a final inspection has been done by Council Officials.

“Person” includes a juristic person;

“Prices” The price offered must be the amount tendered for the clearing of bushes per kilometre and
VAT must be included in the tendered price.

“Rand value” means the total estimated value of a contract in South African currency, calculated at
the time of bid invitations, and includes all applicable taxes and excise duties;

“Specification” shall mean the specification of this tender as per clause 6.
“Site” shall mean the place in which or on which or over which the work must be done.

“Sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing, another person to support such primary contractor in the execution of part of a project in
terms of the contract;

“total revenue” bears the same meaning assigned to this expression in the Codes of Good Practice
on Black Economic Empowerment, issued in terms of section 9(1) of the Broad-Based Black
Economic Empowerment Act and promulgated in the Government Gazette on 9 February 2007,

“Trust” means the arrangement through which the property of one person is made over or
bequeathed to a trustee to administer such property for the benefit of another person; and

“Trustee” means any person, including the founder of a trust, to whom property is bequeathed in
order for such property to be administered for the benefit of another person.

“Validity of tender” This tender shall remain valid for the duration of the 2020/2021 financial year
with effect from the date of signing of the service level agreement to 31 March 2021.

“Variations” In the event of the work offered differing or varying from the specification, all such
variations shall clearly be indicated, otherwise will be deemed that the items comply with the
specification.

ADJUDICATION USING A POINT SYSTEM

The bidder obtaining the highest number of total points may be awarded the contract.

This BID is subjected to functionality evaluation.
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3.3.

3.4.
3.5.

3.6.

3.7.

4.1

5.1.

6.1.

Preference points shall be calculated after prices have been brought to a comparative basis taking
into account all factors of non-firm prices and all unconditional discounts;.

Points scored must be rounded off to the nearest 2 decimal places.

In the event that two or more bids have scored equal total points, the successful bid must be the one
scoring the highest number of preference points for B-BBEE.

However, when functionality is part of the evaluation process and two or more bids have scored
equal points including equal preference points for B-BBEE, the successful bid must be the one
scoring the highest score for functionality.

Should two or more bids be equal in all respects, the award shall be decided by the drawing of lots.

FUNCTIONALITY EVALUATION

Functionality evaluation is done according to the information specified in sections T2.2.14, T2.2.15,
T2.2.16, T2.2.17 and T2.2.18 of this document. BID’s not scoring more than 60% for functionality
will be regarded as non-complying to the specifications and will as such be rejected.

POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10

A maximum of 90 points is allocated for price on the following basis:

80/20
Where
Ps = Points scored for comparative price of bid under consideration
Pt = Comparative price of bid under consideration
Pmin = Comparative price of lowest acceptable bid

POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTION

In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points
must be awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with
the table below:

B-BBEE Status Level of | Number of points (90/10 | Number of points (80/20
Contributor system) system)

1 10 20
18
14
12
8
6
4

2
3
4
5
6
7

N W bk~ oo | ©
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6.2.

6.3.

6.4.

6.5.

6.6.

6.7.

6.8.

7.1.

8.1.

9.1.

8 1 2

Non-compliant 0 0
contributor

Bidders who qualify as EMEs in terms of the B-BBEE Act must submit a certificate issued by an
Accounting Officer as contemplated in the CCA or a Verification Agency accredited by SANAS or a
Registered Auditor. Registered auditors do not need to meet the prerequisite for IRBA’s approval
for the purpose of conducting verification and issuing EMEs with B-BBEE Status Level Certificates.

Bidders other than EMEs must submit their original and valid B-BBEE status level verification
certificate or a certified copy thereof, substantiating their B-BBEE rating issued by a Registered
Auditor approved by IRBA or a Verification Agency accredited by SANAS.

A trust, consortium or joint venture, will qualify for points for their B-BBEE status level as a legal
entity, provided that the entity submits their B-BBEE status level certificate.

A trust, consortium or joint venture will qualify for points for their B-BBEE status level as an
unincorporated entity, provided that the entity submits their consolidated B-BBEE scorecard as if
they were a group structure and that such a consolidated B-BBEE scorecard is prepared for every
separate bid.

Tertiary institutions and public entities will be required to submit their B-BBEE status level
certificates in terms of the specialized scorecard contained in the B-BBEE Codes of Good Practice.

A person will not be awarded points for B-BBEE status level if it is indicated in the bid documents
that such a bidder intends sub-contracting more than 25% of the value of the contract to any other
enterprise that does not qualify for at least the points that such a bidder qualifies for, unless the
intended sub-contractor is an EME that has the capability and ability to execute the sub-contract.

A person awarded a contract may not sub-contract more than 25% of the value of the contract to any
other enterprise that does not have an equal or higher B-BBEE status level than the person
concerned, unless the contract is sub-contracted to an EME that has the capability and ability to
execute the sub-contract.

BID DECLARATION

Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the
following:

B-BBEE STATUS LEVEL OF CONTRIBUTION CLAIMED IN TERMS OF
PARAGRAPHS 1.3.1.2 AND 5.1

B-BBEE Status Level of Contribution: = (maximum of 10 or 20 points)

(Points claimed in respect of Paragraph 7.1 must be in accordance with the table reflected in
Paragraph 5.1 and must be substantiated by means of a B-BBEE certificate issued by a
Verification Agency accredited by SANAS or a Registered Auditor approved by IRBA or an
Accounting Officer as contemplated in the CCA).

SUB-CONTRACTING

Will any portion of the contract be sub-contracted? YES/NO
(delete which is not applicable)
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9.1.1.  Ifyes, indicate:

0] what percentage of the contract will be sub-contracted? %
(i) the name of the sub-contractor?

(iii) the B-BBEE status level of the sub-contractor? .................coooiiiiiiininnnnn.

(iv) whether the sub-contractor is an EME? YES/NO

(delete which is not applicable)

10. DECLARATION WITH REGARD TO COMPANY/FIRM

10.1. NS LT T 0 2SS
10.2. VAT registration NUMDBEE o s be et s re e be e sreeres
10.3. Company registration NUMDEE oot e s te et e sbeere e besreeneenre e

10.4. Type Of Company/ Firm / Entity

Partnership/Joint Venture / Consortium
One person business/sole propriety

Close corporation

O O o

Company
H (Pty) Limited
[Tick Applicable Box]

10.5. Describe Principal Business Activities

10.6. Company Classification

L] Manufacturer
1 Supplier
L] Professional service provider

'l Other service providers, e.g. transporter, etc.
[Tick Applicable Box]

10.7. Municipal Information
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10.8.

10.9.

Municipality where business iS SItUatEd oo
Registered Account NUMDEr
Stand NUMDEI e ————————
Total number of years the company/firm has been in business and registration details?

Total number of years the company/firm has been in business .o
Date of RegiStration o s

Date of commencement Of DUSINESS  ooeeeivi ittt e e eee s
(if different from Date of Registration)

I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify
that the points claimed, based on the B-BBE status level of contribution indicated in Paragraph 7 of
the foregoing certificate, qualifies the company/ firm for the preference(s) shown and | / we
acknowledge that:

(i)  The information furnished is true and correct;

(ii)  The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form.

(iii)  In the event of a contract being awarded as a result of points claimed as shown in paragraph 7,
the contractor may be required to furnish documentary proof to the satisfaction of the
purchaser that the claims are correct;

(iv) If the B-BBEE status level of contribution has been claimed or obtained on a fraudulent basis
or any of the conditions of contract have not been fulfilled, the purchaser may, in addition to
any other remedy it may have —

(a) disqualify the person from the bidding process;

(b)  recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) restrict the bidder or contractor, its shareholders and directors, or only the shareholders
and directors who acted on a fraudulent basis, from obtaining business from any organ
of state for a period not exceeding 10 years, after the audi alteram partem (hear the other
side) rule has been applied; and

(e)  forward the matter for criminal prosecution

WITNESSES

L oeeeeeeeeeeeeesesseseesssesssssseienensnennenn || e
SIGNATURE(S) OF BIDDER(S)

2 e DATE: e
ADDRESS: oo




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

171



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.5 XONTPAXT ®OPM —I1YPXHAZE O® 'OOAY/QOPKE (MBALI7.1)

THIS FORM MUST BE FILLED IN DUPLICATE BY BOTH THE SUCCESSFUL BIDDER (PART 1)
AND THE PURCHASER (PART 2). BOTH FORMS MUST BE SIGNED IN THE ORIGINAL SO
THAT THE SUCCESSFUL BIDDER AND THE PURCHASER WOULD BE IN POSSESSION OF
ORIGINALLY SIGNED CONTRACTS FOR THEIR RESPECTIVE RECORDS.

1.

PART 1 (TO BE FILLED IN BY THE BIDDER)

I hereby undertake to supply all or any of the goods and/or works described in the attached bidding
documents to (NAME OF INSTITULTION).........eiiiiiiieie s

in accordance with the requirements and specifications stipulated in bid number
at the price/s quoted. My offer/s remain binding upon me and open for acceptance by the purchaser

during the validity period indicated and calculated from the closing time of bid.

The following documents shall be deemed to form and be read and construed as part of this agreement:

(i)  Bidding documents, viz
- Invitation to bid,;
- Tender Data
- Tender Returnables
- Contract Data including Special Conditions of Contract;
- Pricing Data;

- Technical Specification(s);

(i)  General Conditions of Contract; and
(iii)  Other (specify)

I confirm that I have satisfied myself as to the correctness and validity of my bid; that the price(s) and
rate(s) quoted cover all the goods and/or works specified in the bidding documents; that the price(s) and
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rate(s) cover all my obligations and | accept that any mistakes regarding price(s) and rate(s) and
calculations will be at my own risk.

I accept full responsibility for the proper execution and fulfilment of all obligations and conditions
devolving on me under this agreement as the principal liable for the due fulfilment of this contract.

I declare that | have no participation in any collusive practices with any bidder or any other person
regarding this or any other bid.

I confirm that I am duly authorised to sign this contract.

TN TR CI=T] N T

CAPACITY s

SIGNATURE s

NAME OF FIRM e

DA T E

WITNESSES
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THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN

MOGALAKWENA LOCAL MUNICIPALITY

MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.6 AEXAAPATION O® BIAAEP" X ITAXT

SZYTIIAY XHAIN MANATEMENT ITTPAXTIXEZ (MBA 8)

This Municipal Bidding Document must form part of all bids invited.

It serves as a declaration to be used by municipalities and municipal entities in ensuring that when
goods and services are being procured, all reasonable steps are taken to combat the abuse of the supply
chain management system.

The bid of any bidder may be rejected if that bidder, or any of its directors have:

a)

b)
c)

d)

abused the municipality’s / municipal entity’s supply chain management system or committed

any improper conduct in relation to such system;

been convicted for fraud or corruption during the past five years;

wilfully neglected, reneged on or failed to comply with any government, municipal or other

public sector contract during the past five years; or

been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and

Combating of Corrupt Activities Act (No 12 of 2004).

In order to give effect to the above, the following questionnaire must be completed and submitted with

the bid.
Item | Question Yes No
4.1. | Is the bidder or any of its directors listed on the National Treasury’s Database of [ [

Restricted Suppliers as companies or persons prohibited from doing business
with the public sector?

(Companies or persons who are listed on this Database were informed in writing
of this restriction by the Accounting Officer/Authority of the institution that
imposed the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website (www.treasury.gov.za) and can be accessed by clicking on its link at the
bottom of the home page.
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Item | Question Yes No
4.1.1. | If so, furnish particulars:
4.2. Is the bidder or any of its directors listed on the Register for Tender Defaulters in 0 0
terms of section 29 of the Prevention and Combating of Corrupt Activities Act
(No 12 of 2004)?
The Register for Tender Defaulters can be accessed on the National Treasury’s
website (www.treasury.gov.za) by clicking on its link at the bottom of the home
page.
4.2.1. | If so, furnish particulars:
4.3. | Was the bidder or any of its directors convicted by a court of law (including a [ [
court of law outside the Republic of South Africa) for fraud or corruption during
the past five years?
4.3.1. | If so, furnish particulars:
4.4. | Does the bidder or any of its directors owe any municipal rates and taxes or [ [
municipal charges to the municipality / municipal entity, or to any other
municipality / municipal entity, that is in arrears for more than three months?
4.4.1. | If so, furnish particulars:
4.5. | Was any contract between the bidder and the municipality / municipal entity or 0 0

any other organ of state terminated during the past five years on account of
failure to perform on or comply with the contract?
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Item | Question Yes No

4.5.1. | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME) ..ottt

CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM IS TRUE
AND CORRECT.

I ACCEPT THAT IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Capacity/Position Name of Bidder
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.7 XEPTI®IXATE O® INAETIENAENT BIA AETEPMINATION (MBAL9

)

This Municipal Bidding Document (MBD) must form part of all bids* invited.

Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement
between, or concerted practice by, firms, or a decision by an association of firms, if it is between parties
in a horizontal relationship and if it involves collusive bidding (or bid rigging).2 Collusive bidding is a
per se prohibition meaning that it cannot be justified under any grounds.

Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide
measures for the combating of abuse of the supply chain management system, and must enable the
accounting officer, among others, to:

a.take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply chain
management system of the municipality or municipal entity or has committed any improper
conduct in relation to such system; and

c.cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the
bidding process or the execution of the contract.

This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when
bids are considered, reasonable steps are taken to prevent any form of bid-rigging.

In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be
completed and submitted with the bid:

Includes price quotations, advertised competitive bids, limited bids and proposals.

Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to
compete, secretly conspire to raise prices or lower the quality of goods and / or services for purchasers
who wish to acquire goods and / or services through a bidding process. Bid rigging is, therefore, an
agreement between competitors not to compete.
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CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

I Certify, 0N DENAIT OF ..o e ettt et sre e e re e that:

(Name of Bidder)
I have read and | understand the contents of this Certificate;

I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and
complete in every respect;

I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of
the bidder;

Each person whose signature appears on the accompanying bid has been authorized by the bidder to
determine the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor”
shall include any individual or organization, other than the bidder, whether or not affiliated with the
bidder, who:

(@) has been requested to submit a bid in response to this bid invitation;

(b)  could potentially submit a bid in response to this bid invitation, based on their qualifications,
abilities or experience; and

(c) provides the same goods and services as the bidder and/or is in the same line of business as the
bidder

The bidder has arrived at the accompanying bid independently from, and without consultation,
communication, agreement or arrangement with any competitor. However communication between
partners in a joint venture or consortium® will not be construed as collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

(@) prices

(b)  geographical area where product or service will be rendered (market allocation)

(c)  methods, factors or formulas used to calculate prices;

Joint Venture or Consortium means an association of persons for the purpose of combining their

expertise, property, capital, efforts, skill and knowledge in an activity for the execution of a contract.
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10.

(d) the intention or decision to submit or not to submit, a bid,;
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or
() bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or arrangements with any
competitor regarding the quality, quantity, specifications and conditions or delivery particulars of the
products or services to which this bid invitation relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or
indirectly, to any competitor, prior to the date and time of the official bid opening or of the awarding of
the contract.

I am aware that, in addition and without prejudice to any other remedy provided to combat any
restrictive practices related to bids and contracts, bids that are suspicious will be reported to the
Competition Commission for investigation and possible imposition of administrative penalties in terms
of section 59 of the Competition Act No 89 of 1998 and or may be reported to the National Prosecuting
Authority (NPA) for criminal investigation and or may be restricted from conducting business with the
public sector for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Capacity/Position Name of Bidder
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.8 XEPTIOIXATE O® ATTENAANXE AT

XAAPIOIXATION MEETINT
This is to certify that
............................................................................................................................................................ (Tenderer)
0] TSP PR UPT PP PPPPRPRPN (address)
was represented by the person(s) named below at the compulsory meeting held for all tenderers at .................
............................................................... (location) on ........cccceveevvvevnennn..n. (date), starting at ...,

We acknowledge that the purpose of the meeting was to acquaint ourselves with the site of the works and / or
matters incidental to doing the work specified in the tender documents in order for us to take account of

everything necessary when compiling our rates and prices included in the tender.

Particulars of the person(s) who attended the meeting and who signed the attendance reqister:

NAME Signature
CapaCity oo e
NAME SIgNature o
CapaCity oo

Attendance of the above persons at the meeting is confirmed by the Employer’s representative, namely:
NAME SIgNature o

CapaCity o DAte .ocvvies e
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MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.9 AYTHOPITY OO ZII'NATOPY

Indicate the status of the Tenderer by ticking the appropriate box hereunder. The Tenderer must complete
the certificate set out below for the relevant category.

A B C D E
Company Partnership Joint Venture Sole Proprietor | Close Corporation

A. | Certificate for Company

attached) taken on ........ccccceveiiie i, 20..., MI/MS .. coeciiie ettt
acting in the capacity of ........c.ccccovviiiiiics e, , was authorized to sign all documents in
connection with this tender for CONtract ...........ccoceees evvviviins cevveiienas and any contract resulting from it on

behalf of the company.

As witnesses :

1 Chairman :

2 Date

Tenderers must attach a certified copy of the Resolution of the Board
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B.  Certificate for Partnership

We, the undersigned, being the key partners in the busingss trading as .........c.ccoecevveeevieieciesie e

................................................... hereby authorize MIIMS ..., oo

acting in the capacity Of ........cc. e to sign all documents in connection with the
tender for CONtraCt ........ccccceveies eviie e and any contract resulting from it on our behalf.
NAME ADDRESS SIGNATURE DATE

NOTE: This certificate is to be completed and signed by all of the key partners upon whom rests the direction
of the affairs of the Partnership as a whole.

C. Certificate for Joint Venture

We, the undersigned, are submitting this tender offer in Joint Venture and hereby authorize Mr/Ms

..................................................... , acting in the capacity of lead partner, to sign all documents in connection with
the tender offer for Contract ....... and any contract resulting from it on our behalf. This authorization is
evidenced by the attached power of attorney signed by legally authorized signatories of all the partners to the

Joint Venture.

AUTHORISING SIGNATURE,

NAME OF FIRM ADDRESS NAME & CAPACITY

Lead partner:
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D. Certificate for Sole Proprietor

As witnesses :
Signature:
1 Sole Owner
2 Date
E. Certificate for Close Corporation

acting in the capacity of

the tender for Contract

................ and any contract resulting from it on our behalf.

, to sign all documents in connection with

NAME

ADDRESS

SIGNATURE

DATE

NOTE: This certificate is to be completed and signed by all of the key-partners upon who rests the direction of
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the affairs of the Partnership as a whole.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.10 XOMITYA2ZOPY ENTEPIIPIZE OYEXTIONNAIPE

The following particulars must be furnished. In the case of a joint venture, separate enterprise questionnaires in respect of
each partner must be completed and submitted.

Section 1: NFE (oo =T ] (= o] - SRS
Section 2: VAT registration NUMDEE, If @NY: ..o bbb
Section 3: CIDB registration NUMDET, i @NY: ..o

Section 4:  CSD Registration NUMDEr: ... .o e

Section 5: Particulars of sole proprietors and partners in partnerships

Name* Identity number* Personal income tax number*

* Complete only if sole proprietor or partnership and attach separate page if more than 3 partners

Section 5: Particulars of companies and close corporations

Company registration number

Close corporation number

Tax reference number

Section 6: Record in the service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or director, manager,
principal shareholder or stakeholder in a company or close corporation is currently or has been within the last 12 months
in the service of any of the following:

a member of any municipal council = an employee of any provincial department, national

a member of any provincial legislature or provincial public entity or constitutional institution

a member of the National Assembly or the National within  the meaning of the Public Finance
Council of Province Management Act, 1999 (Act 1 of 1999)

a member of the board of directors of any municipal + a member of an accounting authority of any national
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entity or provincial public entity

an official of any municipality or municipal entity = an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Name of institution, public office, Status of service

director, manager, principal board or organ of state and position (tick appropriate column)

shareholder or stakeholder held Current Within last
12 months

*insert separate page if necessary
Section 7: Record of spouses, children and parents in the service of the state
Indicate by marking the relevant boxes with a cross, if any spouse, child or parent of a sole proprietor, partner in a

partnership or director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months been in the service of any of the following:

a member of any municipal council = an employee of any provincial department, national

a member of any provincial legislature or provincial public entity or constitutional institution

a member of the National Assembly or the National within the meaning of the Public Finance
Council of Province Management Act, 1999 (Act 1 of 1999)

a member of the board of directors of any municipal + a member of an accounting authority of any national
entity or provincial public entity

an official of any municipality or municipal entity » an employee of Parliament or a provincial legislature

If any of the above boxes are marked, disclose the following:

Name of spouse, child or parent Name of institution, public office, Status of service
board or organ of state and position (tick appropriate column)

hel o
eld Current Within last
12 months
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*insert separate page if necessary

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise:

i) authorizes the Employer to obtain a tax clearance certificate from the South African Revenue Services that my

[ our tax matters are in order;

i) confirms that the neither the name of the enterprise or the name of any partner, manager, director or other
person, who wholly or partly exercises, or may exercise, control over the enterprise appears on the Register of

Tender Defaulters established in terms of the Prevention and Combating of Corrupt Activities Act of 2004

iii) confirms that no partner, member, director or other person, who wholly or partly exercises, or may exercise,

control over the enterprise appears, has within the last five years been convicted of fraud or corruption;

iv) confirms that | / we are not associated, linked or involved with any other tendering entities submitting tender
offers and have no other relationship with any of the tenderers or those responsible for compiling the scope of
work that could cause or be interpreted as a conflict of interest; and

V) confirms that the contents of this questionnaire are within my personal knowledge and are to the best of my
belief both true and correct.

Enterprise Name

187




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.11 [TPOITOXEA AMENAMENTZ ANA OYAAIDPIXATIONZ

The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in
this Returnable Schedule. Alternatively, a tenderer may state such deviations and qualifications in a covering
letter to his tender and reference such letter in this schedule.

The Tenderer’s attention is drawn to clause 3.8 of the Standard Conditions of Tender referenced in the Tender
Data regarding the employer’s handling of material deviations and qualifications.

Tenderers must not include deviations or qualifications relating to the scope of work in this schedule where
they are required to submit an Approach Paper.

Page Clause / Item Proposal
Signature Date
Name Capacity/Position
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Tenderer
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.12 EcAAYATION 2XHEAYAE:
BANK PATINI'

The tenderer shall obtain from his / her banker a report with a rating indicating the level of confidence that the
Municipality can enter into a contract with the tenderer for a project of the size based on the tender amount
that the tenderer shall submit.

The letter shall indicate the availability of sufficient funds to start the project without payment of the first
invoice, the way in which the tenderer handles his / her account and the ability of the tenderer to complete a
project of the size as per the tender amount of the tenderer.

The letter shall be attached to this schedule.

The scoring of the bank rating will be as follows (Refer to CIDB Best Practise Guideline A3: Evaluation of
tender offers August 2006: Edition 3 of CIDB document 1003, Section 6, Note 3):

Score Rating Description
30 The tenderer has a poor rating (D)
50 The tenderer has an average rating (C)
80 The tenderer has an above average rating (B)
100 The tenderer has an excellent rating (A)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.13 EcAAYATION 2XHEAYAE:
XONO®IPMATION OO PET'TETPATION AX EXKOM cENAOP &
I[TPOO® OD AXXEZXE TO EXKOM XTANAAPAY (AT) QEBZITE

1. Registration as ESKOM Vendor

Are you currently registered as a vendor with ESKOM YES/NO
(delete which is not applicable)

If yes, provide ESKOM Vendor Registration NUMDEr e

2. Access to ESKOM Standards (DT) Website

Tenderers are required to provide copy of letter from ESKOM Technology Division, Industry Association
Resource Centre (IARC) confirming registration for access to the ESKOM DT website containing relevant
standards, specifications, standard drawings, etc.

<ATTACH TO THIS PAGE>

The scoring of will be as follows:

Score Rating Description
50 The tenderer is registered as an ESKOM vendor
50 The tenderer is registered for access to the ESKOM DT website

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.14 EcAAYATION 2XHEAYAE:
YNAEPXTANAINI" THE 2XOITE O® QQOPKXE ANA
XYBMIZZION O® A XYITABAE QOPK ITAAN

The understanding of the scope of works is an important aspect of this tender. The Tenderer shall in his/her

own words provide his/her understanding of the scope of works for this project covering all aspects of the
project (+ one A4 page).

The Tenderer shall provide a work plan (x one A4 page) indicating all the tasks required to complete the

project on time and to the required standards. Special attention shall be given to safety matters relevant to this
project.

The scoring of the “Submitting a Suitable Work Plan” to show the Tenderer’s “Understanding of the Scope of
Works” will be as follows:

Score Work Plan

1-30 The activity work plan omits important tasks or the timing of the activities and correlation among them are
inconsistent with the scope of works. There is lack of clarity and logic in the sequencing.

All key activities are included in the activity work plan, but are not detailed. There are minor inconsistencies
31-50 L - -
between timing, project deliverables and the proposed approach.

The work plan fits the scope of works well; all important activities are indicated in the work plan and their timing
51 -80 and sequencing is appropriate and consistent with project objectives and requirements. There is a fair degree of
detail that facilitates understanding of the proposed work plan.

The sequencing and timing of activities are very well defined, indicating that the tenderer has optimized the use of
81-100 . - . -
resources. The work plan permits flexibility to accommodate contingencies.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.15 EcAAYATION 2XHEAYAE:
XOPE IIEPXONNEA 2XHEAYAE

The Tenderer must provide names of employees that it intends using for the project positions detailed below.
Inclusion of such supporting documentation in the tender submission shall be a prerequisite for functionality
evaluation in respect of relevant criteria.

The Tenderer shall clearly indicate the staff member that shall be responsible for the full time
Site Foreman/Supervisor position

PROJECT REQUIRED DATA
ASSIGNMENT

Contract Manager FUIL N BIMNIES. ettt ettt e ettt e sttt e e e et b e e e s et et e e s baeeesastaeessaseeesssbeeesasneeessanes
Yars Of EXPEIIENCE. oottt et bbbttt et b e bbbt eb s
Qualifications/RegiStrationNS: oo
Relevant Project EXPEITENCE: ..ottt bbb

Site Agent/ FUIT NGNS, bbb bbbt b et r e nn s

Supervisor
YEars Of EXPEIIBNCE. oottt bbbt e bbb besbeeneas
Qualifications/REISIIAtIONS: oot et eneas
Relevant ProjeCt EXPEIIENCE: ...cviiueieierieiteseeieiestestestestesseeseeeessesaeseessesnessaeseenseseessessesnessessenns




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

PROJECT
ASSIGNMENT

REQUIRED DATA

Team Leader FUITINGMES: oot et e st be e ae e s e et et e st e s b e s teeneeseent e ee st e steaneareaneens
YEArs OFf EXPEIIBNCE:  cooiiieiie et se ettt ettt e e st e s e e s te e sbe et e ansesseesteestaeteesrnennens
Qualifications/RegiStratiONS: oo
Relevant Project EXPEITENCE: ..ottt

Safety Officer I N TSP
YEArs OFf EXPEIIBNCE:  cooiieiiie ettt et ettt e e te et e eneeanbesseesteesbaebeenreenneas
Qualifications/RegiStratiONS: oot
Relevant ProjECt EXPEITENCE: ......couiiiiiieitieieeiieie sttt sttt sttt et sb et sbe b ne e

Electrician U N BIMNIES, oottt ettt e e e e ettt e s et e e e sat et e e et et e e s esaeeesasteeessneeeesasbeeesaneeessanes

(provide details only

|f thlS iS a different ...........................................................................................................................

person any of the .

above site YEars Of EXPEIIENCE: ooviiieceeieie ettt sttt sttt e reere et e e e e tesneereenes

personnel) Qualifications/REQISIIAtIONS: .ooieiici et enes

194




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

PROJECT REQUIRED DATA
ASSIGNMENT

Relevant ProjECt EXPEIIENCE: ...cviiveiieieriesieseeeeie st esteste e eesaeee e aeste s e snessae e enaeseesaestesneareanens

Curricula vitae and certified copies of relevant qualifications and registration certificates of each individual
shall be attached to the tender submission in order to enable functionality evaluation in respect of the criteria
addressed by this schedule.

Experience of the key staff (assigned personnel) in relation to the proposed scope of work will be evaluated in
view of:
1. General experience, education, training and positions held, in specific relation to this scope of work.
2. Knowledge of issues pertinent to the project e.g. local conditions, affected communities, legislation
A CV of each key staff member of preferably not more than 2 pages shall be attached to this schedule. The CV
should be structured with at least the following sections:
Personal particulars
- name
- date and place of birth
- place (s) of tertiary education and dates associated therewith

Qualifications: List of formal qualifications, registrations and certificates with date of issuing of each
Name of current employer and position in enterprise

Overview of experience

Outline of recent assignments / experience that has a bearing on the scope of work

The scoring of the “Key Personnel Experience (Project Specific)” will be as follows:

Score Key Personnel Experience (Project Specific)
1-30 Key staff has limited experience of issues pertinent to the project. Less than 2 years’ experience
31-50 Key staff has reasonable experience of issues pertinent to the project. Less than 5 years but more than 2 years’
experience
51-80 Key staff has extensive experience of issues pertinent to the project. Less than 10 years’ experience but more than 5
years
81 -100 Key staff has outstanding experience of issues pertinent to the project. More than 10 years’ experience

Certified copies of relevant qualifications, training and registration certificates of each individual shall be
attached to this schedule. The scoring of the “Key Personnel Experience (Project Specific)” will be as follows
(scores for each qualification will be added together to a lump sum for each person: max 100):

Score Training, Qualifications, Certification

20 Formal Electrician qualification
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

10 Formal Technician qualification

15 Wireman’s licence

15 Operating Regulations for High Voltage Systems Training and Valid Certificate

10 Construction / Project Management training

20 Safety Officer Training and Valid Certificate

10 Environmental Law and Regulations Training and Valid Certificate (ESKOM accredited)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer

<ATTACH TO THIS PAGE>

Curricula Vitae
Certified Copies of Qualifications
Training Certificates
Registrations and Associations
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

Evaluation Schedule:

Tenderer’s Previous Experience

The experience of the tenderer as opposed to the key staff members / experts in similar projects or similar
areas and conditions in relation to the scope of work will be evaluated. Tenderers must very briefly describe
his or her experience in this regard and attach any supporting documentation to this schedule. The amount of
houses electrified per project is crucial in the municipality’s evaluation of the tender offer.

Employer, Description of Number of Date
contact person, Similar Work completed during the Houses Completed
contact number Past 5 Years Electrified

Attach additional pages if more space is required.

The scoring of the “Tenderer’s Previous Experience” will be as follows:

Score Tenderer’s Experience
30 Tenderer has limited experience (More than 500 but less than a 2000 stands completed to date)
50 Tenderer has relevant experience (More than 2000 stands but less than 5000 stands completed)
70 Tendgrer has above average experience in relation to the project and has worked previously under similar conditions
and circumstances (More than 5000 but less than 10000 stands completed to date)
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Tender Reference:09-2020/2021
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90 Tenderer has outstanding experience in projects of a similar nature (More than 10000 stands completed to date)

100 Tenderer has previously worked on ESKOM MV and LV Networks

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.16

EcAAYATION 2XHEAYAE:
PEXOPA O® XIMIAAP ITPOSEXTZ
(TOONZHIIT EAEXTPIOIXATION ITPOSEXTY)
ITPOGIAEA TO OPT'ANXZ O® XTATE:

Tenders are required to complete this record in terms of the Supply Chain Management Regulations issued in
terms of the Municipal Finance Management Act of 2003, in part to demonstrate the Tenderer’s

Understanding of Government Policies and Strategies on service delivery

Include only those contracts where the tenderer was solely appointed for a contract or the relevant portion
where the tenderer was appointed in a Joint VVenture agreement. Tenderers must complete the table below or
attach the required information in the prescribed tabulation.

All township electrification projects commenced or completed by the Tenderer in service of an Organ of
State in the last five years:

No.

Organ of State,

(i.e. national or provincial
government department,
public entity, municipality or
municipal entity)

Title of Contract for
Township Electrification

Contract Value
(including VAT)
(Rand)

Date Completed
(“CURRENT”
if not yet
completed)
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021

Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.17 2XHEAYAE O® ITPOITOZEA XYB-XONTPAXTOPZ

We notify you that it is our intention to employ the following Sub-Contractors to work on this contract.

If we are awarded the contract we agree that this notification does not change the requirement for us to submit
the names of proposed Sub-Contractors in accordance with requirements in the contract for such appointments.
If there are no such requirements in the contract, then your written acceptance of this list shall be binding
between us.

No.

Name and Address of
Proposed Sub-Contractor

Nature and Extent of Work

Previous Experience with
Sub-Contractor

10.

11.

12.

13.

14.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.18 EcAAYATION 2XHEAYAE:
YXHEAYAE OO ITAANT ANA EOYIIIMENT
AcAIAABAE ©OP THE XONTPAXT

The following are lists of major items of relevant equipment that 1/we presently own or lease and will
have available for this contract or will acquire or hire for this contract if my/our tender is accepted.

The Tenderer acknowledges that proof may be provided that the plant and equipment is owned or can
be rented by the company. The Tenderer must attach to the this schedule proof of vehicle ownership
(copy of registration), agreement with vehicle rental company (draft contract) or other suitable proof as
supporting evidence.

(@)  Details of major equipment that is owned and immediately available for this contract.

Quantity Description, Size, Capacity, etc.

Attach additional pages if more space is required.

(b)  Details of major equipment that will be hired, or acquired for this contract if my/our tender is
accepted.

Quantity Description, Size, Capacity, etc.
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Attach additional pages if more space is required.

The scoring of the “Plant and Equipment” will be as follows (points will be awarded per item available at the
service of the bidder):

Points/ Tenderer’s Available Plant and Equipment
category
25 Tenderer has adequate vehicle resource (general transport, pick-up, staff transport)
25 Tenderer has basic tools and equipment in adequate number (ladders, excavation hand tools)
25 Tenderer has adequate commissioning equipment (digital meter, earth resistivity meter)
25 Tenderer has specialised vehicular equipment (truck mounted crane, excavator)

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.19 EcAAYATION 2XHEAYAE:
AOXAAITY O® THE TENAEPEPLY ODDIXE

The municipality is supporting local business and is therefore awarding points for locality.

The Tenderer shall provide proof of location of the offices of the company as well as municipal services
accounts.

The allocation of points for locality will be done as follows:

Score Work Plan
0 Company residing outside the Limpopo Province
30 Company residing in Limpopo Province but not in the Waterberg District Municipality boundaries
60 Company residing in Waterberg District Municipality but not in Mogalakwena Municipality boundaries
100 Company residing in Mogalakwena Municipality area of jurisdiction

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Signature Date
Name Capacity/Position
Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.20 TENAEPEP' I XYPPENT XONTPAXTEA
[TPOSEXT XOMMITMENTZX

The Tenderer shall indicate below all its current contracted project commitments.

No. Contracted Client Title of Contract Contract Value | Expected Date
(including VAT) | of Completion
(Rand)

Attach additional pages if more space is required.

The undersigned, who warrants that he / she is duly authorised to do so on behalf of the enterprise, confirms
that the contents of this schedule and its associated attachments and supporting documents are within my
personal knowledge and are to the best of my belief both true and correct.

Name Capacity/Position
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Tenderer
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.21 ITPOO® OD AYTHOPITY O® XII'NATYPE

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.22 OPII'INAA cAAIA TAZ XAEAPANXE XEPTIOIXATE

<ATTACH TO THIS PAGE>

The Tenderer must attach to this page an original Tax Clearance Certificate from the South African Revenue
Services in respect of his/fher company, close corporation or partnership. In the case of a joint venture

between two or more firms, the Tenderer shall attach an original/copy of the Tax Clearance Certificate for
each of the joint venture partners.
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.23 XEPTIDOIXATE O® XONTPAXTOP PET'IXTPATION I2XYEA BY TH
E XIAB

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.24 [TPOOD OD I[TAYMENT OD MYNIXITTAA PATEYZ ANA TAEEX

<ATTACH TO THIS PAGE>
The Tenderer must attach to this page:
- Proof of registration with the Mogalakwena Local Municipality as a payer of municipal levies.

- Proof of payment of municipal account(s) by bidding entity and its directors/members
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.25 XEPTIOIEA XOITIEZ O® XOMITANY
PEI'IXTPATION AOXYMENTZ

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.26 XOMIIAETE AIZT O® AIPEXTOPX
Indicating Shareholding, Race, Gender, Locality, and Disability

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.27 BBBEE ENTEPIIPIZE XEPTIOIXATE IZXYEA BY AXXPEAITEA[IGE
PIOIXATION AI'ENXY, OP
AEXAAPATION BY AXXOYNTANT / AYAITOP ®OP
CEPIOIXATION O® TENAEPEPI 2 BBBEE XTATYX ANA PET'ITETPATION ON T
HE XENTPAA XYIIIAIEP AATABAXZE O® NATIONAA TPEAXYPY

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.28 XOIA XEPTI®IXATE

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.29 AAA PIZK / QOPKY INXYPANXE

WILL BE PROVIDED BY THE MUNICIPALITY AND DEDUCTED FROM THE FIRST
CLAIM OF THE SUCESSFUL TENDERER/S
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2230  AYAITEA ®INANXIAA STATEMENTS
(TIPOSEXT ABOCE P 10 MIAAION)

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.31 ITPOO® OD ITYPXHAZE O® THE OPII'INAA BIA AOXYMENT

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.32 SOINT cENTYPE AT'PEEMENT, 1® AIIITAIXABAE

<ATTACH TO THIS PAGE>
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Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

T2.2.33 PEXOPA O® AAAENAA TO TENAEP AOXYMENTZX

We confirm that the following communications received from the Employer before the submission of this
tender offer, amending the tender documents, have been taken into account in this tender offer:

Date Title or Details

Attach additional pages if more space is required.

SIgNEd: o Date:

V=10 01RO POSITION. e
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X1 XONTPAXT AATA
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X1.1 ®OPM OO ODPDEP ANA AXXEITTANXE

Offer

The tenderer, identified in the offer signature block, has examined the documents listed in the tender data and
addenda thereto as listed in the returnable schedules, and by submitting this offer has accepted the conditions
of tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this form of offer
and acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the conditions of contract identified in the contract data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

PROJECT PACKAGE 1

................................................................................................................................................................. Rand (in words);
R et et E e Eeeete e te oAt eR e Rt e Rt e R EeeREeeR e e R e e eEe e eRe e et eReeeR e e eRe e Rt e Eeenteeneeereeareenreens (in figures)
This offer may be accepted by the Employer by signing the acceptance part of this Form Of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity

stated in the Tender Data, where upon the Tenderer becomes the party named as the Contractor in the
conditions of contract identified in the contract data. The amount in words will govern.

SIGNALUIE oo Date e
NAME

CaAPACILY oo

for the Tenderer:
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Name and address of organization

Name and signature of witness Date
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Acceptance

By signing this part of this form of offer and acceptance, the employer identified below accepts the tenderer’s
offer. In consideration thereof, the employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the contract data. Acceptance of the tenderer’s offer shall form an
agreement between the employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1: Agreements and Contract Data, (which includes this agreement)

Part C2: Pricing Data

Part C3: Scope of Work

Part C4: Site Information

Deviations from and amendments to the documents listed in the tender data and any addenda thereto as listed
in the tender schedules, as well as any changes to the terms of the offer agreed by the tenderer and the
employer during this process of offer and acceptance, are contained in the schedule of deviations attached to
and forming part of this agreement. No amendments to or deviations from said documents are valid unless
contained in this schedule.

The tenderer shall within two weeks after receiving a complete copy of this agreement, including the
schedule of deviations (if any), contact the employer’s agent (whose details are given in the contract data) to
arrange the delivery of any bonds, guarantees, proof of insurance and any other documentation to be provided
in terms of the conditions of contract identified in the contract data. Failure to fulfil any of these obligations
in accordance with those terms shall constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the schedule of deviations (if any).
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the
employer in writing of any reason why he cannot accept the contents of this agreement, this agreement shall
constitute a binding contract between the parties.

SIGNALUIE oo Date
NAME e

CaAPACILY oo

for the Employer

MOGALAKWENA LOCAL MUNICIPALITY, CIVIC CENTRE, 54 RETIEF STREET,
MOKOPANE, 0600

Name and signature of witness Date
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X1.1.1 2XHEAYAE O® AECIATIONZ

1. Y ] 1= SO SPS
1<) - U1 £SO PR PTR R PORRRTPPRRRI
2. 10 o] =Tt T TP PSP R PR PR PP
(B 1] r= V1 E ORI
3. Y ] 1T SO PSSR
1<) U] £SO PRRRRRPURRRRTRRRRR
4. RS0 o] =Tt TP U PP S PR PP
DBEAIIS oot et tee e et e ee e ——teteeeteeee———teteeeteaa————teteeetaaaa———teteeeteaan——————aaas

By the duly authorised representatives signing this agreement, the employer and the tenderer agree to and
accept the foregoing schedule of deviations as the only deviations from and amendments to the documents
listed in the tender data and addenda thereto as listed in the tender schedules, as well as any confirmation,
clarification or changes to the terms of the offer agreed by the tenderer and the employer during this process
of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the
period between the issue of the tender documents and the receipt by the tenderer of a completed signed copy
of this Agreement shall have any meaning or effect in the contract between the parties arising from this
agreement.
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X1.2 XONTPAXT AATA (TIAPT 1)

PART 1: DATA PROVIDED BY THE EMPLOYER
CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works, Second Edition (2010), published by the South
African Institution of Civil Engineering (SAICE), Private Bag X200, Halfway House, 1685, is applicable to
this Contract. Copies of these conditions of contract may be obtained from the SAICE Tel no.: +27 (0) 11
805 5947 or www.saice.org.za.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for Construction Works
Second Edition, 2010, are applicable to this Contract.

Each item of data given below is cross-referenced to the clause in the General Conditions of Contract for
Construction Works to which it mainly applies.

Clause No. | Clause Description / Detail

1.1.1.13 The Defects Liability Period is 12 months
(measured from the date of the Completion Certificate)

1.1.1.14 The time for achieving Practical Completion per portion of the Works shall be as agreed to by
the parties at time of contract signature.

The time for achieving Practical Completion of the whole of the Works shall be as agreed to by
the parties at time of contract signature.

1.1.1.15 The name of the Employer is Mogalakwena Local Municipality

1.1.1.26 The pricing strategy is Fixed Price Contract

1212 The address of the Employer is:
Address (physical): Civic Centre, 54 Retief Street, Mokopane, 0600
Address (postal): PO Box 34, Mokopane, 0601
Telephone: 015 491 9600
Facsimile: 015 491 9755
Email: ramangog@mogalakwena.gov.za

1.1.1.16 The name of the Engineer is MOTAU ENGINEERS (PTY) LTD JV BLACKHEAD
CONSULTING
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Clause No. | Clause Description / Detail
1212 The address of the Engineer is:
Address (physical): 366 Marshall Street, FaunaPark, Polokwane, 0699
Address (postal): PO Box 272, Chuenespoort, 0745
Telephone: 072 531 0862
Facsimile: 086 2980 568
Email: Motauengineers@gmail.com
3.1.3 The Engineer shall obtain the specific approval of the Employer before executing any of his
functions or duties according to the following Clauses of the General Conditions of Contract:
Clause 3.2.1: Nominating the Engineer’s Representative
Clause 3.2.4: Delegation of Engineer’s authority.
Clause 4.7: The issuing of instructions for dealing with fossils and the like.
Clause 5.7: The issuing of an instruction to accelerate progress.
Clause 5.8: Granting permission to work during non-working times.
Clause 5.11 Suspend the progress of the works.
Clause 5.13: The reduction of a penalty for delay.
Clause 6.3.2: The issuing of a variation order.
Clause 6.4.1.4: Issuing of instructions to carry out work on a day work basis.
Clause6.8.4: The determination of additional or reduced costs arising from changes in
legislation.
Clause 6.11: The agreeing of the adjustment of the sums for general items.
Clause 10.10.5: The giving of a ruling on a contractor’s claim.
Clause 10.1.5.1: The agreeing of an extension to the 28 day period.
Clause 10.1.5.2: The inclusion of credits in the next payment certificate.
5.3.1 The documentation required before commencement with Works execution are:
Health and Safety Plan (Refer to Clause 4.3)
Initial Programme (Refer to Clause 5.6)
Security (Refer to Clause 6.2)
Insurance (Refer to Clause 8.6)
5.3.2 The time to submit the documentation required before commencement of Works execution is 14
days (after contract date).
581 The non-working days are:
Sundays
Public holidays
The year-end contractors break commencing on or around the 15" of December each
year and ending on or around the first Monday of January of the subsequent year
5.13.1 The penalty for failing to complete each portion of the Works is R 5 000.00 per day.
The penalty for failing to complete the whole of the Works is R 5 000.00 per day.
5.16.3 The latent defect period is 10 years.
6.5.1.2.3 The percentage allowance to cover overhead charges is 15%.
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Clause No. | Clause Description / Detail

6.10.1.5 The percentage advance on materials not yet built into the Permanent Works is 80%. No
payment shall be made in this respect for materials not yet delivered to site.

6.10.3 The percentage retention on amounts due to the Contractor is 10%.
The limit of retention money is 10% of the Contract Price.
A surety amount to the value of 10%o of the contract amount will be deducted in equal
instalments from the amounts due to the Contractor on the first three payment certificates.
A further amount of 1,5% of the Contract Price shall be retained for the purpose of ensuring and
enforcing of payment to local labour employed by the Contractor.

8.6.1.1.2 The value of plant and materials supplied by the Employer to be included in the insurance sum is
R 0.00.

8.6.1.1.3 The amount to cover professional fees for repair or reinstatement of damage to the works to be
included in the insurance sum is 15% of the contract value.
Insuring the works will be done by the municipality and be deducted from amounts due to the
Contractor on payment certificate(s) should the Contractor fail to secure and/or maintain
insurance.

8.6.1.3 The limit of liability insurance is R 2 000 000 (Two Million Rand) per claim.

10.5.3 The number of Adjudication Board Members to be appointed is One.

2.24 Extensions of time in respect of clause 2.2.4 and 5.12.2.2 in respect of abnormal rainfall shall be

512.2.2 calculated using the following formula for each calendar month or part thereof:

V = (Nw-Nn)+ (Rw—Rn)

X
Where:

\ = Extension of time in calendar days in respect of the calendar month under
consideration.

Nw = Actual number of days during the calendar month on which a rainfall of 10 mm or
more has been recorded.

Nn = Average number of days in the relevant calendar month , as derived from existing
rainfall records, as stated in the Site Information, on which a rainfall of 20mm or
more has been recorded for the calendar month.

Rw = Actual average rainfall in mm recorded for the calendar month under consideration.

Rn = Average rainfall in mm for the calendar month as derived from existing rainfall

records as stated in the Site Information.
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Clause No.

Clause Description / Detail

For purposes of the Contract, Nn, Rn, X and Y shall have those values assigned to them in
. If V is negative and its absolute value exceeds Nn, then V shall be taken as equal to
minus Nn.

The total extension of time shall be the algebraic sum of all monthly totals for the period under
consideration, but if the total is negative the time for completion shall not be reduced due to
subnormal rainfall.

Extensions of time for part of a month shall be calculated using pro rata values of Nn and Rn.

This formula does not take account flood damage which could cause further or concurrent
delays and will be treated separately as far as extension of time is concerned.

The factor (Nw — Nn) shall be considered to represent a fair allowance for variations from the
average in the number of days during which rainfall exceeds 10 mm. The factor (Rw-Rn) shall
be considered to represent a fair allowance for variations from the average in the number of
days during which the rainfall did not exceed 10 mm but wet conditions prevented or disrupted
work.

For the purpose of applying the formula, accurate rain gauging shall be taken at a suitable point
on the Site and the Contractor shall at his own expense, take all necessary precautions to ensure
that rain gauges cannot be interfered with by unauthorised persons.
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MOGALAKWENA LOCAL MUNICIPALITY
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X1.2 XONTPAXT AATA (TIAPT 2)

PART 2: DATA PROVIDED BY THE CONTRACTOR

Clause No. Description
11.19 The Contractor IS e,
[The legal name of the entity].
1212 The Contractor’s address for receipt of communications and notices is :
Telephone: ..o, Facsimile: ..o
E-mail ©
Address (Postal) : ......ccccoovevvenennenn, Address (Physical) : ..o,
6.2.1 The security to be provided by the Contractor shall be one of the following:
Type of Security Contractor’s choice.

Indicate “yes” or “No”

Cash deposit of 10% of the Contract Sum, exclusive of Value
Added Tax

Performance Guarantee (surety amount): An amount to the
value of 10% of the contract amount to be deducted in equal
instalments from the amounts due to the Contractor on the
first three payment certificates., inclusive of Value Added
Tax

230




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

X1.3 TTPO ®OPMA AI'PEEMENTZX
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TENDER REFERENCE NUMBER: 09-2020/2021

X1.3.1 [TPO ®OPMA: AASYAIXATION BOAPA MEMBEP

AIZXAOZYPE XTATEMENT
Date: s
Contract: Contract No. 09-2020/2021
for the Supply, Delivery, Installation and Commissioning of the Electrification of CHOKOE,
MATLOU & LELAKA VILLAGE within Mogalakwena Local Municipality
(00 011 (01 [0 o T T OO P R PP PP OPPOPRPP
Employer: Mogalakwena Local Municipality

Engineer: Motau Engineers (Pty) Ltd Jv Blackhead Consulting
Dear Sirs

I am willing and available to serve as (ad-hoc/standing) Adjudication Board Member in the above mentioned
Contract.

In accordance with the General Conditions of Contract for Construction Works Adjudication Board Rules
relating to disclosure statements by selected or nominated persons to the adjudication, | hereby state that:

I shall act with complete impartiality and know of nothing at this time, which could affect my
impartiality.

I have had no previous involvement with this project.

I do not have any financial interest in this project.

I am not currently employed by the Contractor, Employer or Engineer.

I do not have any financial connections with the Contractor, Employer or Engineer.

I do not have or have not had a personal relationship with any authoritative member of the Contractor,
Employer or the Engineer which could affect my impartiality.

I undertake to immediately disclose to the parties any changes in the above position which could affect
my impartiality or be perceived to affect same.

Should there be any deviation from the foregoing statements, details shall be given.

| further declare that | am experienced in the work which is carried out under the Contract and in interpreting
contract documentation.

N E LR LI LI 10 1 SO TTTRRRPRR

ST T = (1] -SSP




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages
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X1.3.2 [TPO ®OPMA: AASYAIXATION BOAPA MEMBEP AI'PEEMENT

Please note that words in italics within brackets are items which should be stated.
This Agreement is entered into between:

Adjudication Board MEMDET: ..o e

(Name, physical address, postal address, e-mail address, fax number, telephone number and mobile number).
L0 11 =T (] PRSI

(Name, physical address, postal address, e-mail address, fax number, telephone number and mobile number).

The Contractor and the Employer will hereinafter be collectively referred to as the Parties.

The Parties entered into a Contract for Contract 09-2020/2021: Supply, Delivery, Installation and
Commissioning of the Electrification of CHOKOE, MATLOU & LELAKA VILLAGE within Mogalakwena
Local Municipality, which provides that a dispute under or in connection with the General Conditions of
Contract for Construction Works, Second Edition, 2010, must be referred to ad-hoc adjudication.

The undersigned natural person has been appointed to serve as Adjudication Board Member and together with
the undersigned Parties agree as follows:

1. The Adjudication Board Member accepts to perform his duties in accordance with the terms of
the Contract, the General Conditions of Contract for Construction Works Adjudication Board
Rules and this Agreement.

2. The Adjudicator undertakes to remain independent and impartial of the Contractor, Employer and
Engineer for the duration of the Adjudication Board proceedings.

3. The Adjudication Board Member agrees to serve for the duration of the Adjudication Board
proceedings.

4. The Parties may at any time, without cause and with immediate effect, jointly terminate this
Agreement.
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5. Unless the Parties agree, the Adjudication Board Member shall not act as arbitrator or
representative of either Party in any subsequent proceedings between the Parties under the
Contract. No Party may call the Adjudication Board Member as a witness in any such subsequent
proceedings.

6. The standing Adjudication Board's duties shall end upon the Adjudication Board Member(s)
receiving notice from the Parties of their joint decision to disband the Adjudication Board.

7. The Adjudication Board Member shall be paid in respect of time spent upon or in connection with
the adjudication including time spent traveling:

a)

b)

c)
d)

A monthly retainer of ..o, (@amount) for .......cccceviviiiiiire
(number) of months, and/or

Adaily fee of .....ocooviiiee (amount) based 0N a ........cccceeuvnee.
(number) hour day, and/or

Ahourly fee of ..o (amount), and/or

A non-recurrent appointment fee of ...........ccocvvvveieieicicinnn (amount) which shall be

accounted for in the final sums payable.

8. The Adjudication Board Member's expenses incurred in adjudication work shall be reimbursed at

cost.

Upon submission of an invoice for fees and expenses to the Parties, the (Contractor/Employer*) shall pay the
full amount within 28 days of receipt of the invoice and he shall be reimbursed by the other party by half the
amount so that the fees and expenses are borne equally by the Parties. Late payment of such invoice shall
attract interest at prime plus 3% points compounded monthly at the prime rate charged by the Adjudication
Board Member's bank.

This Agreement is entered into by:

Contractor's SIGNALUIE: coeoeee e e ne
CoNtraCtor's NAME: oot
PIaCE: e e

Date:

EMpIoyer's SIgnature: oo
EMPIOYers Name: o
PlaCE:

DAlE: oo ————

Adjudication Board Member's Signature: ..o s

Adjudication Board Member's NAME: .o e

PlaCE. o ——

D =TT

* Delete the inapplicable party
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X1.3.3 ITPO ®OPMA: ZAOETY AI'PEEMENT

MEMORANDUM OF AGREEMENT CONCLUDED BY AND BETWEEN:
Mogalakwena Local Municipality

herein represented by

in his capacity as

of Mogalakwena Local Municipality, he being duly authorized thereto;

and

(herein after referred to as the Mandatory)

herein represented by

in his capacity as

of the Mandatory, he being duly authorized thereto.
WHEREAS:

- Mogalakwena Local Municipality and the Mandatory entered into a written, alternatively oral
agreement onthe ..o, day OF oo 20......... in terms of which the
Mandatory undertook to carry out the following work for Mogalakwena Local Municipality, viz.:

The Supply, Delivery, Installation and Commissioning of the Electrification of CHOKOE,
MATLOU & LELAKA VILLAGE within Mogalakwena Local Municipality

(The said contract work is hereinafter referred to as the Works)

- The Occupational Health and Safety Act, Act 85 of 1993 as amended (hereinafter referred to as the
Act), and the Regulations promulgated in terms thereof, contains amongst others certain provisions with
regard to the health and safety of people at work and in connection with the usage of plant and
machinery, as well as the protection of persons other than persons at work against hazards to health and
safety that originates from or in connection with the activities of persons at work.

- Section 37(2) of the Act makes provision for the exclusion by the parties, by way of a written

agreement, of supposition and accompanying liability of Mogalakwena Local Municipality (as the
Employer) as stipulated in section 37(1) of the Act.
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The parties have reached consensus with regard to the terms and conditions to which they agree in terms
of the provisions of section 37(2) of the Act.
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NOW THEREFOR THE PARTIES AGREE AS FOLLOWS:

WRITTEN AGREEMENT

The parties herewith agree in terms of section 37(2) of the Act on the arrangements and procedures that
must be followed to ensure compliance with the provisions of the Act by the Mandatory.

ACKNOWLEDGEMENT BY THE MANDATORY

The Mandatory acknowledges herewith that he is fully acquainted with the contents of the Act, as well
as with all regulations and SANS codes of practice that have been published in terms of Section 43 of
the Act. The Mandatory shall be deemed as an Employer in his own right when performing the Works.

The Mandatory acknowledges that this agreement constitutes an agreement in terms of section 37(2) of
the Act, whereby all responsibility for matters pertaining to occupational health and safety relating to
the Works shall be the obligation of the Mandatory.

UNDERTAKING BY MANDATORY

The Mandatory hereby undertakes and binds himself to Mogalakwena Local Municipality to ensure
prompt and strict compliance with the provisions of the Act and the said regulations as well as with the
provisions included in this Safety Agreement at all times during the execution of the Works.

It is hereby recorded that the provisions of this Safety Agreement as set out hereinafter are in no way
intended to restrict the duties of the Mandatory, nor to exempt the Mandatory from his obligation in
accordance with the Act and the said regulations.

The Mandatory hereby affirms that he is adequately familiar with the work environment at all sites
where work will be performed as part of the Works. The Mandatory affirms that he is adequately
familiar with the hazards and risks associated with the performance of tasks at the site of the Works.

The Mandatory undertakes that he, all his employees and all his sub-contractors will maintain
compliance with the Act and said Regulations at all times.

The Mandatory undertakes that the health and safety of any other individual at the site of the Works will
not be endangered by the acts or omission of acts of itself, any employee or any sub-contractor in
performance of the Works.

The Mandatory affirms that the cost of fulfilling all its obligations and performance of all its duties in
respect of occupational health and safety in execution of the Works, has been provided for in full as part
of the contract for the Works.

ACCESS TO DOCUMENTATION

The Mandatory shall ensure that updated copies of the Act and Regulations relevant to the Works are
available on site at all times and that these documents are readily accessible by appointed persons and
all employees.

APPOINTMENTS

The Mandatory shall appoint competent persons to the various roles required by the Act as deemed
necessary for execution of the Works in compliance with the Act. These persons shall be adequately
trained on relevant occupational health and safety matters in respect of the duties of their appointments.
Such appointments shall be done in writing and kept on record by the Mandatory.
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TRAINING

The Mandatory shall ensure that all employees are adequately trained on relevant occupational health
and safety matters relating to the work to be executed as part of the Works.

The Mandatory shall ensure that all employees understand the hazards and risks associated with the
performance of tasks that form part of the Works. The Mandatory and his sub-contractors shall ensure
that all employees understand their duties in respect of compliance with the provisions of the Act such
as cooperation with appointed persons and auditors, obeying occupational health and safety procedures,
applying safe work procedures, reporting any hazardous situation when such situation comes to their
attention, et cetera.

The Mandatory shall specifically ensure that all users or operators of tools, equipment, machinery and
materials are properly trained in the use of such tools, equipment, machinery and materials.

MANAGEMENT OF HEALTH AND SAFETY

The Mandatory shall ensure strict compliance with the Act and the Construction Regulations at all
times, by all its employees, subcontractors and any persons under their supervision during execution of
the Works.

The Mandatory shall submit its health and safety plan to Mogalakwena Local Municipality for approval
prior to the commencement of any work at the site of the Works. The health and safety plan shall be in
accordance with the requirements of the Act, the regulations promulgated in terms of the Act and all
applicable specifications addressing health and safety matters that form part of the contract agreement
referred to in Paragraph 2 of this agreement.

The Mandatory shall ensure that the approved health and safety plan is implemented and maintained at
the site of the Works. The Mandatory shall ensure that the health and safety plan is readily available
and accessible at the site of the Works.

The Mandatory shall ensure that the performance of work at the site of the Works is done under strict
supervision and that safe work practices are followed at all times. The Mandatory shall comply with
any instruction to stop work issued by Mogalakwena Local Municipality or its duly authorised
representative, should any non-compliant situation arise.

The Mandatory shall cooperate fully with Mogalakwena Local Municipality in the event of queries
relating to occupational health and safety matters, which enquiry may be raised at any time by
Mogalakwena Local Municipality.

The Mandatory shall provide access and assistance to any person duly appointed by Mogalakwena
Local Municipality to perform periodic audits on occupational health and safety matters.

The Mandatory shall maintain a consolidated health and safety file which shall be in accordance with
the Act and Regulations. The Mandatory shall make the health and safety file available to
Mogalakwena Local Municipality upon request as well as upon completion of the works or termination
or expiry of the contract agreement referred to in Paragraph 2 of this agreement.

The Mandatory shall ensure that he obtains and maintains valid registration in terms of the
Compensation for Occupational Injury and Disease Act (COIDA) for the full duration of the execution
of the Works and while any employee is present at the site of the Works. The Mandatory shall provide
proof of valid COIDA registration whenever requested to do so by Mogalakwena Local Municipality.
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10.

REQUIREMENTS OF AND COOPERATION WITH RELEVANT AUTHORITIES

The Mandatory hereby acknowledges that the nature of the Works may result in the involvement of
authorities other than Mogalakwena Local Municipalities during the execution of the Works. The
Mandatory affirms that he is conversant with the requirements of such authorities in relation to the
execution of the Works.

The Mandatory undertakes to ensure that such requirements of other authorities have and will be
included in respect of health and safety matters during execution of the Works. The Mandatory affirms
that the cost of abiding with the requirements of and cooperating with the duly authorized personnel
member(s) of such other relevant authorities have been included in the provision of cost of fulfilling all
its obligations and performance of all its duties in respect of occupational health and safety in execution
of the Works, as undertaken in Paragraph 3 of this agreement.

The Mandatory shall ensure that all training and registration criteria demanded by other authorities shall
be met.

WORK PROCEDURES

The Mandatory shall develop, implement and enforce safe working procedures and methods in
accordance with the approved health and safety plan. The Mandatory shall ensure that all appointed
persons, employees, and subcontractors are inducted and familiarised with the use and implementation
of the work procedures.

The Mandatory shall obtain written permission from the duly authorised personnel member of
Mogalakwena Local Municipality or alternatively the local electricity supply authority, where work that
the Mandatory must undertake involves a process, machinery or installation that is in operation. The
written permission must be obtained prior to the commencement and performance of such work for
which a permit is required.

Work permits must be issued in terms of the Act and Regulations when the nature of the work requires
it. Work permits must be sought by the Mandatory from and properly issued by the relevant and duly
authorized personnel member of the Mogalakwena Local Municipality (typically a departmental head),
where necessary.

Approval shall be obtained from the Electrical Engineer of the Mogalakwena Local Municipality or
alternatively the local electricity supply authority (Eskom Distribution) before any equipment is
connected to the electrical supply of the Mogalakwena Local Municipality or alternatively the local
electricity supply authority. All equipment shall be isolated before any equipment is connected to the
electrical supply point and be provided with earth leakage protection where applicable. Electrical
machinery, portable electrical tools and portable lights must comply with the requirements of the
applicable regulations.

REPORTING

The Mandatory shall report all incidents related to health and safety as well as environmental matters to
the relevant and duly authorized personnel member(s) of the Mogalakwena Local Municipality, in
addition to any other reporting that may be required of the Mandatory in terms of the Act and the
Regulations promulgated in terms of the Act, or alternatively in terms of any other legislation that may
be applicable.

The Mandatory shall provide Mogalakwena Local Municipality with copies of all reports compiled and

issued in terms of the Act and the Regulations promulgated in terms of the Act, or alternatively in terms
of any other legislation that may be applicable.
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11.

12.

13.

14.

The Mandatory shall submit to Mogalakwena Local Municipality routine reports on health and safety
matters at intervals as agreed between the parties, which reports may include relevant statistics, record
of training provided, incidents recorded, equipment issued, register of appointments, et cetera.

MEDICAL EXAMINATIONS

The Mandatory shall ensure that all employees undergo routine medical examinations at regular
intervals and that they are declared medically fit for execution of the assigned duties or tasks that they
are to perform.

At the Mandatory’s expense, all local labour will undergo entry medical consultation before they start
working on the Works and exit medical consultation when they are finished working on the Works.

PERSONAL PROTECTIVE EQUIPMENT

The Mandatory shall ensure that all employees are provided with adequate personal protective
equipment applicable to the work they may be required to perform, in accordance with the requirements
of the Regulations.

(@ It is compulsory to wear equipment for eye protection when working in an eye protection zone or
where the Work requires eye protection.

(b) It is compulsory to wear safety helmets when working in a safety helmet zone or where the Work
requires safety helmets.

(c) It is compulsory to wear hearing protection when working in a noise zone or where the Work
requires hearing protection.

(d) The wearing of other protective clothing and equipment as prescribed by the Occupational Health
and Safety Officer of Mogalakwena Local Municipality is compulsory, e.g. hand gloves, safety
boots, reflective jackets, task-appropriate clothing, etc.

(e) The Mandatory shall ensure that the statutory requirements in respect of personal protective
equipment are complied with at all times, and that employees utilise the personal protective
equipment at the appropriate time.

PLANT, EQUIPMENT AND TOOLS

The Mandatory shall provide enough plant, tools and equipment to enable him to complete the Works
and the Mandatory shall provide all storerooms, offices and staff facilities that may be needed, except
where mutually agreed otherwise. The Mandatory will be responsible for all material on site.

The Mandatory without the written permission of Mogalakwena Local Municipality may use no plant,
equipment or tools that belong to Mogalakwena Local Municipality.

In special cases where Mogalakwena Local Municipality may lend plant, equipment, tools or materials
to the Mandatory, the Mandatory will use such plant, equipment, tools and/or materials at his own risk
and the Mandatory herewith indemnifies Mogalakwena Local Municipality against any liability of
whichever nature or arising from any cause whatsoever, whether direct or indirect, that may arise from
such usage.

FENCING AND GENERAL MACHINERY PROTECTION

No shield or fencing may be removed from or be moved at any machinery or installation or property or
site without written permission from the relevant and duly authorized personnel member of
Mogalakwena Local Municipality or alternatively the local electricity supply authority (Eskom
Distribution).
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15.

16.

17.

18.

EXCAVATIONS

As far as practicable, the Mandatory shall verify the existence and position of electrical cables,
discharge pipes, gas lines, water conduits, and any other services that may be present before he
commences with any excavation work.

All excavations and obstructions and/or any openings in platforms or floors shall be enclosed in a safe
way and warning notices shall be erected to ensure absolute safety. Where applicable, an adequate
number of red or orange caution lights shall be provided when it is dark or should bad light prevail.

The area surrounding excavations shall be kept in a safe, orderly and tidy condition. No loose material
of whatever nature may be left in walkways, roads or workplaces or be allowed to block walkways,
roads or workplaces.

FIRE PREVENTION MEASURES

The Fire Department of the Mogalakwena Local Municipality shall be notified before any welding,
oxyacetylene welding, cutting, burning of paint or tar from floors or roofs is undertaken so that the
necessary fire prevention measures can be duly arranged.

All “NO SMOKING AND OPEN SURFACE FIRES/LIGHTS PROHIBITED” notices shall be adhered
to.

The Mandatory shall ensure that all employees acquaint themselves with the fire prevention measures of
Mogalakwena Local Municipality and at the site of the Works, which will include fire alarm notices and
emergency exits in case of fire, and they shall ensure that these rules and precautions are strictly
complied with.

INTOXICATION

No person that is in a state of intoxication, or that is in any other condition that causes or may cause
his/her incapability to control him/herself or persons under his control, or that is suspected of being in
such state or condition, shall be permitted on the premises of Mogalakwena Local Municipality or at the
site of the Works. Mogalakwena Local Municipality reserves the right to the withdrawal of any
employees of the Mandatory or Municipality from the premises or the site of the Works in the event of
any transgression of this nature.

No person shall be allowed to bring any alcohol or other intoxicating substances onto the premises of
Mogalakwena Local Municipality or at the site of the Works. The Mandatory hereby consents to the
conduct of tests by Mogalakwena Local Municipality or its duly authorised representative to ascertain
the state of sobriety or intoxication (irrespective of the nature of the intoxicating substance) of any
employee of the Mandatory.

SUBCONTRACTORS

The Mandatory shall ensure that all subcontractors receive a copy of this safety agreement and must
ensure they comply with it. The Mandatory shall maintain an updated list of all subcontractors active on
the site of the Works.

Each subcontractor shall submit a signed declaration indicating acceptance of this agreement, prior to

the commencement of any tasks that they are intended to perform as part of the Works. All the
stipulations of this agreement shall apply to and be binding on each subcontractor.
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19.

20.

21.

BREAKING OF THESE RULES AND POOR CONDUCT

The Mandatory is herewith warned that no behaviour that causes danger to their own employees, to the
subcontractors’ employees, to the employees of Mogalakwena Local Municipality or the general public
will be tolerated.

The Occupational Health and Safety Officer of Mogalakwena Local Municipality reserves the right of
the withdrawal of any employees of the Mandatory or any subcontractor or Mogalakwena Local
Municipality from the premises in the case of any default or breach of the agreement and to order that
the completion of the work be stayed, pending compliance with this agreement; alternatively to cancel
the contract agreement referred to in Paragraph 2 of this agreement in which event Mogalakwena Local
Municipality will be entitled to appoint an alternative contractor to complete the work and recover the
costs thereof from the Mandatory, without prejudice to any alternative or additional right or action or
remedy available to Mogalakwena Local Municipality, to recover from the Mandatory damages for the
default or breach and the resultant cancellation of the contract agreement.

The senior employees of the Mandatory shall sign a note of acknowledgement of this safety agreement
to certify that they have received all the stipulations as included herein and that they understand all these
stipulations.

CONFIDENTIALITY

The Mandatory shall at all times treat data and information that have been made known to him or that he
requires in connection with his work from Mogalakwena Local Municipality as confidential and he may
not make unauthorized use thereof. The Mandatory must also ensure that such data and information are
not communicated to anybody else that is not an employee of the Mandatory without obtaining prior
written approval from Mogalakwena Local Municipality and he must further ensure that such persons
do in fact know that the said information is confidential and that they are obliged to treat it as such.

The Mandatory shall provide for adequate physical protection for any confidential documents, sketches,
et cetera that he receives from Mogalakwena Local Municipality in connection with the work as well as
for any copies thereof that he makes. The Mandatory shall hand back all documents sketches and copies
thereof to Mogalakwena Local Municipality upon completion of the work, or earlier if so requested by
Mogalakwena Local Municipality. The Mandatory shall inform Mogalakwena Local Municipality
immediately should any such documents or sketches become lost.

INDEMNIFICATION BY THE MANDATORY
The following conditions will be applicable to the Mandatory:

(@ The Mandatory is liable and herewith indemnifies Mogalakwena Local Municipality irrevocably
and in full against any claim for loss or damage to property or arising from death or injury of any
person and any associated loss or damage suffered, and against all lawsuits, claims, demands,
costs, expenses, and charges that may arise when the said occurrences are caused on purpose or
through the negligence, violation of legal obligations or failure by the Mandatory or its
employees.

(b) Whenever any of the employees of Mogalakwena Local Municipality is busy with work to, or
with the supply of material that will be used during the execution of the work by the Mandatory,
or otherwise busy with work under the instruction and supervision of the Mandatory, in as far as
they may be negligent or fail to do their duty, they will be regarded as employees of the
Mandatory.
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22.

23.

24.

25.

Name (Mandatory)

C.E.O. (Section 16(1))

(c) All installations, equipment, hoisting-apparatus and other implements, scaffolding, ladders,
material, et cetera that are borrowed from Mogalakwena Local Municipality by the Mandatory for
usage during the execution of the work, will be used entirely at the risk of the Mandatory or
employees of the Mandatory and the Mandatory herewith indemnifies Mogalakwena Local
Municipality irrevocably and in full against any liability that may arise from such usage.

DURATION OF AGREEMENT

This agreement shall remain in force for the entire duration of the contract agreement referred to in
Paragraph 2 of this agreement and/or for the full period that the Mandatory retains a presence at the site
of the Works.

AMENDMENTS MUST BE IN WRITING
The parties agree herewith that this safety agreement is the only safety agreement between them and that
no amendment thereof will be valid unless it is in writing and signed by both parties.

JURISDICTION AND LEGAL COSTS

In the event of any legal action being instituted pertaining to this agreement the party in default or
breach will be liable for the other party’s legal costs on the scale as between attorney and own client and
the parties consent to the jurisdiction of the magistrate’s court for purpose of any legal action being
instituted.

GENERAL

This agreement does not interfere or replace any existing agreements between the parties, in respect of
any aspect not related to occupational health and safety matters. This agreement is intended to and shall
be read in conjunction with any other agreement that the parties may enter into in relation to the Works.

PARTICULARS OF THE MANDATORY

ID NO

Designation

Name of Business

Address of Business

Tel number:  (h) (w) e-mail
Number of employees employed

Registration number as allocated by the Workman’s Compensation Commissioner:
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Thus done and signed on this day of 20

(Signature) __ (Name in print)
THE MANDATORY

As witnesses for Mandatory:

(Signature) ___ (Name in print)

(Signature) (Name in print)
Thus done and signed on this day of 20

(Signature) __ (Name in print)

MOGALAKWENA LOCAL MUNICIPALITY

As witnesses for Mogalakwena Local Municipality:

(Signature) __ (Name in print)

(Signature) __ (Name in print)

Acknowledgement of receipt of the agreement:

THE MANDATORY

245



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

X2 TIIPIXINI' AATA
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

X2.1 TTPIXINI' IN2TPYXTIONZ

b)

c)

d)

f)

9)

h)

)

The Contractor is required to provide the Works in accordance with the Scope of Work, which
encompasses all things necessary and incidental to completing the Works.

The quantities for work accepted and certified for payment will be used for determining payments due
to the Contractor in accordance with the rates included per item in the Pricing Schedule. Certification
and payment of all amounts due to the Contractor shall be subject to the Conditions of Contract and the
Contract Data.

The payment for work performed in respect of activities or items deemed to be covered by Provisional
Sum amounts, Prime Cost amounts or Lump Sum totals included in the Pricing Schedule(s) will be
addressed strictly in accordance with the provisions of the Conditions of Contract and the Contract Data.

Contract price adjustment shall be strictly in accordance with the provisions of the Conditions of
Contract and the Contract Data.

Changes to the Scope of Works will be managed in strict accordance with the Conditions of Contract.
In the event of such changes resulting in additional work and commensurate change of pricing, the
prices included in the Pricing Schedule(s) will be used as a basis for assessment of payment for such
additional work that may have to be carried out.

The general conditions of contract, the special conditions of contract (if any), the specifications
(including the project specification) and the drawings are to be read in conjunction with the Pricing
Schedule(s).

Unless otherwise stated, items are measured nett in accordance with the drawings, and no allowance is
made for waste.

The prices and rates to be inserted in the Pricing Schedule(s) are to be the full inclusive prices for the
work described under the several items. Such prices and rates shall cover all costs and expenses that
may be required in and for the execution of the work described, and shall cover the cost of all general
risks, liabilities, and obligations set forth or implied in the documents on which the tender is based, as
well as overhead charges and profit. The prices will be used as a basis for assessment of payment for
additional work that may have to be carried out.

The measurement and payment clause of each particular specification, read together with the relevant
clauses of the project specification, set out what ancillary or associated activities are included in the
rates for the operations specified.

Descriptions in the Pricing Schedule(s) are abbreviated. Should any requirement of the measurement
and payment clause of the applicable standardised specification, or the project specification, or the
particular specification(s) conflict with the terms of the schedule, the requirement of the standardised,
project or particular specification, as applicable, shall prevail.

247




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

K)

P)

9)

The Pricing Schedule(s) may make reference to specification documents in which further information
regarding the schedule items can be found. These document references are not necessarily the only
sources of information in respect of schedule items. Further information and set specifications may be
found elsewhere in the contract documents.

It will be assumed that prices included in these Pricing Schedule(s) are based on Acts, Ordinances,
Regulations, By-laws, International Standards and National Standards that were published 28 days
before the closing date for tenders. (Refer to www.stanza.org or www.iso.org for information on
standards).

Where the Scope of Work requires detailed drawings and designs or other information to be provided,
all costs associated therewith are deemed to have been provided for and included in the unit rates and
sum amount tendered for such items

A price or rate is to be entered against each item in the Pricing Schedule(s), whether the quantities are
stated or not. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Pricing Schedule(s). A single lump sum will apply should a number of items be
grouped together for pricing purposes.

The units of measurement described in the Pricing Schedule(s) are metric units. Abbreviations used in
the Pricing Schedule(s) are as follows :

ha = hectare h = hour

ki = kilolitre kg = kilogram

km = kilometre kW = kilowatt
km-pass = kilometre pass MN = MegaNewton
kPa = kilopascal MN.m = MegaNewton-metre
[ = litre % = per cent

m = metre PC sum = Prime Cost sum
mm = millimetre Provsum = Provisional sum
m? = square metre No. = number

m2.pass = square metre-pass R/only = Rate only

m? = cubic metre sum = lump sum
mé.km = cubic metre-kilometre t = ton (1 000 kg)
MPa = Megapascal W/day = Work day

Pricing for excavation (trench, road crossings or other excavation) shall include setting out of
excavations, determining of the levels to which the excavation has to be excavated excavation, sifting of
the excavated material to comply with the requirements for suitable backfilling material and the tidying
of the site.

Pricing for the supply and installation of sleeves/ducts/pipes for cable road crossings shall include
supply and installation thereof, as well as the supply of approved road surface material and compaction
to the desired standard.

Pricing for suitable backfilling material to replace unsuitable material shall include the sourcing,
transport and loading of the material, the placing in the excavation and the compaction thereof.

Pricing for the removal of unsuitable backfilling material shall include the loading, transport, offloading
and dumping of the material in a site to be identified by the Contractor to the approval of the Engineer.
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Y

The Contractor shall acquaint himself with the nature of the material to be excavated for the works
before submitting his tender and the submission of a tender shall be deemed to be an acknowledgement
by him that he has done so.

Those parts of the contract to be constructed using labour-intensive methods have been marked in the
Pricing Schedule(s) with the letters L1 in a separate column filled in against every item so designated.
The works, or parts of the works so designated are to be constructed using labour-intensive methods
only. The use of plant to provide such works, other than plant specifically provided for in the scope of
work, is a variation to the contract. The items marked with the letters LI are not necessarily an
exhaustive list of all the activities which must be done by hand, and this clause does not over-ride any of
the requirements in the generic labour intensive specification in the Scope of Works.

Payment for items which are designated to be constructed labour-intensively (either in this schedule or
in the Scope of Works) will not be made unless they are constructed using labour-intensive methods.
Any unauthorised use of plant to carry out work which was to be done labour-intensively will not be
condoned and any works so constructed will not be certified for payment.

The Pricing Schedule(s) must be completed in accordance with the above and the total carried forward
to the tender form C1.1 (Form of Offer).
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
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TENDER REFERENCE NUMBER: 09-2020/2021

X2.2 TIPIXINI' 2XHEAYAEX

BILL OF QUANTITIES: MATERIAL PACKAGE ONLY | PROJECT PACKAGE | A
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BILLS OF QUANTITIES ELECTRIFICATION OF LEKAKA,

CHOKOE, MATLOU VILLAGE

Item [ Description Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
Site Establishment &
A
Safety
Site Camp, Store,
personnel, rental,
1 transport, name board Sum 1
etc
Payment of CLO @ R 3
2 500.00 per month Month 3
(Provisional Amount)
Payment of worker for
3 entry and exit medical Month 3
testing
4 Payment of Security Month 3
Payment of PSC
Members - 7 members x
> | R150 x Duration Month 3
(Provisional Amount)
Compliance with OHS
ACT incl. Safety File
6 and safety instructions Sum 1
including Covid-19
R R
7 PPE for Local Labourers | Sum 1 14.250.00 14.250.00
SUB-TOTAL
B | Pegging out the works Unit | MQty MRate LQty L Rate Mtotal Ltotal Total
1 MV Pegging KM 1.9
2 LV Pegging KM 4.4
3 AS-Built drawing by KM 6.3
surveyor
4 Bush Clearing and Tree KM
Felling
SUB-TOTAL
C | Digging Holes Unit | MQty MRate LQty L Rate Mtotal Ltotal Total
1A LV stay back-actor or o 93
hand
1B | Rock Drill e.a. 5
1C | Compressors e.a. 5
oA MV stay back-actor or o 5
hand
2B | Rock Drill e.a. 2
2C | Compressors e.a. 2
3A 7m Pole back-actor or o 54
hand
3B | Rock Drill e.a. 10
3C | Compressors e.a. 10
4A 9m Pole back-actor or o 150
hand
4B | Rock Drill e.a. 20
4C | Compressors e.a. 20
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5A ﬁOm Pole back-actor or e 6
and
5B | Rock Drill e.a. 0
5C | Compressors e.a. 0
6A 11m Pole back-actor or e 0
hand
6B | Rock Drill e.a. 48
6C | Compressors e.a. 0
7A 13m Pole back-actor or o 0
hand
7B | Rock Drill e.a. 0
7C | Compressors e.a. 0
SUB-TOTAL
D Plant poles Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 7m Wood 120-140mm o 40 40
tops
2 9m Wood 140-160mm o 115 115
tops
3 9m Wood 160-180 mm o 5 5
tops
4 10m Wood 160-180mm o 0 0
tops
5 10m Wood 180-200mm o 0 0
tops
6 11m Wood 160-180mm o 40 40
tops
7 11m Wood 180-200mm o 5 5
tops
8 12m Wood 180-200mm o 3 3
tops
9 13m Wood 180-200mm o 0 0
tops
SUB-TOTAL
E HV Structures Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
DUAL PHASE
1 Int ass delta O deg e.a. 0 0
2 Int ass wvertical (1-10 ca 0 0
deq)
3 Int ass stag vertical ( O o 0 0
deg)
4 Strain ass delta (0-30 ca 0 0
deg)
5 Strain ass delta (30-90 ca 0 0
deg)
6 Terminal delta e.a. 0 0
7 T-off ass int-delta e.a. 0 0
8 T-off ass str-delta e.a. 0 0
9 T-off ass int vert e.a. 0 0
10 Susp ass vert (10-30 o 0 0
deg)
Strain ass vertical ( 30-
11 90 deg ) e.a. 0 0
12 | Terminal ass vert e.a. 0 0
13 In-line strain vert e.a. 0 0
14 | T-off ass strain vert e.a. 0 0
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SUB-TOTAL
THREE PHASE Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 Int ass delta O deg e.a. 2 2
2 Int ass wvertical (1-10 o 17 17
deg)
Int ass stag vertical ( O
3| deg y3ph g (0fea 4 4
4 Strain ass delta (0-30 o 2 2
deg)
5 Strain ass delta (30-90 o 2 2
deg)
6 T-off ass int-delta e.a. 0 0
7 T-off ass str-delta e.a. 0 0
8 T-off ass int vert e.a. 3 3
9 Susp ass vert (10-30 o 0 0
deg)
10 Strain ass vertical (30-90 o 4 4
deg)
11 | Terminal ass vert e.a. 3 3
12 | In-line strain vert e.a. 4 4
SUB-TOTAL
F | MV Stays Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 1 Off conv anchor e.a. 6 6
2 1 Off flying stay e.a. 2 2
3 1 Off strut pole 9m e.a. 8 8
SUB-TOTAL
G | LV Structures Unit [ MQty MRate LQty | LRate Mtotal Ltotal Total
1 Int / susp (0-30 deg) e.a. 78 78
2 Intermediate service e.a. 0 0
3 Strain (0-60 deg) e.a. 4 4
4 Strain (60-90 deg) e.a. 24 24
5 Terminal e.a. 40 40
6 T-off from interm e.a. 4 4
7 T-off from strain e.a. 4 4
8 Cross int-int ass e.a. 2 2
9 Cross int-strain ass e.a. 0 0
SUB-TOTAL
H | LV Stays Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 1 Off conv anchor e.a. 40 40
2 1 Off flying stay e.a. 5 5
3 1 Off strut pole 7m e.a. 35 35
SUB-TOTAL
| Service Boxes Unit [ MQty MRate LQty | LRate Mtotal L total Total
2 - 4 Way Split Meter
1A box : 1 x 52)/ AFr)ncb &.a 88 88
5 - 8 Way Split Meter
2B box : 2 x 6%/ AFr)ncb &.a 5 5
SUB-TOTAL
J Stringing Unit [ MQty MRate LQty | LRate Mtotal L total Total
1 Squirrel conductor m 0 0
2 Fox conductor m 5200 5200
3 Mink conductor m 0 0
4 35 mm sq ABC 1-ph m 0 0
5 35 mm sq ABC 2- ph m 0 0
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6 35 mm sq ABC 3-ph m 200 200
7 70 mm sq ABC 1-ph m 0 0
8 70 mm sq ABC 2-ph m 0 0
9 70 mm sq ABC 3-ph m 4200 4200
10 MV Fox full tension o 0 0
joint
11 LV Joint 35 mm full o 0 0
tension
12 LV Joint 70 mm full o 0 0
tension
SUB-TOTAL
Transformer .
K Installation Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
Transformers: 11kV
1 200kVA x 3 Ph (1 off) - ea 0 0
relocate
2 200kVA x 3 Ph (1 off) - ea 0 0
new
3 100kVA x 3 Ph (2 off) - ea 0 0
relocate
4 100kVA x 3 Ph (2 off) - ea 1 1
new
5 50kVA x 3 Ph (0 off) - ea 0 0
relocate
6 50kVA x 3 Ph (0 off) - ea 3 3
new
7 32kVA x 2 Ph (0 off) - ea 0 0
relocate
8 32kVA x 2 Ph (0 off) - ea 0 0
new
9 25kVA x 3 Ph (0 off) - ea 0 0
relocate
10 25kVA x 3 Ph (0 off) - ea 0 0
new
1 16kVA x 1 Ph (1 off) - ea 0 0
relocate
12 16kVA x 1 Ph (1 off) - ea 0 0
new
SUB-TOTAL
LV Protection .
L Morsdorf type fuses Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 50 A e.a. 0 0
80A Dual phase
2 (32kVA) e.a. 0 0
80A  Three phase
3 (50kVA) e.a. 9 9
4 125A e.a. 0 0
5 160A e.a. 4 4
SUB-TOTAL
M | Installation Earthing Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
MV Earthing (Type 1
1 crowfoot) e.a. 5 5
LV Earthing (Type 1
2 crowfoot) e.a. 13 13
3 Bonding e.a. 18 18

254




Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

SUB-TOTAL
N | Pole Numbering Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 MV pole number e.a. 40 40
2 LV pole number e.a. 115 115
SUB-TOTAL
O | Commissioning Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 Test & commission trsf ca 5 5
and MV equipment o
SUB-TOTAL
P Other Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 Link assembly ( On- ea 5 5
load) per phase
5 Link assembly (Off ea 0 0
load) per phase
3 Drop-out  fuses three ea 3 3
phase
Drop-out  fuses  dual
4 phase ea 0 0
Sample line /Material
5 Board sum 0 0
Live Work (Number of
6 T-Offs) ea 3 3
7 Remove existing poles ea 0 0
8 Remove existing m 0 0
conductor
9 Remove existing stay ea 0 0
10 Remove existing ea 0 0
transformer
11 Live . Work (Line m 0 0
Upgrading
12 Remove existing ea 0 0
Transformer
13 Remqve existing ea 0 0
dressing
14 | Ant-climbing device ea 53 53
Tree  felling  (trunk
15 diameter > 300mm) ca 0 0
SUB-TOTAL
Q House Connections Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 Underground connection | ea 0 0
2 Overhead connection ea 60 60
3 quply ECU base, fixing ea 60 60
rails and plug
Supply 20A  ECU
4 (internal ELPU) ea 60 60
Supply Split Meter Din
5 Rail 20A WS with | ea 60 60
Keypad
6 Sealing of meters ea 60 60
7 CO(_: Certificate ECA ea 60 60
version
Supply and  install
8 | additional 63A circuit | ea 0 0
breaker
9 Supply and Install and | ea 0 0
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wire 63A curve-2 cb to
a split pp meter
Supply and  mount
readyboard with a built
10 in light and 3x socket- € 60 60
outlet
Capture and submit list
11 of customers name and ea 60 60
surname stand no meter
no and contact no
SUB-TOTAL
Excavate and plant .
R shack poles Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1A 5m Wood 120-140 mm ca 40 40
tops
1B | Rock Drill e.a. 0
1C | Compressors e.a. 0
2 Compressors e.a. 0
Hand Excavate Cable
3 - m 0
trench -house connection
4 Hand Excavate Cable m 0
trench-Road Crossing
5 Install Cable Sleeves m 0
110mm
SUB-TOTAL
S (IE;/b(I:G}c))nductor(Supply Unit | MQty MRate LQty | LRate Mtotal Ltotal Total
1 4mm sq A_|rdac SNE m 0 0
plus Pilot wires
2 10mm. sq Alrdac SNE m 2100 2100
plus Pilot wires
SUB-TOTAL
SUMMARY = CHOKOE, MATLOU & LELAKA VILLAGE | PROJECT PACKAGE A
Item Description Amount
NUMBER OF Materials | Labour | Total Price
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STANDS
/CONNECTIONS
Preliminaries &
A General R R R
B Pegging out the works R R R
C Digging Holes R R R
D Plant poles R R R
HV  Structures Three
E Phase R R R
F MV Stays R R R
G LV Structures R R R
H LV Stays R R R
I Service Boxes R R R
J Stringing R R R
Transformer
K Installation R R R
L LV Protection R R R
M Installation Earthing R R R
N Pole Numbering R R R
O] Commissioning R R R
P Other R R R
Q House Connections R R R
Excavate and plant
R shack poles R R R
LV Conductor (Supply
S Cable) R R R
SUB TOTAL 1 R
5%
CONTINGENCY R
SUB-TOTAL? R
15% VAT
TOTAL INCL.
15% VAT R

MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY
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TENDER REFERENCE NUMBER: 09-2020/2021

2 XOITE O® QQOPK
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MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN

MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

AEZXPIIITION O® THE QOPKX

X2.1.1

X2.1.2

X2.13

EMITAOYEPZ OBSEXTIGE

The Mogalakwena Local Municipality has experienced significant increases in the number of
households, particularly in the rural areas within its boundaries. These rural areas already have
minimal services which are further impacted by the additional households and result in increased
backlogs in electricity provision and other infrastructure services such as housing, roads, access to
water and sanitation.

This electrification project is intended to address the electricity needs of the identified
communities.
OcEPGIEQ O® THE QOPKX

The project includes the supply, installation, commissioning and energising of medium and low
voltage electrical infrastructure, including service connections, required for electrification of the
CHOKOE, MATLOU & LELAKA VILLAGE.

Electricity supply will be obtained from existing electricity networks in the village. The existing
networks are owned and operated by ESKOM.

All equipment and infrastructure installed will be delivered in accordance with ESKOM
specification and upon completion will be handed over to ESKOM for operation.
EZETENT O® THE QOPKZX
This project consists of the supply, delivery, installation and commissioning of the electrical
system required for the electrification of the identified consumer connections, which consists of
the following:

Connect to existing MV infrastructure.

Internal MV lines within the village.

MV overhead conductor and associated hardware and accessories.

MYV outdoor pole mounted equipments and associated hardware and accessories.

Pole and platform mounted distribution transformers (16, 32, 50, 100, 200kVA as
applicable) and associated hardware and accessories, including medium and low voltage
protection equipment at these transformer installations.

Low Voltage (LV) Aerial Bundled Conductors (ABC) and associated hardware and
accessories.

5m, 7m, 9m, 10m, 11m and 12m wooden treated poles.

Pole mounted consumer distribution units equipped with circuit breakers and Energy
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X2.14

X2.1.5

X2.1.6

Control Units of split pre-payment meters, including mounting equipment and
accessories.

Pole mounted junction (splitter) boxes including mounting equipment and accessories.

Overhead house connections with split concentric conductor (Airdac), including
associated hardware and accessories.

Split pre-payment meter keypads and Ready-boards mounted on suitable backboards
inside dwellings, including mounting equipment and accessories.

Testing, commissioning, connection and energising of the electrical network, including
provision of Certificates of Compliance for all consumer connections.

Record documentation including completion report to the Employer, Engineer and
relevant supply authority.

Interaction with representatives of the Employer, Engineer, relevant supply authorities,
local authorities and communities.

The above summarised extent of works does not limit the obligation of the Contractor to ensure
the successful execution of the project in all aspects.

AOXATION O® THE QOPKX

The works is located in CHOKOE, MATLOU & LELAKA VILLAGE as indicated below, with
GPS coordinates included in the table. VILLAGES falls within the boundaries of Mogalakwena
Local Municipality, Limpopo Province. A locality plan providing an overview of the village
locality is provided as part of the design documentation included in the Annexures of this
document.

Village Name Councillor Village Planned Project
Coordinates | Connections Package

CHOKOE, MATLOU & | ClIr. Seema E 24°01°47.3”S
LELAKA & 60 1
079 5569 742 5805107 2°E

Please note that Councillors are subject to change. In the event of such change the Employer will
provide the new details to the Contractor

TEMITIOPAPY QOPKX

The Contractor shall design and provide all temporary works necessary for execution of the
Works. The Contractor shall remove the temporary works after completion of the Works after
obtaining approval thereof from the Employer.

I'ENEPAA

The Contractor shall be responsible for arrangements with local representative(s) and home
owners to acquire access to existing stands and dwellings for the installation of consumer
connections.

Installation of consumer connection within stands shall ensure that the possibility of interference
with and damage to the infrastructure is minimized. The installation of infrastructure in or along
stands shall avoid obstruction of access to the stands and shall be along stand boundaries.

The Contractor shall be responsible for the employment of local labour and community liaison
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X2.1.7

personnel as agreed with the Employer.

EXKOM PEOYIPEMENTZ

The Contractor shall ensure that the setting out of infrastructure positions is done in accordance
with ESKOM specifications and procedures governing survey work. Setting out work should be
scheduled and performed as early as possible in the project program.

The Contractor shall ensure that all material sourced is in accordance with ESKOM specification,
sourced from ESKOM accredited manufacturers and suppliers, and handled and stored in
accordance with ESKOM specification.

The Contractor shall be responsible for the capturing of customer data in the format and with the
data fields (Names, ID numbers, Meter numbers, coordinates, etc.) identified in liaison with the
relevant ESKOM personnel.

The Contractor shall be required to liaise with the relevant ESKOM personnel to arrange
inspections as may be required for the Works.

The Contractor shall be responsible for the arrangement of network shutdowns with the relevant
ESKOM personnel, to achieve energising of the consumer connections in accordance with the
approved program.

The Contractor shall be responsible for the compilation of record documentation in the format(s)
required by ESKOM including drawings, diagrams, and testing records as may be required.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

ENT'INEEPINI'

X2.1.8  AEZII'N XEPcIXEX ANA AXTIGITY

Design of Works per Design Stage Responsibility
Concept and Feasibility Employer
Preliminary Design to Tender Stage Employer
Final Design Employer
Temporary Works Contractor
Preparation of Record Documentation Contractor

The Engineer is responsible for the design of the Works, on behalf of the Employer.

The Contractor must notify the Engineer in writing of any possible Additions or Variations to the
Works that he deems necessary. The Contractor may not alter the Works except as directed in
writing by the Engineer.

X2.19 EMIIAOYEPLZ AEXII'N ANA PEXTIONZIBIAITIEX

The Engineer is responsible for the design of the Works, on behalf of the Employer. The design
shall be in accordance with Mogalakwena Local Municipality specification and the specification
of relevant supply authorities, where relevant.

The design shall be in accordance with ESKOM Distribution specification.

X2.1.10 XONTPAXTOPIZ AEZII'N ANA PEZITONZIBIAITIEZ

The Contractor shall only be responsible for the design of temporary works necessary for
execution of the Works, as and when necessary. The Contractor shall exercise due care in
complying with the Specifications when performing any design function.

The Contractor will be required to provide the following:

All plant, material, transport and labour required for the construction and
commissioning of the works.

Updated record (“as-built”) drawings and associated documentation.

Operating Manuals and Training as specified.
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X2.1.11

The principal features of the Scope of Works do not limit the responsibility of the Contractor. He
shall perform all work and furnish all labour, equipment and material to ensure the satisfactory
operation of the new installation. Material and devices, which are normally part of the supplied
equipment and are essential for the proper operation of all equipment or are necessary for the
proper functioning of the whole installation, shall be supplied even if not explicitly called for in
the Specifications.

APAQINTZ
Drawings and design information are included in the Annexures of this document:

The drawings and design information shall be updated whenever necessary until completion of
the work.

Marked up drawings of the work as completed shall be prepared by the Contractor and submitted
for approval to the Engineer as part of the record documentation. These drawings shall be
prepared and provided in sufficient detail to enable the Employer to maintain, dismantle,
reassemble, and adjust all parts of the work.
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MOGALAKWENA LOCAL MUNICIPALITY

THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN

MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

[TPOXYPEMENT

X2.1.12
X2.1.12.1

X2.1.12.2

X2.1.13
X2.1.13.1

X2.1.13.2

X2.1.13.3

X2.1.13.4

[TPE®EPENTIAA ITPOXYPEMENT

Procedures

Procurement shall be done in accordance with the procurement policies and regulations,
specifically the Preferential Procurement Policy, of the Mogalakwena Local Municipality. These
policies may be obtained from the Mogalakwena Local Municipality.

Requirements

The works shall be executed in accordance with the conditions attached to preferences granted in
accordance with the completed preferencing schedule(s).

ZYBXONTPAXTINI
Mandatory Subcontract Works
No mandatory subcontracting of works will apply for this contract.

Preferred Subcontractors/Suppliers

The Employer may provide names of preferred subcontractors to the Contractor, if deemed
necessary for the execution of the works. Nominated Subcontractors shall be appointed strictly in
accordance with the Conditions of Contract.

Procedures

The Contractor shall submit the names of each proposed subcontractor to the Engineer/Employer
for acceptance. The Contractor shall not appoint a subcontractor until the Engineer/Employer has
approved in writing such an appointment.

The Contractor shall not be required or be deemed to be under any obligation to employ any
Nominated Subcontractor whose performance warranties are not acceptable to the Contractor or
against whom the Contractor cannot guarantee performance.

All subcontractors shall be appointed in writing and on terms which are compatible with the
Conditions of this Contract.

Attendance

The Contractor shall be responsible for observance by all subcontractors of all provisions of the
Conditions of Contract, the Specifications, Codes of Practice and relevant Standards.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

XONZTPYXTION

X2.1.14 QOPKZ ZITEXIOIXATIONZ
X2.1.14.1 Applicable Specifications

Standardized and Particular Specifications applicable to this contract are listed below and/or in
the Annexures of this document. The standardized specifications that are referenced in the
Particular Specifications are deemed to be part of the contract.

All these specifications are deemed to form part of the Contract. The Contractor shall be
responsible to ensure that the latest edition of the specification, at the time of tender, are used.

The listed specifications are available on request from the Engineer or directly from the
publishers of the documents.

X2.1.14.2 List of Specifications

The Particular Specifications are the specifications contained under the following parts of the
ESKOM Distribution Standard:

Part O General

Part 1 Planning

Part 2 Earthing

Part 3 Low Voltage

Part 4 Medium Voltage

Part 8 Services

Part 9 Buyers Guide

Part11  Work Execution

Part 14  Low Voltage Maintenance
Part22  Cables

Part25  Prepayment Metering

The Standardized Specifications are:

SANS  1200A: General

SANS 1200DA:  Earthworks (Small works)
SANS 1200DB:  Earthworks (Pipe trenches)
SANS 1200LB: Bedding (pipes)
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SANS
SANS
SANS

SANS
SANS
SANS
SANS

SANS
SANS
SANS
SANS

SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS
SANS

SANS
SANS

SANS
SANS
SANS
SANS
SANS

1200LC:
780:
1019:

1091:
1186:
1418:
1507:

1524-1:
1619:
10142-1:
10198:

10199:
10200:
10280:
10292:
10313:
60076:
60269:
60282:
60439:
60529:
60614:
60670:
60815:

60947:
61089:

61284:
61643:
62053:
62055:
62262:

Cable ducts
Distribution Transformers

Standard voltages, currents and insulation levels for electricity
supply

National colour standard

Symbolic safety signs (All Parts)

Aerial bundled conductor systems (All Parts)

Electric cables with extruded solid dielectric insulation for fixed
installations (300/500 V to 1 900/3 300 V) (All Parts)

Electricity payment systems — Prepayment meters
Small power distribution unit
The wiring of premises — Low voltage installations

The selection, handling and installation of electric power cables
of rating not exceeding 33kV (All Parts)

The design and installation of earth electrodes

Neutral earthing in medium voltage industrial power systems
Overhead power lines for conditions prevailing in South Africa
Earthing of low voltage distribution systems

The protection of structures against lightning

Power transformers (All Parts)

Low voltage fuses (All Parts)

High voltage fuses (All Parts)

Low voltage switch gear and control gear assemblies (All Parts)
Degrees of protection provided by enclosures (IP code)
Conduits for electrical installations (All Parts)

Boxes and enclosures for electrical accessories (All Parts)

Guide for the selection of insulators in respect of polluted
conditions

Low voltage switchgear and control gear (All Parts)

Round wire concentric lay overhead electrical stranded
conductors

Overhead lines — Requirements and tests for fittings
Low voltage surge protective devices (All Parts)
Electricity metering equipment (ac) (All Parts)
Electricity metering — Payment systems (All Parts)

Degrees of protection provided by enclosures for electrical
equipment against external mechanical impacts (IK code)
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X2.1.15
X2.1.15.1

X2.1.15.2

X2.1.16
X2.1.16.1

X2.1.16.2

SANS  62271: High voltage switchgear and control gear (All Parts)

The Rationalized User Specifications are:

NRS 009: Electricity sales systems (All Parts)

NRS 022: Stays and associated equipment

NRS 032: Service distribution boxes — pole-mounted

NRS 033: Electricity Distribution — Guidelines for medium voltage lines up
to 22kV, using wooden poles and bare conductors

NRS 034: Electricity Distribution — Guidelines for the provision of
electrical distribution networks in residential areas (All Parts)

NRS 040: High-voltage operating regulations

NRS 054: Power Transformers

NRS 060: Code of Practice for clearances

NRS 096-1: Sealing of electricity meters

In the event of discrepancy or contradiction between any of the applicable specifications, the
Engineer shall be approached for verification.

ITAANT ANA MATEPIAAX

Plant and Materials Supplied by the Employer
The Employer provides no Plant and Materials for this contract.

Samples

The Contractor shall provide samples of plan and materials in accordance with the relevant
Specifications. The Contractor shall, at the request of the Engineer, provide additional samples of
plant and materials to prove their compliance with the Specifications.

The Contractor shall furnish without delay, such samples as requested or may be requested by the
Engineer. Materials or workmanship not corresponding with approved samples, may be rejected
by the Engineer and shall be removed from the works at the cost of the Contractor.

XONZTPYXTION E®YITIMENT
Requirements

The Contractor shall provide construction equipment suitable for the execution of the Works,
including testing and protective equipment. Equipment shall be maintained in good working
condition for the duration of the contract. All equipment shall be in accordance with the relevant
Specifications where applicable.

The Contractor shall maintain the validity of certification of Equipment that requires such
certification in terms of the Specification and any applicable regulations. Operators of equipment
shall be suitably trained and appointed in writing, where applicable. Where necessary, the
Contractor shall provide proof of training for operation of any item of equipment.

Equipment Provided by the Employer

The Employer provides no equipment for this contract.
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X2.1.17
X2.1.17.1

X2.1.17.2

X2.1.17.3

X2.1.174

X2.1.17.5

X2.1.18
X2.1.18.1

X2.1.18.2

EEIXTINI XEPcIXEX
Known Services

The positions of existing services, in so far as they are known, are indicated on the drawings
provided. Prior to the commencement of any excavation work, the Contractor shall obtain record
drawings from the relevant supply authorities indicating the position of existing services on Site.
The Contractor shall liaise with the supply authority to establish exact positions of existing
services prior to excavation.

Treatment of Existing Services
The Contractor shall perform all work after the necessary wayleaves and permits for construction

of the Works have been obtained. Utmost care must be taken not to damage existing services.

The contractor shall execute works on or adjacent to railway lines, pipelines, roads, cables and the
like in accordance with the requirements of the authority responsible for the operation and
maintenance of these structures.

Machine excavation near existing services will only be performed to the extent permitted by the
Engineer. Payment for accommodation of and working in close proximity to existing services
will be made in accordance with the Conditions of Contract.

Location of Underground Services

Unless indicated otherwise elsewhere in this document, the Contractor does not need to allow for
the use and availability of detection equipment for the location of underground services.

Damage to Services

The cost for the replacement of damaged services shall be borne by the contractor

Reinstatement of Services and Structures Damaged During Construction

The Contractor shall report damage to services or structures to the Engineer as a matter of
urgency. The Contractor shall only assist with the repair or reinstatement of structures and/or
services if requested to do so by the relevant supply authority, custodian, or owner of such
damaged service or structure.

The cost for the repair of such damage shall be borne by the Contractor. Claims by the
Contractor in this connection will not be considered.

2ZITE EXTABAIZHMENT
Services and Facilities Provided by the Employer
The Employer does not provide and does not guarantee the provision of any service or facility on

site to the Contractor.

The Contractor shall negotiate directly with the relevant supply authority to acquire any necessary
Site facilities and/or services.

Facilities Provided by the Contractor

The Contractor shall provide and maintain all the necessary facilities at the site for use by his
personnel and subcontractors. The Contractor shall ensure that all facilities provided are in
accordance with relevant statutory requirements, environmental regulations and requirements, and
to the satisfaction of relevant authorities.
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The Contractor shall be responsible for all earthworks, drainage, fencing, access, security and
maintenance related to the facilities on site for the duration of the Works. The Contractor shall be
responsible for the design, erection, maintenance and removal of all site facilities, subject to the
approval of the Employer and the Engineer.

The Contractor shall:

ensure that the construction utility supply (water and electricity) complies fully with all
the required regulations

apply for the temporary building supply

provide for all costs associated with the supply and the consumption of electricity and
water for the duration of the project

maintain the connection for the duration of the project

All facilities, e.g. workshops, sheds, storerooms and ablution facilities, erected by the Contractor
on the Site and not forming part of the Works shall from the time of their erection until the
completion of the Works be the property of the Employer and the Contractor shall not demolish
or remove any buildings or part of any buildings without the written permission of the Engineer.

Site Office

The Contractor shall provide and maintain a site office for progress meetings with the Engineer
and Employer and for the safe keeping of all contract related documentation. The Contractor
shall, during the Contract period, maintain permanent access to the Site/Employer’s/Engineer’s
office and this access is to be suitable for vehicular traffic under all weather conditions.

Storage Facilities

The Contractor shall provide, erect and maintain proper sheds for the storage and protection of
materials and plant, which may be fabricated or brought into the Site. Storage facilities must be
properly maintained and materials must be stored in an orderly fashion.

Theft of material can pose a major problem and it is essential that the storage facilities are secure
and fulltime security provided.

Other Facilities and Services

The Contractor may provide facilities for staff accommodation on site, but such facilities must be
separate from other facilities provided.

The Contractor shall provide facilities for the provision of drinking water to all staff members.

Temporary ablution facilities must be provided for workmen, kept clean and in sanitary condition
and removed from the site on completion of the works. The position where ablution facilities
must be placed will be indicated by the relevant local authorities and the area on which the
facilities were situated must be disinfected on removal thereof. Regular inspection of ablution
facilities must be carried out by the Contractor who will be held responsible for the cleanliness of
the ablution facilities.

Access roads on the site, as well as embankments and excavations must be smoothed and shaped

to even planes to the satisfaction of the engineer. All changes in gradient must be properly
shaped.

269



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

X2.1.18.3

X2.1.18.4

X2.1.18.5

X2.1.19

X2.1.20

Removal of Site Facilities

On completion of the Works, the site facilities shall become the property of the Contractor who
shall, if so ordered, remove them entirely with all utility connections and restore the surface of the
land to its original condition or other reasonable condition, in either case, to the satisfaction of the
Engineer.

Site Clearance

The Contractor clearance of site shall be in accordance with relevant environmental regulations
and requirements. The Contractor will only clear the minimum width for proper installation and
handling of equipment and infrastructure and the movement or transport of material.

Upon completion of the Works the Contractor is responsible for the finishing off and clearing up
of the site including all site facilities. This work entails the clearing of all obvious signs of
construction activities like building equipment, excess material, rubbish and temporary works to
the satisfaction of the engineer.

Project Notice Board and Signage

The Contractor shall submit a proposal for the project notice board to the Engineer for approval
within two weeks of the award of the contract. The Contractor shall provide and erect one or
more notice boards at accessible and clearly visible locations on the site, within one week of the
Contractor commencing with site establishment. The number and location of boards will be
advised by the Engineer in conjunction with the Employer.

Signage boards shall be in accordance with the Specification. Specific attention must be given to
signage related to health and safety aspects and regulations.

Signage must be provided in storage facilities for easy identification of the material.

The Contractor shall be responsible for removal of all project notice boards and signage upon
Completion of the Works.
Vehicles

All construction vehicles shall be maintained in good working and roadworthy condition.
Vehicles and equipment installed on wvehicles shall comply with the Health and Safety
Specification, as well as the Environmental Specification. Operators of vehicles and the
equipment installed on vehicles shall be suitably trained and appointed in writing.

Fuel for vehicles shall not be stored on site. Major mechanical repairs on vehicles shall not be
performed on site, as far as is reasonably possible. Any fuel, lubricant or other liquid spillage
from vehicles shall be addressed in terms of the environmental specifications and regulations.
2ITE YZATE

The Site shall be used solely for the purpose of executing the Works.

[TEPMITZ ANA QAYAEAGEX

The Contractor, with the assistance of the Engineer, shall obtain Permits and Wayleaves required
for the installation and execution of the Works.
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X2.1.21

X2.1.22

X2.1.23

X2.1.24

AATEPATIONZY, AAAITIONZ, EETENZIONY ANA MOAI®IXATIONE TO
EEIXTINI' QOPKX

The Contractor shall satisfy himself of the dimensions, dimensional accuracy, alignment, levels
and positioning of existing infrastructure or components thereof and the compatibility of the
existing infrastructure with the Works. The Contractor shall notify the Engineer where any
discrepancy or incompatibility is identified.

The Contractor shall not implement any alteration, addition, extension or modification to existing
works without obtaining prior written permission from the owner of such existing works.

AIZEMANTAEA EOYITIMENT ANA MATEPIAAZ

All surplus and dismantled electrical equipment and materials remain the property of the
Employer. The Contractor shall not dismantle or remove any equipment or material belonging to
the Employer without obtaining prior written permission from the Employer.

The Contractor shall under no circumstance dismantle or remove any equipment and materials
belonging to other parties such as supply authorities. The Contractor shall ensure that written
agreement with such other party is reached prior to the dismantling or removal of equipment and
materials belonging to the other party.

Rubble and excess material, resulting from civil alterations and excavations, shall be removed
from site, dumped and disposed of, to the satisfaction of the environmental representative. The
cost for the transport of excess materials shall be borne by the Contractor.

INZITEXTION O® AASOININTI ITPOIIEPTIEZ

The Contractor shall inspect adjoining properties and buildings with the owners (or their
representatives) of adjacent buildings and properties and representatives of the relevant local
authorities before commencement of work that has the potential to damage or interfere with the
surrounding properties and buildings.

YYPGEY XONTPOA ANA ZETTINI" OYT O® THE QOPKX

Before commencement of the Works, the Contractor shall liaise with the Engineer and the
Employer to establish the exact status of all reference pegs on site e.g. boundary pegs in the
township. The Contractor shall record the position of all pegs found on a marked-up drawing of
the township.

The Contractor shall in all cases assess the positions of survey pegs/beacons according to
available survey information. The Contractor shall immediately report missing survey
pegs/beacons.

On completion of the Works, pegs which have, in the opinion of the Engineer, been unavoidably
disturbed will be replaced by the Employer. Pegs that have to be moved must be properly
referenced, recorded, marked, protected and later reinstated.

Pegs which have been disturbed due to actions by the Contractor, which in the opinion of the
Engineer are deemed to have been negligent or without due consideration and care, will be
replaced by the Contractor.

The Contractor shall ensure that survey pegs/beacons are present and their positions verified prior
to the setting out of any work.
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X2.1.25

X2.1.26

X2.1.27

X2.1.27.1

AXXYPAXY O® QOPK

The Contractor will execute the works according to the drawings and specifications as set out in
this document, and drawings that will be issued during the construction period, as well as
according to the position of existing works which may require measurement verification and/or
confirmation by the contractor on site. Tolerances allowed will be as detailed or as specified in
the relevant specification. Any limitations and required / necessitated deviations in this regard
must be brought to the attention of and approved by the Engineer prior to implementation thereof.

PEXEITIT ANA 2TOPAT'E O® MATEPIAA

The Contractor is responsible for the receipt of material on site, as well as the safe storage
thereof. The Contractor is responsible for the control of deliveries, signing of delivery notes and
material management. The Contractor will ensure that all material delivered is received in good
condition and shall return defective material immediately to supplier(s). The Contractor must
ensure that no damage is done during handling of material on site and is fully responsible for any
damages before or during installation.

EEXAGATIONZ ANA BAXKODIAAINT

The removal of topsoil away from excavations is not required. During excavation the topsoil must
be managed and placed such that it will be available as the last layer during the backfilling
operations. The levelling of topsoil during backfilling is required.

The supply of bedding and covering shall include the loading, transport and placing of the
bedding and covering in the trench or excavation.

Classification of Material to be Excavated
The material in which excavations have to be carried out shall be classified as follows:

"Rock" will be held to be composed boulders each exceeding a hominal dia. of 1m and
solid rock in bulk or banks or ledges, the practicable excavation of which would
necessitate the use of explosives and/or drilling and wedging.

"Pickable Rock™ will be held to be material other than rock, the excavation of which
would be economically impracticable if executed by pick and shovel or by means of an
ordinary "Back-Actor". Pickable Rock can only be excavated by either pneumatic tools
or by a "Back-Actor" with a special mechanical ripper attached to it. Pickable Rock
shall include soil with loose boulders with nominal dia. between 300mm and 1m.

"Soft Ground" will be held to be material more easily excavated and not falling into
the categories of "Rock" or "Pickable Rock™ such as gravel, earth, turf, sand, silt and
clay.

If at any stage a disagreement in the classification of excavated material exists between the
Engineer or his representative and the Contractor, a third party shall be mutually agreed upon and
the decision of this third party shall be obtained and shall be final.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

MANAI'EMENT

X2.1.28 MANAI'EMENT O® THE QOPKX
X2.1.28.1 Applicable Specifications
The following specifications are applicable to the management of the Works and are deemed to
form part of the Contract:

SANS 1921-1 -  Construction and management requirements for works contracts
Part 1: General engineering and construction works

SANS 1921-4 -  Construction and management requirements for works contracts
Part 4: Third-party management support in works contracts

SANS 1921-5 - Construction and management requirements for works contracts
Part 5: Earthworks activities which are to be performed by hand

The latest editions at the time of tender of the above specifications shall apply. These
specifications shall take precedence over any other specifications in respect of the management of
the Works.

X2.1.28.2 Construction Programme and Cash-Flow Projections

The Contractor shall submit a detailed program to the Engineer for approval, in accordance with
the Conditions of Contract. The program shall be in the form of a Gantt chart and conform to the
requirements of the Specification.

The Program shall contain at least the following information:

a) the chronological order in which the Contractor proposes to carry out the Works
(including design, manufacture, delivery to site, construction, erection, testing and
commissioning),

b)  the times by which submission and approval of the Contractor’s Drawings are required,
c) thetimes by which the Contractor requires the Employer to:
i) furnish any Employer’s Drawings,
ii) provide access to the Site.
The breakdown of activities must be sufficient to provide for adequate monitoring of physical
progress. The critical path must be indicated on the program. In preparing the program, the

Contractor shall ensure that any activities, which require an outage of existing plant, will be
compatible with the operational constraints of the existing plant.

The Contractor shall produce and submit a revised programme at the request of the Engineer;
especially in the event of the actual progress of the Works not conforming to the current approved
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X2.1.28.3

X2.1.284

X2.1.28.5

program. Modifications to the approved program must be clearly highlighted in the revised
program.

The Contractor shall provide at the same time as above, to the Engineer for his information, a
detailed cash flow estimate, in monthly periods, of all payments to which the Contractor will be
entitled under the Contract and the Contractor shall subsequently supply a revised cash flow
estimate at monthly intervals, if required to do so by the Engineer.

The approval by the Engineer of the program or cash flow estimates shall not relieve the
Contractor from any obligation under the Contract.
Sequence of the Works

Activities must be sequenced in such a way to achieve Completion of the Works by the Due
Completion Date. The Contractor shall adhere to the sequencing of activities as detailed in the
approved program, unless he obtains permission from the Engineer to vary the sequence.

Sequencing of the Works may allow for the completion of sections or portions of the Works as
included in the Contract Agreement or alternatively, if and when deemed necessary and agreed to
by all parties.

Reporting

Reporting shall be on a monthly basis, unless otherwise agreed by all parties. Reports shall be
submitted to the Engineer. Due dates for the submission of reports shall be communicated by the
Engineer.

Reports shall include the following information:
Executive type summary of works completed during the reporting period.
Physical progress on all aspects of the project during the reporting period
Problems experienced and foreseen.
Priorities for the immediate future.
Corrective actions required.

Labour employment records
The Engineer or Employer may provide standard forms for reporting purposes, as and when
required. The Contractor shall use the standard forms for completing and submitting monthly
reports.

Daily Records

The Contractor shall maintain a site diary on a daily basis. A detailed material register shall be
maintained on site for effective material control on a daily basis.

The Contractor shall maintain record of rain days including measurement of rainfall on site.
The Contractor shall also maintain record of all persons visiting the Site.

The records shall at all times be available for perusal by the Engineer and the Employer.
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X2.1.28.6

X2.1.28.7

X2.1.28.8

Quality Assurance

The Contractor shall institute a quality assurance system and provide experienced personnel as
well as all the necessary transport, instruments and equipment, to ensure adequate supervision and
positive control of the works at all times in order to comply with the requirements.

The Contractor shall produce and submit for approval a Quality Assurance Plan at the request of
the Employer or Engineer.

The Contractor’s quality assurance system and plan shall explicitly provide for producing
deliverables including documentation, in accordance with the requirements of the relevant supply
authorities, where necessary.

Payment Claims, Payment Certificates and Invoicing

Claims for payment (advance, interim or final) must comply with the Conditions of Contract. A
breakdown commensurate with Section C2.2 of this document (Pricing Schedule) shall be shown
on or attached to each claim for payment.

Claims for payment of items resorting under the Preliminaries and General section of the Pricing
Schedule (where applicable) shall only be considered for services already rendered or delivered.

Upon receipt of a claim for payment from the Contractor, the Engineer shall issue a payment
certificate to the Employer, with a copy to the Contractor, within the timeframes stated in the
Conditions of Contract.

The Contractor must clearly indicate the contract number, invoice number and VAT registration
number (if applicable) on each invoice. A breakdown commensurate with Section C2.2 of this
document (Pricing Schedule) shall be shown on or attached to each invoice. Legislation compels
the Employer to only accept original invoices.

Inspection, Testing, Commissioning and Correction of Defects

General

All test instruments and labour shall be provided by the Contractor. The Contractor shall submit
complete test reports of tests carried out at the Works to the Engineer.

The Contractor will be required to attend all inspections and tests with the Engineer or his
authorised representative, as well as representatives of the relevant supply authority where
applicable. The Contractor shall be responsible for the arrangement of inspections with the
relevant supply authority.

Inspection and Testing During Construction

Inspections shall be carried out at regular intervals during the Construction Period to evaluate the
guality of work and compliance with the relevant Specifications of the completed sections or
portions of the Works. These inspections, per section or portion of the Works, shall be carried
out by the Contractor, the Employer and the Engineer or their respective representatives, as well
as representatives of the relevant supply authority where applicable.

Factory Inspections and Tests

The Contractor shall advise the Engineer in writing of any routine, type or specific tests to be
carried out on equipment during the course of manufacture in the manufacturer’s factory or works
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or of any stage of completion in the manufacturing process which requires inspection in terms of
the contract and specifications. Such notice shall be given at least seven (7) days prior to the
testing or inspection being required.

The Contractor will despatch equipment from the factory at his own risk if tests have not been
witnessed and inspections have not been carried out by the Engineer or his authorised
representative and approval given by the Engineer for dispatch.

The Contractor shall in all instances do his own inspection and ascertain that equipment will be
ready for inspection or testing before the Engineer’s attendance is requested. The Engineer also
reserves the right to inspect any equipment at the manufacturer’s works at any stage during the
manufacture.

Type Test, Test Certificates and Specialised Tests

All tests shall be carried out in accordance with the requirements of the specified and recognised
standards. Where tests have not been detailed in the documents, the Contractor shall provide
comprehensive documentation of the standards and procedures he intends using in testing.

Such additional test in the manufacturers works, on site or elsewhere as in the opinion of the
Engineer are necessary to determine that the contract works comply with the specifications may
be called for. The general principle regarding payment of such tests shall apply i.e. the tests will
be paid for if they are additional to those specified, however, payment will in cases only be made
for test with positive results. Retest will under no circumstances be paid for.

The Contractor will be required to submit certified copies of all type, routine and rating test
certificates to the Engineer.

Physical Inspection Procedure

On completion of the installation or before any inspection or testing is required, the Contractor
shall carry out his own inspection to ensure that the installation and equipment complies with the
specifications and the quality of workmanship and materials are to the specified standards.
Neither the Engineer, the Employer, their respective representatives, nor the representatives of the
relevant supply authority, where applicable, will act as the Contractor’s inspector or quality
control official.

Once the Contractor has completed the installation, written notice shall be given to the Engineer
in order that a mutually acceptable date can be arranged for joint inspection. The Contractor shall
also provide documentation to certify that he has carried out inspections beforehand.

Where applicable, the Contractor shall make arrangements with the representatives of the relevant
supply authority to join this inspection or for inspection at a later stage. Such arrangements shall
be made subject to agreement thereto by the Engineer.

During the course of the inspection, the representative of the Engineer and/or the representatives
of the relevant supply authority will compile a list of items (if any) requiring further attention. A
copy of this will be provided to the Contractor who will have a period of seven (7) days in which
to rectify the offending items of the installation.

The Contractor shall then provide written notice that he is ready for an inspection of the remedial
work to the offending items.

This procedure will continue until the entire installation has been correctly completed in
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accordance with the specifications.
Testing and Operational Inspection Procedure of Installations

The Contractor shall have the complete installation tested and approved by the local authorities
and relevant supply authority where applicable.

Subsequent to the above testing and approval, the Contractor shall in the presence of the Engineer
test circuits with respect to polarity, phase balance, insulation level, earth continuity, earth
resistivity, earth leakage relay sensitivity, trip testing and proving of compliance to relevant
specification equipment.

A certified schedule of all measured values shall be submitted to the Engineer in the format as
indicated by the Employer or relevant Supply Authority.

Record (“As Built”) Drawings and Documentation, Maintenance and Operating Manuals

As each portion of the work is completed, the Contractor shall provide the Engineer with record
(“as built”) drawings, maintenance and operating manuals, and other documents which are called
for in the standard specifications, the project specification or any other specification or
documentation forming part of this contract or as agreed upon.

Where record (“as built”) layout drawings are required and where such electrical layouts are
drawn on architectural drawings, the Engineer will supply drawings, including sepia copies, of
the architectural drawings on request and at cost, to enable the Contractor to accurately detail the
completed installation. The Contractor shall obtain his own “base” material and information for
all workshops, design, schematic and wiring diagrams or other drawings which must be provided
in record (“as built”) format.

In the case of switchboards or substations, a complete reticulation and schematic diagram
showing all supply cables and switchboards or other equipment shall be provided behind a clean
plastic cover in the substation or adjacent to the main switchboard, if not located in a substation.

Where necessary, the Contractor shall capture information relating to ancillary and associated
infrastructure or equipment as part of the record documentation and drawings, even if these were
installed by other contractors.

The Contractor shall be responsible for the capturing of any customer information in the
applicable format for submitting to the Employer and/or the relevant supply authority for their
approval and use.

The Contractor shall before the works are taken over by the Employer provide two complete sets
of operating and maintenance manuals together with drawings and technical data sheets of the
works as completed, in sufficient detail to enable the Employer to maintain, dismantle,
reassemble and adjust all parts of the works. A pro forma operating and maintenance manual
shall be submitted to the Engineer for approval at least two months before the handing over date.

The Contractor shall capture information of equipment installed in the relevant applicable format
for submitting to the Employer and/or the relevant supply authority for their approval and use.

The installation will not be regarded as complete until all of the requirements of this section have
been met and all record documentation has been approved by the Employer and/or the relevant
supply authority.
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X2.1.28.9

The Contractor shall be responsible for the accuracy of all record information.
Commissioning

The installation shall be comprehensively commissioned as individual and integrated systems as
may be required by the configuration of the works until all are substantially complete.

The Contractor shall provide adequate and competent personnel for commissioning of every
particular installation and for the full duration of the commissioning process.

The commissioning shall include interaction between other services and contractors where
interdependence of installations are encountered.

The commissioning process shall after all testing has been completed, be the final proving ground
of the systems and during this procedure the installations shall be subjected to all possible inputs
and actions which way be encountered under operational conditions. The Contractor shall prove
the full operation, working and compliance of the installation in accordance with the
specifications.

A framework proposal of the planned commissioning procedures shall be submitted by the
Contractor to the Engineer and the representatives of the relevant supply authority where
applicable, for comments at least twelve (12) weeks before commissioning commences. This
framework shall outline the contents, timing, tests, co-ordination and operating procedures
envisaged for commissioning.

The detailed programme and procedure documentation shall be submitted by the Contractor to the
Engineer and the representatives of the relevant supply authority where applicable, at least seven
(7) days before commissioning commencement to enable the Engineer and the representatives of
the relevant supply authority to witness the commissioning process.

Taking Over

Upon the Completion of the Works, a Final Inspection shall be arranged and performed. All
stakeholder parties including the relevant supply authority shall be involved in this inspection to
facilitate the complete Taking Over of the completed Works.

The Taking Over Certificate shall be issued by the Engineer. The Taking Over certificate shall
include the documentation associated with the Taking Over of the Works, e.g. Quality Checking
Sheets, Equipment Test Certificates, Supplier Certificates, Asset Data Capturing forms, and
Customer information sheets, as contained in the Record Documentation submitted by the
Contractor to the Engineer.

Other Contractors on Site

The Employer may from time to time request the Contractor to cooperate with other contractors
on site. The Contractor shall not unreasonably refuse these requests. The Contractor shall not in
any way impede the work of other contractors employed by the Employer, unless damage to the
Works is foreseen; in which case the Contractor must contact the Engineer and/or the Employer
immediately.
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X2.1.28.10

X2.1.29

X2.1.29.1

X2.1.29.2

X2.1.30
X2.1.30.1

X2.1.30.2

X2.1.30.3

Environment

A Generic Environmental Management Plan (EMP) is provided in the Annexures of this
document. The Contractor with the assistance of the Engineer shall modify this generic
specification in order to make it more site specific. The modified EMP shall be submitted to the
Employer for approval within four weeks of contract commencement.

The Employer may request the Contractor and the Engineer to revise the EMP during the
construction period.
HEAATH ANA ZAOETY

The Contractor shall ensure that all matters pertaining to occupational health and safety are
managed and addressed in accordance with the Contract including the specifications, the Safety
Agreement (Section 37(2)), the Occupational Health and Safety Act (85 of 1993) as amended,
and the Regulations promulgated in terms of the Occupational Health and Safety Act (85 of 1993)
as amended.

Requirements and Procedures

The generic Health and Safety specification is included in the Annexures of this document.
The Contractor shall submit a site specific Health & Safety Plan to the Employer for approval.
The Contractor’s Health and Safety Plan must be approved prior to commencement of the
execution of the Works.

Protection of the Public

Extreme care shall be taken to protect the public during the construction period.

ITEMZ THAT PE®OYIPE XITEXIAA ATTENTION
Existing services and other property:

The Contractor shall take great care to not to damage any services, property fencing or any other
property gaining access to the Works or during the execution of Works.

Nature Conservation:

The Contractor will ensure that damage to fauna and flora be kept to a minimum.

No trees may be damaged. All trees that need to be trimmed or removed will be properly marked
after inspections and consultation on site in the presence of the Contractor, Engineer,
environmental authorities, the landowners or their respective representatives.

The Contractor is prohibited from the chopping of firewood.

Where applicable, the site storm water drainage systems must be maintained by the Contractor.

Installation of Cables

Road Crossings

If indicated by the approved design documentation the following shall apply in respect of the
installation of cables that cross roads.
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X2.1.30.4

Where cables cross roads they shall be installed in 110mm or 160mm diameter PVC pipes,
equipped with draw wire. All crossings for roads that are under construction at the time of
installation shall be the responsibility of the Contractor. Where cables cross future roads, the
crossings shall also be the responsibility of the Contractor.

Road crossing pipes shall be installed to a depth below the level of the future road as agreed with
the relevant authority, but not less than 1,2m below the current ground level. The levels of the
bottom of cable trenches at cable road crossing positions shall be determined accordingly.

At all road crossings the ends of pipes shall reach beyond the position of the back of the
kerbstone by at least 500mm.

The trenches for road crossings shall be backfilled and compacted to the approval of the relevant
authority holding custody of the road. Compaction shall be done over the complete length of the
cable duct. The Contractor shall ensure that the requirements of the relevant roads authority is
obtained prior to installation of the cable ducts and duly implemented during execution of the
Works.

The Contractor shall obtain the services of an approved testing firm to test the compaction of any
or all road crossings if instructed by the Engineer with the approval of the Employer of such
instruction. The testing firm shall supply a certificate confirming whether or not compaction has
been done to the requirements specified by the relevant roads authority.

The Contractor shall supply suitable plugs, suitable for use with the pipes installed, to seal off all
spare pipes in road crossings to prevent soil from entering the pipes, and draw wire shall be left in
all unused sleeves.

Inspection of Cables and Cable Trenches

After the cables have been installed and spaced on top of the sand bedding in the trenches, the
installation shall be inspected and approved by the Engineer or his appointed representative
before the trenches may be backfilled. Should the Contractor not meet with these requirements, or
if he fails to give the Engineer sufficient notice of an inspection, portions of the trenches or the
complete trench shall have to be re-excavated by the Contractor at his own expense for inspection
purposes, as required by the Engineer.

The Contractor shall maintain proper record on site of cable installation per section inspected and
approved.

Concrete for Covering of Road Crossings if required

Where the Contractor encounters circumstance that prevents the installation of cable ducts for
road crossings at the depths specified by the relevant roads authority, the cable ducts shall be
suitably protected by concrete cover of suitable dimension and strength as approved by the
Engineer and relevant electricity supply authority.

Training of Staff

It is a specific requirement of this contract that all local hired labour be officially trained (SETA
approved training) in one or more of the functions performed during the project, e.g. conductor
stringing, compaction of backfill, use of fall arrest system etc.

Training certificates must be issued to the staff after completion of the training. The Employer
will assist in facilitating the training process where specifically requested and possible.
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MOGALAKWENA LOCAL MUNICIPALITY
THE SUPPLY, DELIVERY, INSTALLATION AND COMMISSIONING OF THE
ELECTRIFICATION OF CHOKOE, MATLOU & LELAKA VILLAGE WITHIN
MOGALAKWENA LOCAL MUNICIPALITY

TENDER REFERENCE NUMBER: 09-2020/2021

ANNEEYPEX
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ANNEXURE A
HEALTH AND SAFETY SPECIFICATIONS

1. BACKGROUND

In terms of the Construction Regulation 4 (1) (a) of the Occupational Health and Safety Act, No. 85 of 1993, the
Client is required to compile a Health & Safety Specification for the intended project and provide such
specification to any prospective tenderer.

The Client’s further duties are as 4(1) to 4(6) in The Construction Regulations, July 2003.

The Contractor must appoint a Health and Safety Officer or else have such a person in his employ.

2. SCOPE

Development of a Health & Safety Specification that addresses all aspects of occupational health and safety as
AFTECLEA DY The WOTKS: ..ok b et b bbbt b bbbt

3. OH&S MANAGEMENT

3.1 Structure and Organization of OH&S Responsibilities

3.1.1. Overall Supervision and Responsibility for OH&S

The Client is to ensure that the Principal Contractor, appointed in terms of Construction Regulation
4(1)(c), implements and maintains the agreed and approved OH&S Plan.

The Chief Executive Officer of the Principal Contractor in terms of Section 16 (1) of the Act is to
ensure that the Employer (as defined in the Act) complies with the Act. Annexure C - “Legal

Compliance Audit” may be used for this purpose.

Any OH&S Act (85 /1993), Section 16 (2) appointee/s as detailed in his/her respective appointment
forms.

The Construction Supervisor and Assistant Construction Supervisor/s appointed in terms of
Construction Regulation 6.

3.1.2. Further (Specific) Supervision Responsibilities for OH&S
Appointments required by the Act and Regulations:
OH&S Representatives (Sections 17/18 of the Act)
OH&S Committees (Sections 19/20 of the Act)
Risk Assessor (Construction Regulation. 7(1))
Accident/Incident Investigations Co-ordinator (General Administrative Regulation 9 (2))
Form/Support work Supervisor (Construction Regulation 10(a))
Batch Plant Supervisor (Construction Regulation 18(1))

Stacking & Storage Supervisor (Construction Regulation 26(a))
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3.2

3.3

Fire Equipment Inspector (Construction Regulation 27(h))

Electrical Installations, Machinery & Appliances Inspector (Construction Regulation 22)
Excavations Supervisor (Construction Regulation 11(1))

Demolition Supervisor (Construction Regulation 12(1))

OH&S Officer (where necessary) (Construction Regulation 6(6))

Person Responsible for Machinery (General Machinery Regulation 2)

Emergency, Security and Fire Co-ordinator (Construction Regulation 27(h) & Environmental
Regulation 9)

Fire Equipment Inspector (Construction Regulation 27(h) Environmental Regulation 9)
First Aider (General Safety Regulation 3(2))

Hazardous Chemical Substances Supervisor (HCS Regulations)

Ladders Inspector (General Safety Regulation 13A)

Lifting Equipment Inspector (Construction Regulation 20)

Operators & Drivers of Construction Plant & Vehicles (Construction Regulation 21 (i))
Structures Supervisor (Construction Regulation 9)

Users Operators of Construction Equipment (Construction Regulation 21(i))

Welding Supervisor (General Safety Regulation 9)

Communication and Liaison

OH&S liaison between the Client, the Principal Contractor, the other Contractors, the Consulting
Engineer and other concerned parties will be through the OH&S Committee as in 3.10

In addition to the above, communication may be directly to the Client or his appointed Agent, verbally
or in writing, as and when the need arises.

Consultation with the workforce on OH&S matters will be through their Supervisors, OH&S
Representatives, the OH&S Committee and their elected Trade Union Representatives, if any.

The Principal Contractor will be responsible for the dissemination of all relevant OH&S information to
the other Contractors e.g. design changes agreed with the Client and the Consulting Engineer,
instructions by the Client and/or his/her agent, exchange of information between Contractors, the
reporting of hazardous/dangerous conditions/
situations etc.

OH&S File

The Principal Contractor must, in terms of Construction Regulation 5 (7), keep a health and safety file on site
at all times that must include all documentation required in terms of the Act and Regulations and must also
include a list of all Contractors on site that are accountable to the Principal Contractor and the agreements
between the parties and details of work being done. The following documents must be kept in the OH&S file:
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Notification of Construction Work (Construction Regulation 3.)

Copy of OH&S Act (updated) (General Administrative Regulation 4.)

Proof of Registration and good standing with a COID Insurer (Construction Regulation 4 (g))
Copy of health and safety plan (construction regulation 5 (1)

OH&S Programme agreed with Client including the underpinning Risk Assessment and Method
Statements (Construction regulation 5 (1))

Designs/drawings (Construction Regulation 5 (8))

A list of Contractors (Sub-contractors) including copies of the agreements between the parties and the
type of work being done by each contractor (Construction Regulation 9)

Appointment / Designation forms as per 3.1.1. and 3.1.2. above.

Registers as follows:

* Accident/Incident Register (Annexure B of the General Administrative Regulations)
* OH&S Representatives Inspection Register

* Form/Support work Inspection

* Excavations Inspection

* Lifting Equipment

* Demolition Inspections

Designer’s Inspection of Structures Record
* Batch Plant Inspections

* Arc & Gas Welding & Flame Cutting Equipment Inspections

* Construction Vehicles & Mobile Plant Inspections
* Electrical Installation and Machinery Inspections
* Fire Equipment Inspection & Maintenance

* First Aid

* Hazardous Chemical Substances

* Lifting Tackle and Equipment Inspections

* Inspection of Cranes

* Inspection of Ladders

* Inspection of VVessels under Pressure

* Machinery Inspections
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3.4

3.5

3.6

3.6.1

3.6.2

3.6.3

* Drivers/Operators of Mobile Plant/Construction Vehicles Daily Inspections

The Principal Contractor will be required to submit the abovementioned registers monthly to the chairperson of
the OH&S Committee for endorsement.

The Health & Safety File must be handed over to the Client on completion of the contract. It must contain all
the documentation handed to the Principal Contractor by any subcontractors together with a record of all
drawings, designs, materials used and other similar information concerning the completed project.

OH&S Goals and Objectives and Arrangements for Monitoring and Review of OH&S Performance

The Principal Contractor is required to maintain a Compensation Incidence Frequency Rate (CIFR) of at least
8 (Refer Annexure B - “Measuring Injury Experience”) and to report on this to the Client on a monthly basis.

Identification of Hazards and Development of Risk Assessments, Standard Working Procedures (SWP)
and Method Statements

The Principal Contractor is required to develop Risk Assessments, Standard Working Procedures (SWP) and
Method Statements for each activity executed in the contract or project (Refer to Section 4. below “Project/Site
Specific Requirements”)

Arrangements for Monitoring and Review

Monthly Audit by Client

The Client will be conducting a Monthly Audit to comply with Construction Regulation 4 (1) (d) to ensure that
the Principal Contractor has implemented and is maintaining the agreed and approved OH&S Plan.

Other Audits and Inspections by Client

The Client reserves the right to conduct other ad hoc audits and inspections as deemed necessary.

A representative of the Principal Contractor must accompany the Client on all Audits and Inspections and may
conduct his/her own audit/inspection at the same time. Each party will, however, take responsibility for the
results of his/her own audit/inspection results.

Reports

The Principal Contractor is required to provide the Client with a monthly report in the format as per the
attached Annexure D: “SHE Risk Management Report”

The Principal Contractor must report all incidents where an employee is injured on duty to the extent that
he/she:

dies

becomes unconscious

loses a limb or part of a limb

is injured or becomes ill to such a degree that he/she is likely either to die, or to suffer a permanent
physical defect, or likely to be unable for a period of at least 14 days either to work or continue with
the activity for which he/she was usually employed

OR where:

a major incident occurred
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3.6.4

3.7

3.7.1

3.7.2.

3.8

3.81

the health or safety of any person was endangered
where a dangerous substance was spilled
the uncontrolled release of any substance under pressure took place

machinery or any part of machinery fractured or failed resulting in flying, falling or uncontrolled
moving objects

machinery ran out of control
to the Provincial Director of the Department of Labour within seven days. (Section 24 of the General
Administrative Regulation 8.). The Principal Contractor is required to provide the Client with copies of all

statutory reports required in terms of the Act.

The Principal Contractor is required to provide the Client with copies of all internal and external
accident/incident investigation reports including the reports contemplated in 3.9. below.

Review
The Principal Contractor is to review the Hazard Identification, Risk Assessments and SWP’s at each two
weekly site inspection/meeting as the construction work develops and progresses and each time that changes

are made to the designs, plans and construction methods and processes.

The Principal Contractor must provide the Client, other Contractors and all other concerned parties with copies
of any changes, alterations or amendments.

Site Rules and Other Restrictions

Site OH&S Rules

The Principal Contractor must develop a set of site-specific OH&S rules that will be applied to regulate the
OH&S aspects of the construction.

Security and Emergency Arrangements

The Principal Contractor must establish site access rules and implement and maintain these throughout the
construction period.

Access control must include the rule that non-employees will not be allowed on site unaccompanied.

The Principal Contractor must develop a set of security rules and procedures and maintain these throughout the
construction period.

The Principal Contractor must appoint a competent Emergency Controller who must develop emergency
contingency plans for any emergency that may arise on site as indicated by the risk assessments. These must
include a monthly practice/testing programme for the plans e.g. January: trench collapse, February: flooding
etc. and practiced/tested with all persons on site at the time, participating.

Training

The contents and syllabi of all training required by the Act and Regulations must be included in the Principal
Contractor’s OH&S Plan. It is a specific requirement of this contract that all local hired labour be officially
trained (SETA approved training) in one or more of the functions performed during the project.

General Induction Training
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3.8.2

3.8.3

3.9.

All employees of the Principal and other Contractors to be in possession of proof of General Induction
Training

Site Specific Induction Training

All employees of the Principal and other Contractors to be in possession of Site Specific OH&S Induction
Training.

Other Training

All operators, drivers and users of construction vehicles, mobile plant and other equipment to be in possession
of valid proof of training.

All employees in jobs requiring training in terms of the Act and Regulations to be in possession of valid proof
of training.

OH&S Training Requirements: (as required by the Construction Regulations and as indicated by the
OH&S Specification and the Risk Assessment/s):

* General Induction (Section 8 of the Act)

* Site/Job Specific Induction (also visitors) (Sections 8 & 9 of the Act)

* Site/Project Manager

* Construction Supervisor

* OH&S Representatives (Section 18 (3) of the Act)

* Training of the Appointees indicated in 3.1.1. & 3.1.2. above

* Operation of Cranes (Driven Machinery Regulations 18 (11))

* Operators and Drivers of Construction Vehicles & Mobile Plant (Construction Regulation 21)
* Basic Fire Prevention & Protection (Environmental Regulations 9 and Construction regulation 27)
* Basic First Aid (General Safety Regulations 3)

* Storekeeping Methods & Safe Stacking (Construction Regulation 26)

* Emergency, Security and Fire Coordinator

Accident and Incident Investigation

The Principal Contractor is responsible for the investigation of all accidents/incidents where employees and
non-employees were injured to the extent that he/she had to be referred for medical treatment by a doctor,
hospital or clinic. (General Administrative Regulation 9).

The results of the investigation to be entered into the Accident/Incident Register. (General Administrative
Regulation 9)

The Principal Contractor is responsible for the investigation of all non-injury incidents as described in Section

24 (1) (b) & (c) of the Act and keeping a record of the results of such investigations including the steps taken
to prevent similar accidents in future.

287



Tender Reference:09-2020/2021
Electrification of CHOKOE, MATLOU & LELAKA Villages

3.10

3.10.1.

3.10.2.

3.10.3.

The Principal Contractor is responsible for the investigation of all road traffic accidents and keeping a record
of the results of such investigations including the steps taken to prevent similar accidents in future.

OH&S Representatives and Committees

Designation of OH&S Representatives

Where the Principal Contractor employs more than 20 persons (including the employees of other contractors
(sub-contractors) he has to appoint one OH&S Representative for every 50 employees or part thereof. General
Administrative Regulation 6 requires that the appointment or election and subsequent designation of the
OH&S Representative is executed in consultation with Employee Representatives or Employees. (Section 17
of the Act and General Administrative Regulation 6. & 7.)

OH&S Representatives have to be designated in writing and the designation must include the area of
responsibility of the person and term of the designation.

Duties and Functions of the OH&S Representatives

The Principal Contractor must ensure that the designated OH&S Representatives conduct a minimum monthly
inspection of their respective areas of responsibility using a checklist and report thereon to the Principal
Contractor.

OH&S representatives must be included in accident/incident investigations.

OH&S representatives must attend all OH&S committee meetings.

Appointment of OH&S Committee

The Principal Contractor must establish an OH&S Committee consisting of all the designated OH&S
Representatives together with a number of management representatives (this number is not to exceed the
number of OH&S representatives on the committee) and a representative of the Client who shall act as the
chairperson without a vote. The members of the OH&S committee must be appointed in writing.
The OH&S Committee must meet minimum monthly and consider, at least, the following Agenda:

Opening and welcome

Present/Apologies/Absent

Minutes of previous meeting

Matters arising from the previous minutes

OH&S Representatives Reports

Incident Reports & Investigations

Incident /Injury statistics

Other matters

Endorsement of Registers and the statutory documents by a representative of the Principal
Contractor

Close/Next Meeting

PROJECT / SITE SPECIFIC REQUIREMENTS
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The following is a list of specific activities and considerations that have been identified for the project and the
construction site and for which Risk Assessments, Standard Working Procedures (SWP), management and
control measures and Method Statements (where necessary) have to be developed by the Principal Contractor:

*

Clearing & Grubbing of the Area/Site

Site Establishment including:

- Officels

- Secure/safe storage for materials, plant & equipment

- Ablutions

- Sheltered eating area

- Maintenance workshop

- Vehicle access to the site

Dealing with existing structures (NB: the existing pipeline is also a structure.)
Location of existing services

Installation and maintenance of temporary construction electrical supply, lighting and equipment
Adjacent land uses/surrounding property exposures

Boundary and access control/Public Liability Exposures (NB: the Employer is also responsible for
the OH&S of non-employees affected by his/her work activities.)

Health risks arising from neighbouring as well as own activities and from the environment e.g.
threats by dogs, bees, snakes, lightning etc.

Exposure to noise

Exposure to vibration

Protection against dehydration and heat exhaustion
Protection from wet & cold conditions

Dealing with HIV/Aids and other diseases

Use of Portable Electrical Equipment including
- Angle grinder

- Electrical drilling machine

- Skill saw

Excavations including

- Ground/soil conditions

- Trenching
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- Shoring

- Drainage of trench

Welding including

- Arc Welding

- Gas welding

- Flame cutting

- Use of LP gas torches and appliances
Loading & offloading of trucks

Aggregate/sand and other materials delivery
Manual and mechanical handling

Lifting and lowering operations

Driving & operation of construction vehicles and mobile plant including
- Trenching machine

- Excavator

- Bomag roller

- Plate compactor

- Front end loader

- Mobile cranes and the ancillary lifting tackle
- Parking of vehicles & mobile plant

- Towing of vehicles & mobile plant

Use and storage of flammable liquids and other hazardous substances
Layering and bedding of trench floor

Installation of pipes in trench

Pressure testing of pipeline

Installing heat shrink joint sleeves

Backfilling of trench

Protection against flooding

Gabion work

Use of explosives
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Protection from overhead power lines
As discovered by the Principal Contractor’s hazard identification exercise

As discovered from any inspections and audits conducted by the Client or by the Principal
Contractor or any other Contractor on site

As discovered from any accident/incident investigation.
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ANNEXURE B

CONSTRUCTION OCCUPATIONAL HEALTH - SAFETY - ENVIRONMENT

AUDIT SYSTEM FOR ADMINISTRATIVE & LEGAL REQUIREMENTS
(Based on the Construction Regulations)

* Denotes items applicable to both Construction sites and Contractors Plant/Storage

SECTION/
REGULATION

SUBJECT

REQUIREMENTS

YES/NO

Construction.
Regulation 3

Notice of carrying out
Construction work

Department of Labour notified
Copy of Notice available on Site

General Admin. *Copy of OH&S Act (Act | Updated copy of Act & Regulations on site

Regulation 3 85 0f 1993) Readily available for perusal by employees

COID Act *Registration with Written proof of registration / Letter of good standing available
Section 80 Compensation Insurer on Site

Construction.
Regulation 4 & 5(1)

OH&S Specification &
Plan

OH&S Specification received from Client
OH&S plan developed
Updated regularly

Section 8(2)(d) and
Construction. Regulation

*Hazard Identification &
Risk Assessment

Hazard Identification carried out/Recorded
Risk Assessment and Plan drawn up/Updated
Risk Assessment Plan available on Site
Employees/Subcontractors informed/trained

Section 16(2)

*Assigned duties
(Managers)

Responsibility of complying with the OH&S Act assigned to
other person/s by CEO.

Construction.
Regulation 5(2)

Designation of Person
Responsible on Site

Competent person appointed in writing as
Construction Supervisor

Construction.
Regulation 5(5)(a)

Designation of Subordinate
Person

Competent person appointed in writing as
Sub-ordinate Construction Supervisor

Section 17 & 18

*Designation of
Occupational Health &
Safety Representatives

More than 20 employees - one OH&S Representative, one

additional OH&S Rep. for each 50 employees or part thereof.

Designation in writing, period and area of responsibility
specified.

Meaningful OH&S Rep. reports.

Reports actioned by Management.

Section 19 & 20

*QOccupational Health &
Safety Committee/s

OH&S Committee/s established.
Members appointed in writing.
Meetings held monthly.

Minutes kept.

Actioned by Management.

Section 37

*Agreement with
Mandatories

(Sub-Contractors)

Written agreement with Subcontractors.
List of Subcontractors displayed.

Proof of Registration with Compensation Insurer/Letter of
Good Standing

Construction Work Supervisor designated
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SECTION/
REGULATION

SUBJECT

REQUIREMENTS

YES/NO

Written arrangements concerning
OH&S Reps & OH&S Committee
Written arrangements regarding First Aid

Construction.
Regulation 7

Fall Prevention &
Protection

Competent person appointed to draw up and supervise the Fall
Protection Plan

Proof of appointees competence available on Site
Risk Assessment carried out for work at heights
Fall Protection Plan drawn up/updated

Auvailable on Site

Construction.
Regulation 8

Roof work

Competent person appointed to plan & supervise Roof work.
Proof of appointees competence available on Site

Risk Assessment carried out

Roof work Plan drawn up/updated

Roof work inspect before each shift. Inspection register kept

Employees medically examined for physical & psychological
fitness. Written proof available

Construction.
Regulation 9

Structures

Information re. the structure being erected received from the
Designer including:

- geo-science technical report where relevant
- the design loading of the structure
- the methods & sequence of construction

- anticipated dangers/hazards/special Measures to construct
safely

Risk Assessment carried out

Method statement drawn up

All above available on Site

Structures inspected before each shift. Inspections register kept

Construction.
Regulation 10

Formwork & Support work

Competent person appointed in writing to supervise erection,
maintenance, use and dismantling of Support & Formwork

Design drawings available on site

Risk Assessment carried out

Support & Formwork inspected:

- before use/inspection

- before pouring of concrete

- weekly whilst in place

- before stripping/dismantling. Inspection register kept

Construction.
Regulation 11

Scaffolding

Competent persons appointed in writing to:
- erect scaffolding (Scaffold Erector/s)
- act as Scaffold Team Leaders

- inspect Scaffolding weekly and after inclement weather
(Scaffold Inspector/s)

Written Proof of Competence of above

appointees available on Site

Copy of SANS 085 available on Site

Risk Assessment carried out

Inspected weekly/after bad weather. Inspection register/s kept

Construction.

Suspended Scaffolding

Competent persons appointed in writing to:
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SECTION/
REGULATION

SUBJECT

REQUIREMENTS

YES/NO

Regulation 12

- erect Suspended Scaffolding (Scaffold Erector/s)
- act as Suspended Scaffold Team Leaders

- inspect Suspended Scaffolding weekly and after  inclement
weather (Scaffold Inspector/s) Risk Assessment conducted

Certificate of Authorization issued by a registered professional
engineer available on Site/copy forwarded to the Department of
Labour

The following inspections of the whole installation carried out
by a competent person

- after erection and before use
- daily prior to use. Inspection register kept
The following tests to be conducted by a competent person:

- load test of whole installation and working  parts every 12
months

- hoisting ropes/hooks/load attaching devices
log book kept

Employees working on Suspended Scaffold medically
examined for physical & psychological fitness. Written proof
available

quarterly. Tests

Construction.
Regulation 13

Excavations

Competent person/s appointed in writing to supervise and
inspect excavation work

Written Proof of Competence of above appointee/s available on
Site

Risk Assessment carried out

Inspected:

- before every shift

- after any blasting

- after an unexpected fall of ground

- after any substantial damage to the shoring

- after rain. Inspections register kept

Method statement developed where explosives will be/ are used

Construction Regulation
14

Demolition Work

Competent person/s appointed in writing to supervise and
control Demolition work

Written Proof of Competence of above appointee/s available on
Site

Risk Assessment carried out

Engineering survey and Method Statement available on Site

Inspections to prevent premature collapse carried out by
competent person before each shift. Inspection register kept

Construction.
Regulation 16

Materials Hoist

Competent person appointed in writing to inspect the Material
Hoist

Written Proof of Competence of above appointee available on
Site.

Materials Hoist to be inspected weekly by a competent person.
Inspections register kept.

Construction.
Regulation 17

Caissons & Coffer dams

Competent person appointed in writing to supervise, control &
inspect the construction, installation/dismantling of
caissons/coffer dams

Written Proof of Competence of above appointee available on
Site
Risk Assessment carried out To be inspected daily by a
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SECTION/
REGULATION

SUBJECT

REQUIREMENTS

YES/NO

competent person. Inspections register kept

Construction.
Regulation 18

Explosive Powered Tools

Competent person appointed to control the issue of the
Explosive Powered Tools & cartridges and the service,
maintenance and cleaning. Register kept of above

Empty cartridge cases/nails/fixing bolts returns recorded
Cleaned daily after use

Construction.
Regulation 19

Batch Plants

Competent person appointed to control the operation of the
Batch Plant and the service, maintenance and cleaning. Register
kept of above

Risk Assessment carried out

Batch Plant to be inspected weekly by a competent person.
Inspections register kept

Construction.
Regulation 20/

Mine Health & Safety
Act (29 of 1996)

Tunnelling

Complying with Mines Health & Safety Act (29 of 1996)
Risk Assessment carried out

Construction.
Regulation 21/

Driven Machinery
Regulations 18 & 19

Cranes & Lifting Machines
Equipment

Competent person appointed in writing to inspect Cranes,
Lifting Machines & Equipment

Written Proof of Competence of above appointee available on
Site.

Cranes & Lifting tackle identified/numbered

Register kept for Lifting Tackle

Log Book kept for each individual Crane

Inspection:

- All cranes - daily by operator

- Tower Crane/s — after erection/6monthly

- Other cranes — annually by comp. person

- Lifting tackle(slings/ropes/chain slings etc.) - 3 monthly
Risk Assessment carried out

Construction.
Regulation 22/Electrical
Machinery Regulations
9 & 10/Electrical
Installation Regulations

*Inspection & Maintenance
of Electrical Installation &
Equipment (including
portable electrical tools)

Competent person appointed in writing to inspect/test the
installation and equipment.

Written Proof of Competence of above appointee available on
Site.

Inspections:

- Electrical Installation & equipment inspected after installation,
after alterations and quarterly. Inspection Registers kept

Portable electric tools and -lights and extension leads
identified/numbered.

Monthly visual inspection by User/Issuer/
Storeman. Register kept.

Construction.
Regulation 2

Diving Regulations

Water Environments

Competent person appointed in writing to supervise diving
operations and ensure maintenance, statutory inspection and
testing by an Approved Inspection Authority of equipment used

Written Proof of Competence of above appointee available on
Site

Proof of registration of all divers present on site available
Risk Assessment carried out

Diving Manual produced. Available on Site

Record of Voice Communications kept
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SECTION/
REGULATION

SUBJECT

REQUIREMENTS

YES/NO

Diving Operations record kept

Each Diver keeps a personal logbook. Entries countersigned by
the Diving Supervisor

Decompression tables available on Site
Records of any Decompression illness kept

Certificate of Manufacture of any Compression Chamber or
Diving Bell in use available on Site

Construction.
Regulation 30/

General Safety
Regulation 8(1)(a)

*Designation of Stacking
& Storage Supervisor.

Competent Person/s with specific knowledge and experience
designated to supervise all Stacking & Storage

Written Proof of Competence of above appointee available on
Site

Construction.
Regulation 31/
Environmental
Regulation 9

*Designation of a Person to

Co-ordinate Emergency
Planning

And Fire Protection

Person/s with specific knowledge and experience designated to
co-ordinate emergency contingency planning and execution and
fire prevention measures

Emergency Evacuation Plan developed:

- Drilled/Practiced

- Plan & Records of Drills/Practices available on Site
Fire Risk Assessment carried out
All Fire Extinguishing Equipment identified and on register.
Inspected weekly. Inspection Register kept

Serviced annually

Construction.
Regulation 32/ General
Safety Regulation 3

*First Aid

Every workplace provided with sufficient number of First Aid
boxes. (Required where 5 persons or more are employed)

First Aid freely available
Equipment as per the list in the OH&S Act.

One qualified First Aider appointed for every 50 employees.
(Required where more than 10 persons are employed)

List of First Aiders and Certificates

Name of person/s in charge of First Aid box/es displayed.
Location of F/Aid box/es clearly indicated.

Signs instructing employees to report all

Injuries/illness including first aid injuries

Construction.
Regulation 33/

General Safety
Regulation 2

Personal Safety Equipment
(PSE)

PSE Risk Assessment carried out

Items of PSE prescribed/use enforced
Records of Issue kept

Undertaking by Employee to use/wear PSE

Construction.
Regulation 34/ General
Safety Regulation 9

*Inspection & Use of
Welding/Flame Cutting
Equipment

Competent Person/s with specific knowledge and experience
designated to Inspect Electric Arc, Gas Welding and Flame
Cutting Equipment

Written Proof of Competence of above appointee available on
Site

Equipment identified/numbered and entered into a register
Equipment inspected monthly. Inspection Register kept

Construction.
Regulation 35/
Hazardous Chemical
Substances (HCS)

*Control of Storage &
Usage of HCS

Competent Person/s with specific knowledge and experience
designated to Control the Storage & Usage of HCS

Written Proof of Competence of above appointee available on
Site
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SECTION/
REGULATION

SUBJECT

REQUIREMENTS YES/NO

Risk Assessment carried out
Register of HCS kept/used on Site

Construction.
Regulation 36/Vessels
under Pressure
Regulations

Vessels under Pressure

(VUP)

Competent Person/s with specific knowledge and experience

designated to

inspections & testing of VUP’s
Written Proof of Competence of above appointee available on

Site

Risk Assessment carried out

Certificates of Manufacture available on Site

Register of VUP’s on Site

Inspections & Testing by Approved Inspection Authority

(AIA):

- after installation/re-erection or repairs
- every 36 months
- Register/Log kept of inspections, tests. Modifications &

repair

supervise the use, storage, maintenance, statutory

Construction.
Regulation 37

Construction Vehicles &
Earth Moving Equipment

Operators/Drivers appointed to:
- Carry out a daily inspection prior to use

- Drive the vehicle/plant that he/she is competent to
operate/drive

Written Proof of Competence of above appointee available on

Site

Record of Daily inspections kept

Construction.
Regulation 38/

General Safety
Regulation 13D

*Inspection of Ladders

Competent person appointed in writing to inspect Ladders

Ladders inspected at arrival on site and monthly thereafter.
Inspections register kept

Construction.
Regulation 39/

General Safety
regulation 13B

Ramps

Competent person appointed in writing to Supervise the
erection & inspection of Ramps. Inspection register kept.
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ANNEXURE C
GUIDELINES FOR THE DEVELOPMENT OF A HEALTH & SAFETY PLAN

2.1

2.2

2.2.1

2.2.2

Project Background

In terms of the Construction Regulations [Regulation 4 (1) (a)] of the Occupational Health and Safety Act, No
85 of 1993, the Client is required to compile an Occupational Health and Safety specification for each of its
projects and the Principle Contractor, appointed by the Client in terms of Regulation 4 (1) (c), is required to
prepare an Occupational Health and Safety Plan. This plan has to be prepared in terms of Regulation 5 (1) as
well as the Client’s Occupational Health & Safety Specification. In terms of Regulation 4 (2), the Client and
the Principle Contractor are required to agree on the Occupational Health and Safety Plan before any work
may commence.

Framework for an Occupational Health and Safety Plan

Introduction
The Principal Contractor has to demonstrate to the Client that he has a suitable and sufficiently documented
Occupational Health and Safety Plan as well as the necessary competencies, experience and resources to
perform the construction work safely. The Principle Contractor could be required to submit the following
documentation for perusal and verification by the Client:

Management Structure

Quality Plan

Human Resources Plan

Registered Workplace Skills Plan

“Letter of good standing” from the Compensation Commissioner or licensed compensation insurer.

Proof of induction and other training of employees

Example copy minutes of previous Occupational Health and Safety Committee meetings and copies
of Incident Investigation Reports

Contents of an Occupational Health and Safety Plan

Occupational Health and Safety Management Programme
Management of Occupational Health and Safety risks
Occupational Health and Safety structures and appointments
Programme of Occupational Health and Safety inspections
Occupational Health and Safety Representatives
Occupational Health and Safety committee

Communication and Management of the Work

Management structure and responsibilities
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Occupational Health and Safety goals for the project and arrangements for monitoring and review of
Occupational Health and Safety performance.

Arrangements for:

I

Regular liaison between parties on site
Consultation with the workforce

The exchange of design information between the Client, engineer, supervisors and
contractors on site

Handling design changes during the project

Selection and control of contractors

The exchange of Occupational Health and Safety information between all contractors
Security

Site induction and onsite training

Facilities and first-aid

The reporting and investigation of accidents and incidents

The production and approval of risk assessments and method statements

Site OH&S rules

Fire and emergency procedures

Reporting to the Client i.e. results of Occupational Health and Safety inspections, incident
and incident investigations and committee meetings

Reporting of incidents to the Department of Labour and Compensation insurer where
appropriate

2.2.3 Arrangements for controlling significant site risks

The following are some examples of the arrangements for controlling the most significant site risks:

Safety risks

Services, including temporary electrical installations

Preventing employees from falling into excavations, from trucks etc.

Work with, on or near fragile materials

Control of lifting operations

The maintenance of plant and equipment

Poor ground conditions
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Traffic routes and segregation of vehicles and pedestrians
Storage of hazardous materials

Dealing with existing unstable structures/land
Accommodating adjacent land use

Other significant safety risks as and when identified
Health risks

Storage and use of hazardous chemical substances
Dealing with contaminated land or material

Manual handling

Reducing noise and vibration

Provision of adequate lighting

Ventilation considerations

Extreme heat and cold temperature considerations
Dealing with HIV/Aids and other illnesses

Provision of and maintaining ablution and eating facilities

Other significant health risks as and when identified

The following are some of the requirements to be addressed:

Layout, format and content requirements

Arrangement for the collection and gathering of information

Storage and archiving of all the information
Copy to the Client at completion of project
Suggested Contents of an OH&S File/Manual

OH&S Policy

Notice of new project

Site start-up

Security measures

Written designations & appointments

Arrangements with contractors/mandatories
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OH&S rules and procedures

Induction

OH&S training

OH&S promotion

OH&S representatives

OH&S committees

Workplace facilities e.g. ablutions, sheltered eating areas etc.
Protective equipment

Workplace inspections and audits

Investigation & reporting of incidents/accidents

Mechanical safeguarding

Electrical safeguarding

Safeguarding against hazardous substances

Lifting machinery & equipment

Construction vehicles & mobile plant

Welding, heating & flame cutting

Excavations

Protection of the environment affected by construction activities

Keeping of records in terms of the OH&S Act (85 of 1993)
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ANNEXURE D
GUIDE TO RISK ASSESSMENT

1.

2.

3.

HOW TO DO IT?

Steps to Effective Risk Assessment

Step 1
Step 2
Step 3
Step 4
Step 5
Step 6
Step 7
Step 8
Step 9

. Identifying the hazards

: Aim to identify major hazards, don’t waste time on the minor & detail

. Involve as many people as possible in the process especially those at risk
: Gather all the information and analyse it

: Look at what actually occurs including non-routine operations

: Use a systematic approach to ensure all hazards are adequately addressed
. Assess the risks arising taking into account the effectiveness of controls

: Ensure the process is practical and realistic

: Always record the assessment in writing including assumptions and why

HOW SERIOUS IS IT?

PROBABILITY CONSEQUENCES

A Common 1 Fatality or permanent disability

B Has Happened 2 Major injury

C Could Happen 3 Average Lost Time Injury

D Not Likely 4 Minor Injury

E Practically impossible 5 Medical Treatment or less
PROBABILITY

CONSEQUENCES 2 3 4 S 6

Risk Rating:

Al B C D E

1 1 2 3 4 5

ACTION
1-3 = Serious Immediate (within 1 week)
4-5= High Within 1 month
6-7 = Moderate > 4 weeks
8-9 = Acceptable No action
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LIST OF RISK ASSESSMENTS AVAILABLE (as at 2003.07.07)

Access Towers

Acid Washing

Aggregate/Sand Delivery
Angle Grinder

Arc Welding

Armco Barriers - installation
Assembly of elements by boilermaker
Back Filling

Bag Filling

Band Saw

Banksman

Batch Plant

Bench Grinder

Bin Scraper

Block Feeder

Block Machine

Boom Scraper

Bricks — Laying of

Brickwork

Bulk Earthworks

Cement Spray Truck

Clearing & Grubbing of Area/Site
Compressed Gas Cylinders-handling
Compressors — Air

Concrete — placing of (1)
Concrete — placing of (2)
Confined Spaces — Working in
Conveyors

Cutting — of Earthworks

David Arm

Deck Panels — placing
Depalletor Operator

Diss. Assembly Rejects
Distribution Boards — Electrical
Drivers — of Vehicles

Dry Tile Deracking

Dumpers - Concrete

Electrical Installation — Maintenance of
Elevated Positions

Erecting — Install/ Shutters
Excavations (1)

Excavations (2)

Explosive Powered Tools
Finger Car

Fire Fighting Prevention

Fire Prevention & Protection
Formwork

Friction Saw

Front End Loader

Fuel Supply

Gas Cylinders — Handling of
Gas Welding-cutting operator
Gas Welding-cutting operations
Guillotine

Hand & Spray Painting

Hand Tools Jacking — with Hydraulic Pump
Hanging scaffolding

Hauling

Jacking Hydraulic Pump (1)
Jacking Hydraulic Pump (2)
Kerb Laying
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Landscaping

Lathe

Layering of (Road work) Materials
Layering Process

Laying Kerbs

Laying of stormwater drains
Levelling — of materials

Lifting Concrete Beams on to trailers
Loading supervisor
Loading/Unloading - of Trucks
Loffelstein — placing/laying
Machine operator

Making of steel items

Material delivery

Materials Handling

Mixer operator

Mobile Cranes

Pedestal Drill

Pedestal Grinder

Placing Concrete

Plastering

Portable Electric Drill

Portable Electric Tools

Portable Ladders

Post Tensioning

Radial Arm Drill

Refuelling Vehicles/Plant
Reinforcing Steel — placement (1)
Reinforcing Steel — placement (2)
Road Traffic Signs — placement of
Roadworks - Deviations

Roof Truss erection

Sand Blasting

Scaffolding

Shuttering — Erection

Shuttering — Stripping

Site Establishment (1)

Site Establishment (2)

Skill Saw

Spray Painting

Stormwater pipes - laying
Structural Steel — Erection
Structural Steel — Laydown
Surveying

Suspended Scaffolds

Termite Proofing

Tile Machine

Tile stacking

Timber Feeder

Tower Cranes

Traffic Accommodation

Traffic Control/Regulation
Trench Excavation

Use of angle grinder

Use of Portable Electrical Tools.
Wet tile racking

Work confined spaces

Work in Elevated Positions
Working Platforms

Workshops
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RISK ASSESSMENT: SITE ESTABLISHMENT

TYPE OF WORK PERFORMED:

DATE COMPLETED:

ASSESSMENT PERFORMED BY:
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Step Activity Rules What can cause Result of cause Preventative Measures Controls (test, check list) Weights
No. injury/damage? (injury/damage) (tools, PPE, equipment)
1. Access to be a main Restricted access to Damage to transport and | Proper layout of site by Site Agent to check layout Drawing.
consideration when parking and delivery plant Construction Manager and Site To compare with OHS Act
positioning offices, areas to storage areas. Agent taking into consideration requirements and whether they are to
stores and parking areas all transport plant and material standards.
on site during planning movements and storage on site.
stage. Possible one way
traffic to be introduced
2. Oxygen and acetylene Fire explosion leaking Damage to property and | See item 1. See item 1.
store to be a minimum gas may spread if too plant.
distance of five metres close to other buildings.
away from other Health of employees.
buildings. It needs to be
well ventilated and have
a roof to keep direct
exposure to the sun.
Contractor Witness Witness EmployerWitness Witness
CONTRACT Annexure D: Risk Assessment
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Step
No.

Activity Rules

What can cause
injury/damage?

Preventative Measures
(tools, PPE, equipment)

Result of cause
(injury/damage)

Controls (test, check list)

Weights

Diesel tanks to be a
distance of 10 metres
away from any building
and parking areas. A
slab with a bund wall
capable of carrying
110% of the tank
capacities must be
constructed for the tanks
to stand in.

Fire may spread to
adjacent buildings and
plant if is too close.

See item 1. Persons in charge of See item 1. Supervisor to monitor on
tanks should be inducted an on-going basis if rules are complied
regarding all the hazards involved | with

and how to control them

Burns on all parts of
body. Damage to plant
and property.

All cables from
distribution board to
offices, store and for
security to be under-
ground. The distribution
board is to stand on a
firm level base and
should be locked at all
times.

Damaged cables loose
wires exposed.

Security fencing
minimum height of 1.8
meter around site area
together with two double
gates.

Theft of property.

Access to unauthorized
persons.

Security guards to be appointed to | Supervisor to put system of control in
keep watch. place

Loss of property.

Injury to persons.

Contractor

Witness

Witness

EmployerWitness

Witness

CONTRACT
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Step Activity Rules What can cause Result of cause Preventative Measures Controls (test, check list) Weights
No. injury/damage? (injury/damage) (tools, PPE, equipment)
6. Services to be available Not having the essential Health of employees. 6.1 to 6.5 are to be included on Site Agent to see that these
during site services at hand. first order placed for contract. requirements are on site from start of
establishment. Loss of property through | pry chemical powder ABCDE site establishment.
6.1 o ) fire. fire extinguishers to be ordered 4
Firefighting equipment. off for start.
6.2 First aid boxes.
6.3 First aider.
64 Drinking water.
6.5 Toilets.
7. Water tank tower to Badly constructed water | Injury to persons. Supervisor to erect as per design
consist of very well cross | tower under designed office specifications.
braced pipe structure structurally could cause | Damage to property.
standing on concrete tower to collapse.
base.
8. Safety sign & notice Not informing Injury to persons. Standard notices/ Site manager to check that board has
board to be placed close employees and public . been erected.
to entrance of main gate | what the site rules are. Damage to property. Posters to be displayed.
Available from Head Office.
9. Laydown areas to be With inadequate space Injury to persons Allow sufficient space for Site agent to discuss with Foreman
sufficient in size. various materials will be | loading, unloading laydown area during planning regarding his requirement at planning
Timber poles to be stacked on top of each materials. stage of site layout. Accesstobe | stage.
available to stack other causing unstable considered important.
materials on. stacks.
10. Toilets are to be well No ventilation in toilets Possible health problems | Extraction fans to be fitted if Supervisor to check if he is satisfied
ventilated. may cause germs to due to germs. required. with ventilation.
propagate.
Contractor Witness Witness EmployerWitness Witness
CONTRACT Annexure D: Risk Assessment
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Step Activity Rules What can cause Result of cause Preventative Measures Controls (test, check list) Weights
No. injury/damage? (injury/damage) (tools, PPE, equipment)
ASSESSMENT: 1-10 (HIGH) 11-16 (MEDIUM) 17 -25 (LOW)
Contractor Witness Witness EmployerWitness Witness
CONTRACT Annexure D: Risk Assessment
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ANNEXURE E
GENERIC ENVIROMENTAL MANAGEMENT REQUIREMENTS

The Contractor shall ensure that all work done on site is executed in accordance with the requirements of this section as well as the
project specific Environmental Management Plan. The Contractor shall appoint his own internal or external Environmental Control
Officer to ensure proper implementation and periodic monitoring of the Environmental Management Plan

The Contractor must demonstrate environmental competence by providing evidence of his / her companies’ environmental policy. To
ensure the undertaking and conformance to the EMP, a monitoring program shall be instituted. The monitoring program can be used to
identify environmental issues and impacts that have not been accounted for in the EMP that are or could result in significant
environmental impacts for which corrective action is required. The program can also be used to identify findings that can be used to
improve other EMP’s.

ITEMS/ISSUES REQUIRING SPECIFIC ATTENTION

a) Vegetation Management

The Contractor must ensure:

[ that all indigenous and protected trees (in terms of national and provincial legislation e.g. tambotie, hardekool,
marula, thorn trees) are identified and permits obtained from the relevant authority prior to the cutting of such trees.

[ that written permission is obtained from the owner of protected trees prior to the cutting of such trees.

[ that permits be available on site where such trees are cut.

I That the owner is consulted, and his/her consent being obtained, prior to the cutting of trees.

The Contractor must ensure that

I Tree and bush clearance will be strictly limited to the minimum specified for works to proceed.

I Minimise possibility of erosion due to removal of vegetation is caused

I No endangered species (flora /fauna) must be removed or damaged. Where there is doubt, expert advice must be
obtained.

I When a rare or endangered plant is to be removed, the Department of Nature Conservation must be contacted

I I\/Ifir;]in}ql disturbance to vegetation occurs where such vegetation does not interfere with construction and operation
of the line.

b) Waste Disposal

The Contractor shall ensure:

[ That waste is disposed of on a permitted waste site, for the applicable waste type, in terms of the Environment
Conservation Act, 73 of 1989.

[ A disposal certificate is issued to Employer prior to final payment, as proof of disposal.

[ That where appropriate, waste is being recycled or re-used.

) Supplying cleaning material and chemical substances
The Contractor shall ensure:
[ Safe and secure storage of all chemicals.

[ That products sold to Employer is not in contravention of any international or national environmental treaty,
agreement or environmental legislation.

[ That products sold to Employer are biodegradable,
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d)

e)

f)

9)

[ That material data sheets are provided for all products as well as an assurance letter providing assurance in terms of
above two bullets.

[ That chemicals such as fertilisers and herbicides are stored in a labelled lock —up that have an impervious floor

[ That a service be provided for the re-use or safe disposal of hazardous substances

Oil Management

Insulating oil and related hydrocarbons pose a serious pollution problem when released into the environment. Not only do these
compounds pose a fire hazard, but with one litre of oil having the potential to contaminate in excess of a million litres of water,
it needs to be handled with care. Qil can rapidly penetrate certain soil types, which may lead to extensive soil contamination as
well as groundwater and surface water contamination.

Appropriate containment facilities shall be designed to prevent spilled or leaked transformer oil from contaminating surface or
groundwater. Spill kits must be present on site and during transportation of oil and oil filled equipment. The area where the
oil-filled equipment (e.g. transformer) will be off-loaded and filled must be covered with an oil absorbing material to prevent
the spreading of possible oil pollution.

All spills must be reported to the Employer immediately after the spill occurs

Emergency work

The Contractor shall ensure:

[ That all environmental risks associated with the activity be assessed and documented prior to the execution of the
activity.
[ That Contingency plans for fire, oil and water contamination etc. must be planned in conjunction with neighbouring

landowners, local VILLAGE and the municipality.

0 Identified environmental risks must be avoided and where it cannot be avoided, be remediated to the satisfaction of
Employer, the landowner, or any relevant Government authority.

[ That all environmental incidents and complaints are reported to the project manager within 24 hours.

Community Issues

[ A list of neighbouring properties, property owner’s names, addresses and telephone numbers and land use shall be
drawn up.

[ A plan of action shall be concluded with neighbouring property owners and the relevant authorities in the case of an
emergency

[ Environmental clauses shall be included in contract documents for all contractors and sub-contractors

[ All complaints shall be reported, recorded and investigated with final reporting to the Employer.

[ All site workers to use hearing protection when needed in event of noisy activities

[ Avoid very noisy activities at times which would cause disturbance to neighbours

Final Site Inspection / Post Construction

[ A Final site inspection must be conducted to ensure that site has been re-instated to the satisfaction of the Employer.

LOCALITY MAP
DRAWINGS
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