

ELECTRIFICATION OF SENITA VILLAGE - 75 HOUSEHOLDS CONNECTIONS (135 STANDS)

Item	Description	Amount			
		Materials	Labour	Total Price	
A	Preliminaries & General	R -	R -	R -	
B	Pegging out the works	R -	R -	R -	
C	Digging Holes	R -	R -	R -	
D	Plant poles	R -	R -	R -	
E	HV Structures	R -	R -	R -	
F	MV Stays	R -	R -	R -	
G	LV Structures	R -	R -	R -	
H	LV Stays	R -	R -	R -	
I	Service Boxes	R -	R -	R -	
J	Stringing	R -	R -	R -	
K	Transformer Installation	R -	R -	R -	
L	Installation of Earthing	R -	R -	R -	
M	Pole Numbering	R -	R -	R -	
N	Commissioning	R -	R -	R -	
O	Other	R -	R -	R -	
P	House Connections	R -	R -	R -	
Q	Excavate and plant poles	R -	R -	R -	
R	Conductor	R -	R -	R -	
S	General	R -	R -	R -	
		R -	R -	R -	

Total Bid Price VAT excluding	R -
Add 10% Contingency	R -
Subtotal A	R -
Add 15% VAT	R -
Total VAT Inclusive	R -

Total carried forward to tender offer